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DISCLAIMER 

 

The information contained in this Request for Proposal (“RFP”) document or 

subsequently provided to bidders, verbally or in documentary or any other form by or on 

behalf of the Bhagalpur Smart City Limited (henceforth referred to as “BSCL” in this 

document) or any of its employees or advisers, is provided to bidders on the terms and 

conditions set out in this RFP and such other terms and conditions subject to which such 

information is provided. 

This RFP is not an agreement and is not an invitation by the Employer to the prospective 

Consultants or any other person. The purpose of this RFP is to provide interested bidders 

with information that may be useful to them in the formulation of their Proposals 

pursuant to this RFP.  

 

This RFP includes statements, which reflect various assumptions and assessments 

arrived at by the Employer in relation to the Consultancy. Such assumptions, assessments 

and statements do not purport to contain all the information that each bidder may require. 

This RFP may not be appropriate for all persons, and it is not possible for the Employer, 

its employees or advisers to consider the objectives, technical expertise and particular 

needs of each party who reads or uses this RFP. The assumptions, assessments, 

statements and information contained in this RFP, may not be complete, accurate, 

adequate or correct. Each bidder should, therefore, conduct its own investigations and 

analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments and information contained in this RFP and 

obtain independent advice from appropriate sources. Information provided in this RFP 

to the bidder (consultant/contractor/developer/manufacturer/supplier etc.) is on a wide 

range of matters, some of which depends upon interpretation of law. The information 

given is not an exhaustive account of statutory requirements and should not be regarded 

as a complete or authoritative statement of law.  

 

The Employer accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on the law expressed herein. 

 

The BSCL and its employees and advisers make no representation or warranty and shall 

have no liability to any person including any bidder under any law, statute, rules or 

regulations or tort, principles of restitution or unjust enrichment or otherwise for any 

loss, damages, cost or expense which may arise from or be incurred or suffered on 

account of anything contained in this RFP or otherwise, including the accuracy, 

adequacy, correctness, reliability or completeness of the RFP and any assessment, 

assumption, statement or information contained therein or deemed to form part of this 

RFP or arising in any way in this Selection Process. 

 

           The BSCL also accepts no liability of any nature whether resulting from negligence or 

otherwise however caused arising from reliance of any bidder upon the statements 

contained in this RFP. The BSCL may in its absolute discretion, but without being under 

any obligation to do so, update, amend or supplement the information, assessment or 

assumption contained in this RFP. The issue of this RFP does not imply that the 

Employer is bound to select a bidder or to appoint the selected bidder, as the case may 

be, for the Consultancy and the BSCL reserves the right to reject all or any of the 

Proposals without assigning any reasons whatsoever. 
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The bidder shall bear all its costs associated with or relating to the preparation and 

submission of its Proposal including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may 

be required by the BSCL or any other costs incurred in connection with or relating to its 

Proposal. 

 

All such costs and expenses will remain with the bidder and the BSCL shall not be liable 

in any manner whatsoever for the same or for any other costs or other expenses incurred 

by a bidder in preparation or submission of the Proposal, regardless of the conduct or 

outcome of the Selection Process. 

 

  

 

 

                 

                                                                                                   Sd/ 

                                                                       Chief Executive Officer (CEO), 

                                                                         Bhagalpur Smart City Limited 
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NIT No: BSCL/ICCCBUILDING/2021/52 

1. (a) Name of the 

work 

Construction of ICCC Building in Bhagalpur, Bihar with 2 Years 

defect liability period under Smart City Mission on Item Rate 

Contract for remaining work. 

  

 

 

 

 

(b) Scope of Work 

Construction of remaining work of B + G + 5 Floor Building 
including water supply and sanitation, sewer network, Internal 
& External Electrification works, storm water drainage, rain 
water harvesting, landscaping, boundary wall with barbed wire 
fencing, street lighting, Construction of internal roads & 
parking, 1000 KVA Generator sets in two nos., Firefighting 
System, HVAC & Office Furniture etc. for ICCC Building on 
Item Rate Contract (complete in all respect internal and 
external finish) including two (2) years of defect liability period.  
 
 

 

2. Mode of Bid 

Submission 

e-tendering (http://www.eproc2.bihar.gov.in) 

3. Estimated Cost 

(Rs.) 
Rs. 24,88,52,582/- (Twenty four crore eighty eight lakh fifty two 

thousand five hundred and eighty two only). 
4. Online Tender Fee https://www.eproc2.bihar.gov.in/ 

 

5. 

 

EMD/Bid Security 

As per NIT. (The EMD/Bid Security should be submitted through 
Internet Payment Gateway (IPG) / Challan / Bank Guarantee. Bank 
Guarantee shall be drawn in favour of “Chief Executive Officer, 
Bhagalpur Smart City Limited”.) 

6. Tender Document 

Fee 

As per NIT 

 

7. 

Date / Time of 

Publication of

 Tender on e-

Proc 

Website 

As per NIT 

8. Last Date / Time of 
for Bid Submission 

As per NIT 

9. 
Last Date /
 Time of 
Submission of 
Tender Fee & EMD 

As per NIT 

10. Date of Bid 

Opening 

As per NIT 

11. Bid Submission 

Address 

Bhagalpur Smart City Limited, Municipal 

Corporation, Court Compound, Bhagalpur – 812001 

Note: Only e-Tenders shall be accepted. 

Further details are available on Bihar Government e-Procurement website and select Bhagalpur Smart 
City and can be seen on the website http://www.eproc2.bihar.gov.in 

Sd/- 

         Chief Executive Officer (CEO), 

      Bhagalpur Smart City Limited 

  

https://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
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Instructions to Bidders for Online Submission of Bids 

Detailed instructions & documents to be furnished for online bidding: 

 

1. Guidelines for online submission of bids can be downloaded from the website 

http://www.eproc2.bihar.gov.in 

2. Bidders in order to participate in the online bidding process have to get ‘Digital Signature 

Certificate (DSC)’ as per Information TechnologyAct-2000. This Certificate will be 

required for digitally signing the bid. Bidders can get the above-mentioned digital 

signature certificate from any vendor approved by Controller of Certifying Authorities 

(CCA). Bidders, who already possess valid Digital Certificates, need not procure new 

Digital Certificate. 

3. Bidders should submit their bids online in electronic format with digital signature. Bids 

without Digital Signature will not be accepted. No proposal will be accepted in physical 

form. 

4. Bids will be opened online as per time schedule mentioned in the Invitation for Bids 

(IFB). 

5. Bidders should be ready with the scanned copies of cost of documents & bid security as 

specified in the tender document. Before submission of bids online, bidders must ensure 

that scanned copies of all the necessary documents have been attached with the bid. 

6. Bidders should produce original Demand Draft/Bank Guarantee towards tender fee & 

bid security as mentioned in the Invitation for Bids (IFB) to the BSCL, Bhagalpur office 

during the period & time as mentioned in the IFB, failing which bid will not be accepted. 

The details of cost of documents, bid security specified in the tender documents should 

be the same as submitted online (scanned copies), otherwise bid will summarily be 

rejected. 

7. The Department will not be responsible for delay in online submission of bids due to any 

reason, whatsoever. 

8. All required information for bid must be filled and submitted online. 

 

9. Other details can be seen in the bid documents. 

 

10. Only online withdrawal or modification of bids, if any, in pursuance of relevant clauses 

of the (Standard Biding Document) SBD is acceptable. 

11. Details of documents to be furnished for online bidding: 

(Scanned copies of the following documents to be up-loaded in pdf format on the website 

https://www.eproc2.bihar.gov.in in technical bid folder). 

i. Demand Draft towards Tender fee. 

 

ii. Bid security (Bank Guarantee) in the form specified in Section-10 of RFP. 

 

http://www.eproc2.bihar.gov./
http://www.eproc2.bihar.gov.in/
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iii. Qualification information and supporting documents, as specified in Section-3. of RFP. 

 

 

iv. Certificates, undertakings, affidavits as specified in Section-3 of RFP. 

 

v. Any other information pursuant to Clause-4.3 of Section-2 ITB. 

 

vi. Undertakings that the bid shall remain valid for the period specified in Clause-15.1 of 

Section-2 ITB. 

 

12. Scanned copies of the following documents are required to be uploaded on the website 

http://www.eproc2.bihar.gov.in in financial bid folder: 

i. Form of bid as specified in Section-8 of RFP in pdf format. 

 

ii. Duly filled Price Bid. 

 

13. Uploaded documents of successful bidder will be verified with the original before 

signing of the agreement. The successful bidder should provide the originals to the 

concerned authority on receipt of such a letter in this regard, which will be sent through 

registered post or speed post or by e-mail or delivered by hand. 

 

14. Each uploading shall be digitally signed by the bidder. 

 

15. For rates quoted below the estimated cost, additional performance bank guarantee shall 

be deposited by the tenderer as per government circulars at the time of agreement. 

 

 

 

                                                                                                  Sd/- 

                  Chief Executive Officer (CEO), 

                 Bhagalpur Smart City Limited. 

http://www.eproc2.bihar.gov.in/
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INVITATION FOR BIDS (IFB) 

NATIONAL COMPETITIVE BIDDING 

 

NIT No. BSCL/ICCC Building/2021/52 
 

The undersigned, on behalf of the BSCL, Bhagalpur invites Item rate bids for the work 

mentioned in table below through e-Procurement from eligible Contractors, registered in 

appropriate class with Central/State Govt. Departments/CPSU/CPSE/State 

PSU’s/Autonomous Bodies, Govt. of Bihar/Govt. of India or an entity incorporated 

under Indian Companies act or any appropriate law engaged in the construction of 

Building projects or any public sector undertaking either of central or of state engaged 

in construction activities specially building works can also participate. The bid shall be 

submitted online in the website http://www.eproc2.bihar.gov.in. The bidder(s) should 

have necessary portal enrolment with their own Digital Signature Certificate: 

Sl. NO. 
Name of the 

work 

Estimated Cost 

(Rs.) Inclusive 

of all taxes and 

GST. 

Bid 

Secur

ity* 

(Rs.) 

Cost 

of 

Docu

ment 

Period 

of 

Compl

etion 

1 2 3 4 5 6 

1 

Construction 

of ICCC 

Building in 

Bhagalpur, 

Bihar with 

defect 

liability 

period of two 

years under 

Smart City 

Mission on 

Item Rate 

basis for 

remaining 

work  

Rs. Rs. 

24,88,52,582/- 

(Twenty four 

crore eighty 

eight lakh fifty 

two thousand 

five hundred and 

eighty two 

only).  

As per 

NIT 

As per 

NIT 

15 

Months 

Scope of work: 

The Broad scope of work to be carried out by the agency/contractor will include; Construction of 

remaining work of ICCC Building (B+G+5floors) as per supplied GFC (Good for Construction) 

drawings and as per PWD/CPWD approved specifications and relevant IS codes; getting required 

statutory approvals from concerned authority at each stage, including carrying out of the 

following associated works:  

1. Construction of remaining work of ICCC Building (B + G + 5 Floor) 

2. Water Supply and sanitation (internal as well as external) including overhead water tanks over 

roof top and sump at the ground level  

3. Strom water drainage  

4. Rainwater harvesting structures  

http://www.eproc2.bihar.gov.in/
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5. Internal roads  

6. Landscaping with provision of park etc.  

7. Development of vehicle parking area  

8. Boundary wall with barbed wire fencing  

9. HVAC & Firefighting works  

10. 1000 KVA of 2 No’s of Generator Sets  

11. Office Furnitures.  

12. Complete in all respect internal and external finish etc.  

 

1.0 INTRODUCTION 

 

1.1 About BSCL 

 

Bhagalpur Smart City Limited (BSCL) is the special purpose vehicle created under the 

Bhagalpur Municipal Corporation to deliver several Pan City and Area Based 

Development initiatives with a focus on both infrastructure and ICT advancements in the 

city and at strategic locations. 

 

1.2 Introduction to Bhagalpur Smart City Project 

 

The Ministry of Housing and Urban Affairs (MoHUA), Government of India (GoI) has 

initiated Smart Cities Mission (SCM), under which selected cities will be developed as 

smart cities with a focus on improving citizen services with ICT intervention. Smart 

Cities Mission is an urban renewal and retrofitting programme by the Government of 

India with a mission to develop 100 cities all over the country making them citizen 

friendly, sustainable and investment destination. Under the Smart City Scheme, 

Government has emphasized to improve the basic civic amenities of the cities on one 

hand and the provision of modern technological advances for ease of living on the other 

hand. 

 

The Smart City Proposal for Bhagalpur envisions to implementing a number of projects 

categorized into Area Based Development (ABD) projects and Pan City components. 

The ABD projects focuses on physical infrastructure components, whereas the Pan City 

components focuses on the ICT interventions in the city. To achieve Bhagalpur’s vision 

for a smart city, large numbers of measures are required to be implemented. Considering 

the priorities echoed by city stakeholders during the consultative process and practical 

feasibility, the main project umbrella initiatives shortlisted are: 

 

• SUSHAASIT BHAGALPUR (Smart and Quality Governance) 

• SAMRUDH BHAGALPUR (Promoting Tourism in Silk City of India) 

• GATIMAAN BHAGALPUR (Enhanced public transport) 

• SUDRID BHAGALPUR (A well-functioning, smart, and efficient city) 

• SARVABHOUMIKVIKAS (Socially Inclusive Growth) 

 

To bridge the gap and provide a society in line with the vision of inclusive growth the 

Smart City mission has been launched in India. The purpose of the Smart Cities Mission 

is to drive economic growth and improve the quality of life of people by enabling local 
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area development and harnessing technology, especially technology that leads to Smart 

outcomes. Area based development will transform existing areas (retrofitting and 

redevelopment), including slums into better planned ones, thereby improving livability 

of the whole City. New areas (Greenfield) will be developed around city to accommodate 

the expanding population in urban areas. Pan-city development is oriented towards 

application of selected Smart Solutions to the existing city-wide infrastructure. 

Application of Smart Solutions will involve the use of technology, information and data 

to make infrastructure and services better and be fitting with demand coming up in the 

next decades. 

SUSHAASIT BHAGALPUR 

 

Bhagalpur Municipal Corporation recognizes the importance of addressing the needs of 

a growing population and an expanding city. It would strive to make Bhagalpur ‘a city 

for people’ where continuous engagement of local government with citizens is 

institutionalized in the decision-making architecture. It would provide safe, accessible, 

and lively public spaces the city living experience and the river bank. Bhagalpur 

Municipal Corporation is committed to excellence in every sector, providing its staff 

opportunities of growth by learning and adopting state of the art technologies and 

methods to better their performance in every way. Its goal is to become financially self-

sufficient and sustainable moving towards increased private investments and 

partnerships. 

SAMRUDH BHAGALPUR 

 

Promoting Tourism in Silk City of India: A historically and culturally significant city 

with ever- growing number of visitors, Bhagalpur Municipal Corporation is committed 

to preserve and promote its multi-faceted built heritage ranging from ancient Hindu rock-

cut sculptures to Jain pilgrimage sites to archaeological remains of one of the biggest 

universities of Buddhist times to architecture from Mughal and British periods. 

Bhagalpur’s identity and image as a culturally and historically significant place will be 

promoted on regional, national and international level. The city will support regular 

religious festivals and celebrations and also design new city level events for residents 

and tourists. Bhagalpur will be the most visited place in Bihar in the years to come. 

 

GATIMAAN BHAGALPUR 

 

A well-connected city with enhanced public transport, BMC will develop multi-modal 

transport system and provide more intra and inter-city roadways and buses to ease 

people’s arrival to the city. It will improve vehicular movement and decongest roads. It 

will encourage NMT and pedestrian safety. Intelligent Transport System to be adopted 

to improve mobility especially of public transport and IPT. The city will have greens 

links connecting places of different land use to enhance walkability. 

SUDRIDH BHAGALPUR 

 

A well-functioning, smart, and efficient city: Bhagalpur Municipal Corporation 
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recognizes the current gaps in services especially Water supply, sanitation, SWM, and 

public transport. For a smoothly functioning city, new technology and ICT will be 

adopted. The power infrastructure will be robust and promote energy efficiency and use 

of renewable energy. The sub-goals are – 

(i)Bhagalpur will not stop moving due to traffic jams; (ii) every resident and visitor to 

Bhagalpur will have access to clean drinking water; (iii) All streets will be clean and 

municipal waste will be treated and disposed scientifically; (iv) Every household will be 

connected to a functional sanitation system; (v) city will have robust IT enabled 

infrastructure; (vi) All power cables to be underground. 

SARVABHOUMIK VIKAS 

 

Socially Inclusive Growth: Bhagalpur will be more sensitive towards social 

infrastructure by improving quality of Health, Education, and Safety. All sections of 

society of Bhagalpur especially the old, children and differently able will be taken care 

of in design and development of projects. The city will put in efforts to alleviate urban 

poverty and increase livelihood opportunities. The city will provide livable conditions 

for slum dwellers by up gradation of physical infrastructure. The informal sector will be 

regularized by providing basic infrastructure and facilities and formal vending zones. 

2. Period of availability of tenders online/date & time of bidding on-line/last date of seeking 

clarification/date of opening of tender papers are as given below– 

 

Sl. 

No. 

Procurement 

Officer 

Place of 

Opening 

Availability of 

tender on- line 

for bidding 

Date & 

Time of 

opening 

of 

technical 

bid 

From To 

1 2 3 4 5 6 

1 

Chief Executive 

Officer (CEO), 

 

Bhagalpur 

Smart City 

Limited, 

Municipal 

Corporation, 

Court 

Compound, 

Bhagalpur 

-812001 

As 

per 

NIT 

As 

per 

NIT 

As per 

NIT 

 

3. Cost of bidding document, which is non-refundable, shall be paid through Internet 

Payment Gateway (IPG) / Challan. 

 

4. Bids must be accompanied by Security amount specified for the work in the table, 

payable at Bhagalpur and drawn in favour of “Chief Executive Officer”, Bhagalpur 

Smart City Limited. Bid Security will have to be in any one of the forms as specified in 



 
 

14 
 

the bidding document and shall have to be valid for 45 days beyond the validity of the 

bid. 

5. Cost of Bid Security shall be deposited in the office of the Chief Executive Officer, 

BSCL, Municipal Corporation, Court compound, Bhagalpur, Bihar - 812001, on the time 

& date mentioned as per NIT/Corrigendum by post / hand. Only those applications will 

be entertained whose bid security is received on or before time & date mentioned as per 

NIT/Corrigendum. BSCL will not be held responsible for postal delay, if any, in the 

delivery of the document or non-receipt of the same in BSCL. 

 

6. Tenderer(s) shall upload scanned copy in pdf format/Digitally Signed copy of his/her 

Valid DD, Bid Security, Credit Facility, GST, PAN, Five Years Audited Turnover, Five 

Years Income Tax Return, Work Experience, Partnership Deed or Article of Association / 

Memorandum, Undertakings, Affidavits, Power of Attorney, Undertaking & Solvency 

Certificate failing which the bid shall be rejected. 

7.  EPF, ESI & Labour license registration/undertaking in case award of work. 

 

8. Uploaded documents of successful bidder will be verified with the original before 
signing the agreement. The successful bidder has to provide the originals to the 
concerned authority on receipt of such a letter, which can be sent though registered post 
or speed post or can be delivered by hand or email. 

 

9. Bidders in order to participate in the bidding process have to get ‘Digital Signature 

Certificate (DSC)’ as per Information Technology Act-2000 to participate in online 

bidding. This certificate will be required for digitally signing the bid. Bidders can get the 

above-mentioned digital Signature certificate from any approved vendors (CCA). Bidders, 

who already possess valid Digital Certificates, need not procure new Digital Certificate. 

10. Bidders have to submit their bid online in electronic format with Digital Signature. Bids 

without Digital Signature will not be accepted.  

11. The work shall have to be completed in time, failing which penalty for non–completion 

of work in time shall be imposed, as stated in the Bid Document. Please note that there 

is a provision of Bonus for early completion of work. 

12. Bidders who have rescinded work in any department/PSU shall not be eligible to 

participate in the bidding process. 

 

13. Bidders shall provide their Banker’s contact details, so that BSCL can contact the Bank, 

if required. 

14. If any work is awarded to a bidder after submission of bid to BSCL, his bid capacity shall 

be reduced by that bid amount as indicated in Para1.4 of Qualification Information & 

Other Forms (Section-3 of ITB). 

15. Successful bidder shall have to take all necessary approvals and clearances from the 

competent authority such as Ministry of Environment and Forest (MoEF)/ Central 

Pollution Control Board/ State Pollution Control Board etc. 
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16. Deleted 

 

17. Other details can be seen in the bidding documents. 

 

                     Sd/- 

                                                                                   Chief Executive Officer (CEO), 

Bhagalpur Smart City Limited. 
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SECTION 2 

 

INSTRUCTIONS TO BIDDERS 

 

 

(ITB) 
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Instructions to Bidders 

Sr. 

No. 
Clause 

A. General 

1 Scope of Bid 

2 Source of Funds 

3 Eligible Bidders 

4 Qualification of Bidder 

5 One Bid per Bidder 

6 Cost of Bidding 

7 Site visit 

B. Bidding Documents 

8 Content of Bidding Documents 

9 Clarification of Bidding 

10 Amendment of Bidding Documents 

C. Preparation of Bids 

11 Language of Bid 

12 Documents Comprising the Bid 

13 Bid Prices 

14 Currencies of Bid and Payment 

15 Bid Validity 

16 Bid Security 

17 Alternative Proposals by Bidders 

18 Format and Signing of Bid 

D. Submission of Bids 

19 Method of Submission 

20 Deadline of Submission of Bids 

21 Late Bids 

22 Modification and Withdrawal of Bids 

E. Bid Opening and Evaluation 

23 Bid Opening & Evaluation of Bids 

24 Process to be Confidential 

25 Clarification of Financial Bids 

26 
Examination of Bids and Determination of 

Responsiveness 

27 Correction of Errors 

28 Evaluation and Comparison of Financial Bids 

F. Award of Contract 

29 Award Criteria 

30 Employer’s right to Accept any Bid and reject any Bid 

31 Notification of Award and Signing of Agreement 

32 Performance Security 

33 Advance Payment and Security 

34 Corrupt of Fraudulent Practices 

35 Dispute Resolution 
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A. GENERAL 

 

1. Scope of Bid 

 

1.1 The Employer (named in appendix to ITB) invites bids for the construction of works (as 

defined in these documents and referred to as “the works”) detailed in the table given in 

IFB. The bidders need to submit bids for entire work detailed in the table given in IFB. 

1.2 In this project, the estimated cost of the project is given in the documents and bidders 

should submit their bid amount with regard to the entire work as per the scope as 

indicated above complete in all respect internal and external finish etc., approval of the 

same from competent authorities (BSCL) for the entire project. 

1.3 The successful bidder will be expected to complete the works by the intended completion 

date specified in the Contract data. 

1.4 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 

(bidder/ tenderer, bidding/tendering, etc.) are synonymous. 

2. Source of Funds 

 

The expenditure on this project will be meet from fund allocated to Bhagalpur Smart 

City Limited from Govt. of Bihar & Govt. of India under Smart City Mission. 

3. Eligible Bidders 

 

3.1 This invitation for Bids is open to all bidders as mentioned in IFB. 

 

3.2 All bidders shall provide in Section 3, Forms of Bid and Qualification Information, a 

statement in para 1.12, that the Bidder is neither associated, nor has been associated, 

directly or indirectly, with the Consultant or any other entity that has prepared the tender 

design, specifications and other documents for the Project or being proposed as Project 

Manager for the Contract. A firm that has been engaged by the Employer to provide 

consulting services for the preparation or supervision of the works, and any of its 

affiliates, shall not be eligible to bid. 

 

4. Qualification of the Bidder 

4.1 All bidders shall provide in Section-3, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule as necessary. The 

proposed methodology should include programme of construction duly supported with 

quality assurance procedures proposed to be adopted justifying their capability of 

execution and completion of work as per technical specifications, within stipulated 

period of completion. 

4.2 Deleted. 

 

4.3 All bidders shall include the following information and documents with their bids in 
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Section-3 of RFP: 

a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the signatory 

of the Bid to commit the Bidder; 

b) Total monetary value of construction work performed for each of the last five years.  

c) The contractor/firm must have achieved a minimum annual financial turnover equal to 

50% of estimated cost in any one financial year during last five completed financial years 

(from 2015-16 to 2019-20). 

d) The contractor/firm must have satisfactory completed as a prime contractor at least one 

similar work of value not less than 25% of estimated cost during last five completed 

financial years between 2015-16and 2019-20 (work of 90% or more of contract value 

executed will be taken as completed work). 

e) Experience in similar works means: - 

Construction of ICCC Building / Auditorium / Convention Centre / Community Hall / 

Commercial Building / Multiplex / Shopping Complex / Residential Building (G+3 

Floor) or Building height of at least 10 meters.                

f) Major items of construction equipment proposed to carry out the Contract.  

g) Qualifications and experience of key site management and technical personal proposed 

for Contract. 

h) Reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor’s reports for the past five years. 

i) Evidence of access to line (s) of credit and availability of other financial resources 

facilities (10% of contract value), certified by the approved Bankers (not more than 03 

months old). 

j) Undertaking that the bidder will be able to invest minimum cash up to 25% of contract 

value of work, during implementation of work. 

k) Authority to seek references from the Bidders’ bankers; 

l) Self-attested copy of information regarding any litigation, current or during the last five 

years, in which the Bidder is involved, the parties’ concerned, and disputed amount; 

m) Proposals for sub-contracting components of the works amounting to more than 10 

percent of the Bid Price shall not be permitted, except for specialized nature of work in 

which new emerging engineering methodology is proposed to be used with the prior 

approval of implementing agency. Use of such new technologies should be indicated 

while submitting the bid. 

n) The proposed work programme and methodology of construction with Operation & 

Maintenance/Defect liability period of two years required to be furnished, quality control 

procedures proposed to be adopted, justifying their capability of supply, installation and 

commissioning of the work as per scope within the stipulated period of completion as 

per milestones.  

o) Any bidder debarred from work or blacklisted from any Govt./Semi Govt./Central 

PSU/State PSU will not be allowed to participate in this tender. 
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4.4 Joint ventures are not acceptable. 

                  

4.5 A. To qualify for award of the contract, each bidder in its name must have        

      in the last five years as referred to in Appendix. 

 

a) The contractor/firm must have achieved a minimum annual financial turnover equal to 

50% of estimated cost in any one financial year during last five completed financial years 

(from 2015-16 to 2019-20). 

 

b) The contractor/firm must have satisfactory completed as a prime contractor at least one 

similar work of value not less than 25% of estimated cost during last five completed 

financial years between 2015-16 and 2019-20 (work of 90% or more of contract value 

executed will be taken as completed work). 

 

 The sole contractor/firm must have experience in similar work means:- 

Construction of ICCC Building / Auditorium / Convention Centre / Community Hall / 

Commercial Building / Multiplex / Shopping Complex / Residential Building (G+3 

Floor) or Building height of at least 10 meters.                              

Even though the bidder meets the above qualifying criteria, he is subject to be 

disqualified, if he has made a misleading or false representation(s) in the forms, 

statements and attachments in proof of the qualifying requirements. 

 

c) The contractor or his identified sub-contractor should possess required valid electrical 

licenses for executing the electrification works. 

 

d) The contractor or his identified sub-contractor should have executed any water 

supply/sanitary Engineering works.  

 

e) Engineering methodology is proposed to be adopted, the contractor or his identified sub- 

contractor or Experienced Vendor of that particular field shall produce Experience 

Certificate for executing the similar nature of work. 

 

B. Each bidder should further demonstrate 

 

a) availability (either owned or by procurement against mobilization advances) of the key 

and critical equipment for this work given in Annexure-I of section-2 which is indicated 

the studies, carried out by client equipment to attain the completion of works in 

accordance with the prescribed work schedule. 

 

The bidders should, however, undertake their own studies and furnish with their bid, a 

detailed planning and methodology as per their experience provided in clause 4.3(C) 

above in order to allow the employer to review their proposals. The numbers, types and 

capacities of each equipment shall be shown in the proposals along with the cycle time 

for each operation for the given production capacity to match the requirements. 

b) Availability of personnel/ service engineer for this work with adequate experience as 

required; as per RFP. 
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c) Liquid assets and/or availability of credit facilities of no less than amount indicated in 

para 5 of Appendix to ITB (Section-2) (credit lines/letter of credit/certificates from Banks 

for meeting the funds requirements etc.-usually the equivalent of the estimated cash flow 

for 03 months period.) 

 

C. Deleted 

 

4.6 Deleted  

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity will be 

calculated as under: 

Available Bid capacity = (A*3*N - B) 

 

where, 

 

A = Maximum value of similar nature of works executed in any one year during the last five 

financial years between 2015-16 and 2019-20 (updated to the price level of the year 

indicated in para-15 of Appendix to ITB) taking into account the completed as well as 

works in progress. 

 

N=Number of years prescribed for completion of the works for which bids are invited up to 

two places of decimals. 

 

B=Value (updated to the price level of the year as indicated in para-15 of Appendix to ITB) 

of existing commitments and ongoing works to be completed during the next 12 months. 

Note: 

 

1. The statements showing the value of existing commitments and on-going works as well 

as the stipulate period of completion remaining for each of the works listed should be 

countersigned by the Engineer in charge, not below the rank of Executive Engineer or 

equivalent. 

 

2. Escalation factor (for computing common base value for works completed) is given in 

para-15 of Appendix to ITB. 

 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified, if they have: 

- made misleading or false representations in the forms, statements and attachments in 

proof of the qualification requirements; and/or 

- Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc. 
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5.  One Bid per Bidder 

 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one Bid (other than as a sub contractor or in cases of alternatives 

that have been permitted or requested) will cause all the proposals with the Bidder’s 

participation to be disqualified. 

6. Cost of Bidding 

 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will in no case be responsible and liable for those costs. 

7. Site Visit 

 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for supply, installation, 

commissioning and operation & maintenance/defect liability of the works. The costs of 

visiting the Site shall be at the Bidder’s own expense. 

7.2 General Terms and Conditions for E-tendering: 

 

a) The detail tender notice and Tender Document can be seen on website: 

https://www.eproc2.bihar.gov.in and downloaded online from the Portal: 

https://www.eproc2.bihar.gov.in by the Firms / Individual registered on the Portal. 

b) As the proposals are to be submitted online and are required to be encrypted and digitally 

signed, the Bidders are advised to obtain Digital Signature Certificate (DSC) at the 

earliest. 

 

c) The payment for Tender Document Fee shall be made by the bidder in the mode of 

Internet Payment Gateway (IPG) / Challan only. 

d) The undersigned reserves the right to reject any or all the tenders without assigning any 

reason what so ever and no conditional and postal tenders will be accepted. 

e) If the date on which the tenders are to be received is declared a public holiday, the tender 

will be received on the next working day. 

f) The offer will remain valid up to 120 days from the due date of submission of tenders. 

g) Any amendment to a tender after opening of tender made by the tenderer according to 

his own will is liable to be ignored altogether and such tenderer will be debarred from 

tendering for a period of six months. 

Sd/- 

Chief Executive Officer (CEO), 

Bhagalpur Smart City Limited. 

  

http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
http://www.eproc.bihar.gov.in/
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B. BIDDING DOCUMENTS 

 

8. Content of Bidding Documents 

 

8.1 The set of bidding documents comprises the documents listed below and addenda issued 

in accordance with Clause10: 

 

Section Particulars Volume No. 

1 
Invitation for Bids (IFB) including Instructions to 
Bidders for Online Submission of Bids 

 

2 Instruction to Bidders I 

3 Qualification Information and other forms  

4 
General Conditions of contract – General and Special 

Conditions of Contract 

 

5 
Special Conditions of Contract & Additional 

Conditions of Contract 

 

6 Contract Data  

7 Technical Specifications II 

8 Form of bid III 

9 Price Bid  

10 Securities and other forms  

11 Drawings  IV 

12 Documents to be furnished by bidder V 

 

8.2 Documents to be furnished by the bidder in compliance to Section-2 will be prepared by 

him in two parts viz Part 1 – Technical Bid, Part 2- Financial Bid and furnished as 

Volume- V in two parts (refer clause 12). 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms/terms, technical specifications, price bid form, Annexes and 

drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids which 

are not substantially responsive to the requirements of the Bid Documents shall be 

rejected. 

9. Clarification of Bidding Documents 

9.1 Clarification of Bidding Refer to sub-Clause 9.2 of IFB 

 

9.2 Pre-bid meeting 

 

9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will 

take place at the address, venue, time and date as mentioned in NIT. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage. 

9.2.3 The bidder may request a clarification on any clause of the RFP documents up to the 

Pre-bid query submission date and time indicated in the NIT. Clarification should be 

submitted in the following table in excel format otherwise the queries shall not be 

entertained: 



 
 

24 
 

 

Sr. 

No. 

RFP 

Page No. 

Clause No. Description as per 

RFP 

Queries/ 

Suggestions 

     

 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying 

the source of enquiry) and the responses given will be transmitted without delay to all 

purchasers of the bidding documents. Any modification of the bidding documents listed 

in sub-Clause 8.1 which may become necessary as a result of the pre- bid meeting shall 

be made by the Employer exclusively through the issue of an Addendum pursuant to 

Clause 10 and not through the minutes of the pre-bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a clause for disqualification of a 

bidder. 

10. Amendment of Bidding Documents 

 

 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda/corrigenda. 

10.2 Any addendum/corrigendum thus issued shall form part of the bidding documents and 

shall be communicated in writing or by cable to all the purchasers of the bidding 

documents. Prospective bidders shall acknowledge receipt of each addendum in writing 

or by cable to the Employer. The Employer will assume no responsibility for postal 

delays. 

10.3 To give prospective bidders reasonable time to take appropriate action in accordance to 

the addendum/corrigendum while preparing their bids, the Employer may, at his 

discretion, extend as necessary the deadline for submission of bids, in accordance with 

Sub-Clause 20.2 below. 
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C. PREPARATION OF BIDS 

 

11. Language of the Bid 

 

11.1 All documents relating to the bid shall be in English language. 

 

12. Documents Comprising the Bid 

 

12.1 The bid to be submitted by the bidder will be as Volume-V of the bid document (refer 

Clause 8.1) and shall be in two separate parts viz part I and part II detailed below: 

Part I shall be “Technical Bid” and shall comprise 

 

i. Bid security (Bank Guarantee etc.) in the form specified in Section 10. 

ii. Qualification Information and supporting documents as specified in Section 3. 

iii. Certificates, undertaking, affidavits as specified in Section 3. 

iv. Any other information pursuant to Clause 4.3 of these instructions. 

v. Undertakings that the bid shall remain valid for the period specified in Clause 15.1 of 

section -2 

  Part II shall be “Financial Bid” and shall comprise 

vi. Form of Bid as specified in Section 8. 

vii. Price Bid as specified in Section 9 

12.2 Priced Bid for whole work as specified in Section 9, read together with clause 19. The 

bidder shall submit bid online in the correct slot prescribed in the e-Procurement website 

by using digital signature. 

12.3 Following documents, which are not submitted with the bid, will be deemed to be part 

of the bid. 

 

Section Particulars  Volume No. 

1. Invitation for Bids (IFB)   

2. Instruction to Bidders   

3. Qualification Information and other forms   

 
4 & 5. 

Conditions of Contract (General and 
Special Conditions of Contract) 

 
 I 

6. Contract Data   

7. Technical Specifications  II 

8. Form of Bid  III 

9. Price Bid   

10. Securities and other forms   

11. Drawings  IV 

12. Documents to be furnished by bidder  V 
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12.4  Bidders have to submit their bids as per below instructions otherwise it may result in the 

rejection of the Bid; 

Name of 

Documents 

 

Content 
Mode of 

Submission 

Bid Security/ 

Earnest Money 

Deposit (EMD) 

Bid Security/Earnest Money Deposit 

(EMD) receipt in Original. 

Online and Hard 

Copy 

 

All Declarations / 

Affidavit / 

Agreements / 

Authorization 

All Declarations / Affidavit / 

Agreements / Authorization in 

Original. 

Online Only 

 

 

Qualification Bid 

All the documents for Submission of 

the Qualification Bid, its sub 

sections and any other applicable 

documents as per RFP. 

 

 

Online Only 

 

Technical Bid 
All the documents for Submission of 

the Technical Bid, its sub sections 

and any other applicable documents 

as per RFP. 

 

Online only 

Financial Bid All the formats for Submission of the 

Commercial Bid, its sub sections and 

any other applicable documents as 

per RFP. 

 

Online Only 
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13. Bid Prices 

 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1.and table given 

in IFB (Section-1) as per the price bid. 

13.2 The bidder shall fill in rates both in figure and words. In case of any difference, the rate 

quoted in words will be taken as the quoted rate. 

13.3 All taxes including GST payable by the contractor under the contract, or for any other 

cause shall be included in Bid Price submitted by the Bidder.  

13.4 The prices quoted by the bidder shall not be changed up to 10 % variation of quantity 

and beyond that contractor may claim for extra item as this is an item rate contract to be 

completed in a time bound manner. 

 

13.5 Bid Price submitted by the Bidder shall be included of 2 (two) years defect liability 

period. 

14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 

payment shall be made in Indian Rupees. 

15. Bid Validity 

15.1 Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission specified in Clause 20. A bid valid for a shorter period shall be rejected by 

the Employer as non-responsive. In case of discrepancy in bid validity period between 

that given in the undertaking pursuant to clause 12.1(indicated as sl.no v of Part 1- 

Technical Bid) and the Form of Bid submitted by the bidder, the latter shall be deemed 

to stand corrected in accordance with the former and the bidder has to provide for any 

additional security that is required. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional 

period. The request and the bidders’ responses shall be made in writing or by cable. A 

bidder may refuse the request without forfeiting his bid security. A bidder agreeing to 

the request will not be required or permitted to modify his bid, but will be required to 

extend the validity of his bid security for a period of the extension, and in compliance 

with Clause-16 in all respects. 

15.3 Bid evaluation will be based on the bid prices. 

 

 

16. Bid Security 

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This bid security shall be in favour 

of Employer as named in Appendix and may be in one of the following forms: 
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Internet Payment Gateway (IPG) / Challan / Bank Guarantee 

Bank Guarantee from any Scheduled Indian Bank from any of the branches Nationalized 

/ Scheduled Bank situated within the territory of India in the form given in Section-9. 

16.1 Bank guarantees (and other instruments having fixed validity) issued as surety for the 

bid shall be valid for 45 days beyond the validity of the bids 

16.2 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

Sub-Clauses-16.1 and 16.2 above shall be rejected by the Employer as non- responsive. 

16.3 The Bid security of unsuccessful bidders will be returned within 30 days of the end 

validity period specified in sub-Clause15.1. 

16.4 The Bid security of the successful bidder will be discharged when the bidder has signed 

the Agreement and furnished the required Performance Security. 

16.5 The Bid security may be forfeited 

a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 

c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i) sign the Agreement; or 

ii) Furnish the required Performance Security. 

17. Alternative Proposals by Bidders 

17.1  Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or time 

for completion), basic technical design as indicated in the drawing and specifications. 

Conditional offer or alternative offers will not be considered further in the process 

of tender evaluation. 

18. Format and Signing of Bid 

 

19.1 The bidder shall submit the bids as per “Instructions to Bidders for Online Submission 
of Bids”. 

19.2 Instruction to Bidders to be followed. Bids submitted online should be digitally signed 
by the bidder. 

19.3 Bidders shall follow the Method of submission of bid as mentioned in Instruction to 
Bidders and Instructions to Bidders for Online Submission of Bids. 
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SUBMISSION OF BIDS 

19. Method of Submission 

19.1 Bidders shall follow the Method of submission as per Instructions to Bidders for Online 
Submission of Bids given in Section-1 (IFB) in so far this bid is considered whose 
identification is given in item no. 10 Appendix to ITB. 

20. Deadline for Submission of the Bids 

20.1 Bidders shall follow the Method of online submission of bid as mentioned in Instruction 
to Bidders in section-1 and the bid should be submitted online latest by the date and time 
given at item 12 Appendix to ITB. 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10, in which case all rights and obligations of the employer 
and the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

21. Late Bids 

 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be 
returned to the bidder. 

22. Modification and Withdrawal of Bids 

 

22.1 Bidders may modify or withdraw their bid(s) before the deadline prescribed in Clause 20 
or pursuant to Clause23. 

22.2 Bidders shall follow the Method of submission modification & withdrawal of bid as 
mentioned in Instruction to Bidders as per RFP. 

22.3 No bid may be modified after the deadline for submission of Bids except in pursuance 
of Clause-23. 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above or as 
extended pursuant to clause 15.2 may result in the forfeiture of the Bid security pursuant 
to Clause16. 
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D. BID OPENING AND EVALUATION 

23. Bid Opening 

23.1 The Employer will open all the Technical Bids submitted online including modification 

made pursuant to Clause 22, in the manner specified in Clause 20 and 23.3. In the event 

of the specified date of Bid opening being declared a holiday for the Employer, the Bids 

will be opened at the appointed time and location on the next working day. A notice for 

the same shall be posted on the website. 

23.2 Evaluation of Bid 

i. Subject to confirmation of the bid security by the issuing bank, the bids accompanied 

with valid security will be taken up for evaluation with respect to the Qualification 

Information and other information furnished in Part I of the bid pursuant to ITB clause-

12.1. 

ii. After receipt of confirmation of the bid security, the bidder will be asked in writing/ e-

mail (usually within 10 days of opening of the Technical Bid) to clarify his technical bid, 

if necessary, with respect to any rectifiable defects. 

iii. The bidders will respond by e-mail in not more than 7 days of issue of the clarification 

letter, which will also indicate the date, time and venue of opening of the Financial Bid 

(usually on the 21st day of opening of the Technical bid) 

iv. Immediately (usually within 3 or 4 days), on receipt of these clarifications the Evaluation 

Committee will finalize the list of responsive bidders whose financial bids are for 

consideration. 

23.3 After the technical evaluation, these will be put to the Employer, which will find 

technically responsive bids. The financial of those bids will be opened who are found 

technically responsive. The financial bids of remaining bidders will remain unopened. 

23.4 In case bids are invited in more than one package, the order for opening of the “Financial 

Bid” shall be that in which they appear in the “Invitation for Bid”. 

23.5 The Employer shall prepare disclose information regarding bid opening to those present. 

23.6 The Employer shall open the bid and the information regarding bid opening may be 

disclosed to those present as representative of the bidder.  
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24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to bidders or any 

other persons not officially concerned with such process until the award to the successful 

Bidder has been announced. Any effort by a Bidder to influence the Employer’s 

processing of bids or award decisions may result in the rejection of his Bid. 

25. Clarification of Financial Bids 

25.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, justification, including 

breakdowns of unit rates. The request for clarification and the response shall be in writing 

or by cable, but no change in the price of substance of the Bid shall be sought, offered or 

permitted except as required to confirm the correction of arithmetic errors discovered by 

the Employer in the evaluation of the bids in accordance with ITB Clause-27. 

25.2 Subject to ITB sub-clause 25.1, no Bidder shall contact the Employer on any matter 

relating to his bid from the time of the bid opening to the time the contract is awarded. If 

the bidder wishes to bring additional information to the notice of the Employer, it should 

do so in writing. 

25.3 Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidders’ bid. 

26. Examination of Bids and Determination of Responsiveness 

26.1 During the detailed evaluation of ’Technical Bids ‘, the Employer will determine whether 

each Bid: 

26.1.1 meets the eligibility criteria defined in ITB Clause 3 and 4; 

26.1.2 has been properly signed digitally; 

26.1.3 is accompanied by the required securities; and 

26.1.4 Is substantially responsive to the requirements of the bidding documents. During the 

detailed evaluation of the ‘Financial Bid’ the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e. price bid, technical 

specifications, and drawings. 

26.2 A substantially responsive ’Financial Bid’ is one which conforms to all the terms, 

conditions, and specifications of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one (a) which affects in any substantial 

way the scope, quality, or performance of the works;(b) which limits in any substantial 

way, inconsistent with the bidding documents, the Employer’s rights or the bidder’s 

obligations under the Contract; or (c) whose rectification would affect unfairly the 

competitive position of other bidders presenting substantially responsive bids. 

26.3 If a ’Financial Bid’ is not substantially responsive, it will be rejected by the Employer 
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and may not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

27. Correction of Errors 

27.1 ’Financial Bids’ determined to be substantially responsive will be checked by the 

Employer for any arithmetical errors. Errors will be corrected by the Employer as 

follows: 

(a) where there is a discrepancy between the rates in figures and in word, the rate in words 

will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

27.2 The amount stated in the ’Financial Bid will be corrected by the Employer in accordance 

with the above procedure and the bid amount adjusted with the concurrence of the Bidder 

in the following manner: 

i. If the Bid price increases as a result of these corrections, the amount as stated in the bid 

will be the ‘bid price’ and the increase will be treated as rebate; 

ii. If the bid price decrease as a result of the corrections, the decreased amount will be 

treated as the ‘bid price’. Such adjusted bid price shall be considered as binding upon the 

bidder. If the Bidder does not accept the corrected amount the Bid will be rejected, and 

the Bid Security shall be forfeited in accordance with ITB Sub-clause16.6(b). 

28. Evaluation and Comparison of Financial Bids 

28.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause-26.2. 

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price 

by adjusting the Bid Price as follows: 

a. making any corrections for errors pursuant to clause 27; or 

b. making an appropriate adjustment for any other acceptable variations, deviations 

c. In case lowest quote is made by more than one bidder, then the bidder who has 

successfully completed and attached completion certificate while submitting online bid 

for more number of similar projects in the last 3 years would be awarded the work. Still, 

if there is a tie, lottery system will be followed to award the contract. 

28.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 

estimate of the cost of work to be performed under the contract, the Employer may 

require the Bidder to produce detailed price analysis for any or all items of the Bill of 

Quantities, to demonstrate the internal consistency of those prices with the construction 

methods and schedule proposed. After evaluation of the price analysis, the Employer 
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may require that the amount of the performance security set forth in Clause 32 be 

increased at the expense of the successful Bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful Bidder under the 

Contract. 
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E. AWARD OF CONTRACT 

29. Award Criteria 

29.1 Subject to Clause 30, the Employer will award the Contract to the Bidder whose Bid has 

been determined 

i. To be substantially responsive to the bidding documents and who has offered the lowest 

evaluated Bid Price; and 

ii. To be within the available bid capacity adjusted to account for his bid price which is 

evaluated the lowest in any of the packages opened earlier than the one under 

consideration. In no case, the contract shall be awarded to any bidder whose available 

bid capacity is less than the evaluated bid price, even if the said bid is the lowest 

evaluated bid. The contract will in such cases be awarded to the next lowest bidder at the 

L1 cost if accepted by next lowest bidder otherwise tender stands cancelled. 

30. Employer's Right to Accept or Reject any Bid 

30.1 Notwithstanding Clause 29, the Employer reserves the right to accept or reject any Bid, 

to cancel the bidding process and reject all bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s 

action. 

30.2 After award of contract, if the Bidder is found to have concealed any fact relevant to 

experience, information, Bank Guaranty, etc. the employer may terminate and blacklist 

the Bidder. 

31. Notification of Award and Signing of Agreement 

31.1 The Bidder whose Bid has been accepted will be notified of the award by the employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 

letter. This letter (herein after and in the Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay the contractor in 

consideration of the execution, completion, and maintenance of the Works by the 

contractor as prescribed by the contract (hereinafter and in the contract called the 

“Contract Price”). 

31.2 The notification of award will constitute the formation of the Contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause 32. 

31.3 The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. This agreement will be signed only after furnishing of the performance security 

by the successful bidder within 15 (Fifteen) days of issue of Letter of Acceptance. The 

Employer will promptly notify the other bidders that their Bids have been unsuccessful. 

32. Performance Security 
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32.1 Within 15 (Fifteen) days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance security in any of the forms given in 32.2 

for an amount equivalent to 2% (Two Percent) of the Contract price as per the provisions 

of Government of Bihar Finance 

32.2 A bank guarantee from any of the branches of Nationalized/Scheduled Bank situated 

within territory of India in the form given in Section 10; or Certified Cheque / Bank Draft 

payable to employer as indicated in item no. 16 Appendix to ITB. 

32.3 If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued from any of the branches of Nationalized/Scheduled Bank 

situated within the territory of India. 

32.4 Failure of the successful Bidder to comply with the requirements of Sub-Clause 32.1 

shall constitute grounds for cancellation of the award and forfeiture of the Bid Security. 

32.5 The validity of the performance security is 30 days beyond the defect liability period / 

Operation and maintenance. 

32.6 Additional Performance Guarantee: -  

Provision for taking Additional Performance Guarantee for rate quoted below estimated 

rate shall be made as follows: - 

a) Additional Performance Guarantee will be charged at the rate of 0.25% for every 1% rate 

quoted below bill of quantity for rated quoted 0% to 5% below bill of quantity. 

b) Additional Performance Guarantee will be charged at the rate of 0.5% for every 1% rate 

quoted below bill of quantity for rated quoted 5% to 15% below bill of quantity. 

c) Additional Performance Guarantee will be charged at the rate of 01% for every 1% rate 

quoted below bill of quantity for rated quoted 15% to 20% below bill of quantity. 

d) Additional Performance Guarantee will be charged at the rate of 02% for every 1% rate 

quoted below bill of quantity for rated quoted 20% below bill of quantity. 

33. Advance Payment and Security 

The Employer will provide contract or an interest-bearing mobilization advance (as per 

CVC guidelines in this regard) on the Contract Price in two stages of 5% each subject to 

maximum amount of 10% of contract price from date of 

agreement/commencement/appointed date. The second and subsequent installment shall 

be released by the Engineer-in-Charge only after the contractor furnishes a proof of the 

satisfactory utilization of the earlier installment to the entire satisfaction of the Engineer-

In-Charge. 

34. Corrupt or Fraudulent Practices 

The Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing for 

the contract in question and will declare the firm ineligible, either indefinitely or for a 

stated period of time, to be awarded a contract with BSCL, UD & HD, Government of 

Bihar, and any other state agencies, if it at any time determines that the firm has engaged 

in corrupt or fraudulent practices in competing for the contract, or in execution of the 
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work related to contract. 
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35. Dispute Resolution 

 

The dispute arising between the employer and the contractor, if not resolved amicably 

shall be referred to appointed expert mediator of Bihar State Legal Services Authority 

(BSLSA). If the matter does not get resolved it will finally go for arbitration. Arbitration 

in such a case will be done in accordance to Indian Arbitration and Conciliation Act, 

1996 and amended provisions thereof. The place of arbitration shall be Bhagalpur and 

the language of arbitration shall be English. This may be read in conjunction with clause 

20.2 of Condition of Contract. 

APPENDIX to ITB 

 

 

S

. 

N

o. 

 

Description 

Clause 

Reference 

with 

respect to 

Section- 2 

1. 
Name of the Employer is Chief Executive Officer, Bhagalpur 

Smart City Limited, Bhagalpur 
[C1. 1.1] 

 

 

 

 

2. 

The last five years  

 

 

 

[Cl. 4.5 A 

(a)] 

2015 – 2016 

2016 – 2017 

2017 – 2018 

2018 – 2019 

2019 – 2020 

 

 

3. 

Minimum annual financial turnover amount is 50% of 

estimated cost (all class of similar nature of work as defined in 

any one financial year from last five years). 

 

 

[C1.4.5A(a

)] 

4. Minimum work Completion Experience 
[C1.4.5A(b

)] 

 

   

5. 

Liquid assets

 and/or availability of credit

 facilities is 25 % of the project cost.  

[C1.4.5B(c

) & 

 Cl.4.3(h)] 

6. Deleted.  

7. 
The pre-bid meeting will take place at – BSCL Office, 

Municipal Corporation, Court Compound, BSCL, Bhagalpur 
[C1. 9.2.1] 

8. The Technical bid will be opened at BSCL Office, Bhagalpur [C1 .23.1.] 

 

9. 

Address of the Employer: 

Bhagalpur Smart City Limited, Municipal Corporation, Court 

Compound, Bhagalpur 

 

1

0. 

Submission of Bid: [Cl. 19] 

1

1. 

NIT No. 
BSCL/ICCC 

Building/202

1/52 

1

2. 

The bid should be submitted online [C1. 20.1] 
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1

3. 

The bid will be opened at the time, date and venue mentioned 

in NIT 
[C1.23.1] 

1

4. 

The Bank Guarantee shall be in favor of Chief Executive 

Officer, Bhagalpur Smart City Limited. 
[C1.32.2] 

 

 

 

 

 

 

1

5. 

Escalation factors (For bringing the cost of works executed in 

different financial year to a common base value) 

 

Years before Multiply factor  

2015-16 1.61  

2016-17 1.46  

2017-18 1.33  

2018-19 1.21  

2019-20 1.10  
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ANNEXURE – I 

 

List of Indicative Equipment to be supplied and installed on Contract work 

[Reference Cl. 4.5 (B) (a)] 

1. Indicative list of equipment to be deployed 

 

Sl. Type of Equipment (leased or owned) 

Maximum

 age as on 

01.01.2020 

(in Years) 

Minimum 

no. of 

Equipment 

required 

1. JCB 5 1 

2. Water Tank 5 1 

3. Bar Cutting Machine 5 2 

4. Bar Bending Machine 5 2 

5. Welding Machine 5 1 

6. Vibrator (Needle) 5 4 

7. Well-equipped Laboratory facility for 

quality test appratus 

      One 

8. Concrete Batching Mix Plant (15 cum / 

hour) 

5 2 

9. Steel Prop 5 For 1000 

Sqm 

10.  Concrete Pump with 100 mts pipe line 5 1 

11. Steel Plate with fitting 5 For 1000 

Sqm 

12. Staging pipe with fitting 5 For 1000 

Sqm 

13. Cube Testing Machine (CTM having 

capacity 200 Tone) 

5 1 

14. Cube Moulds 5 50 
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ANNEXURE – II 

List of Minimum Key Personal to be deployed on Contract Work by the Contract 

Agency: 

[Reference Cl.4.5 (B) (b)] 

 

1. During Construction Period 

  

S.No. Personnel Qualification No. of 

Person 

1 Project 

Manager 

B.E/B.Tech/B.Sc. in Civil Engineering 

or equivalent with 07 Years Exp. (2 

years as Project Manager) 

1 

2 Site Engineer B.E/B.Tech/Bsc. in Civil Engineering 

with 5 Years Exp. (including 3 years in 

Building Construction) or Diploma 

Civil with 07 Years Exp. (including 5 

years in Building Const.) 

2 

3 Electrical 

Engineer  

B.E. Electrical + 5 Years Exp. Or 

Diploma in Electrical + 07 years Exp.  

1 

4 Quantity 

Surveyor 

B.E/B.Tech/Bsc. in Civil Engineering 

with 5 Years Exp. Or Dip. Civ. + 7 

years Exp. 

1 

5 Quality 

Control 

Engineer 

B.E/B.Tech/Bsc./Dip. in Civil 

Engineering with 5 years’ Experience 

in Quality Control  or Material 

Engineer  

1 

6 HSE (Health, 

Safety & 

environment) 

Supervisor  

Diploma in Industrial HSE 

management with 5 years experience in 

site safety.   

1 

                                                                         Total 7     
 All the bio data of the proposed staffs shall be duly signed by the Authorized Signatory of the 

bidder. 
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SECTION 3 

 

 

QUALIFICATION INFORMATION 

 

 

& 

 

 

OTHER FORMS 
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QUALIFICATION INFORMATION 

 

The information to be filled in by the bidder in the following pages will be used for 

purposes of post qualification as provided for in Clause-4 of the Instructions to Bidders. 

This information will not be incorporated in the Contract. 

1. For Individual Bidders 

 

1.1. Constitution or legal status of Bidder [Attach copy] 

 

Place of registration: 

 

Principal place of business: 

 

 

Power of attorney of signatory of Bid [Attach] 

 

1.2. Total value of similar nature of work performed in the last five financial years** (in Rs. 

Lakhs) 

 

2015-16  

2016-17  

2017-18  

2018-19  

2019-20  
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1.3. Work of similar nature performed as prime contractor, work performed in the past as a 

nominated sub- contractor will also be considered provided the sub-contract involved 

supply, installation, commissioning of all works which comes under similar projects, 

provided further that all other qualification criteria are satisfied (in the same name) on 

works of a similar nature over the last five financial years (2015-16 to 2019-20) and the 

current financial year till date. 
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Projec

t 

Name 

 

Name of 

the 

Employe

r 

* 

 

 

Descriptio

n of Work 

 

 

Contact 

Numbe

r 

 

Value 

of 

Contrac

t (Rs. 

Crore) 

(β) 

 

Date 

of 

issue 

of 

Work 

Orde

r 

 

 

Period of 

Completio

n 

 

 

Actual Time 

of 

Completion

* 

 

Explainin

g Reasons 

for Delay 

and Work 

Complete

d 

Remark

s 

 

 

 

  

* Attach certificate(s) from the Engineer(s)-in-Charge/EE/Employer.  

ß Attached certificate from Chartered Accountant (CA) 

In case lowest quote is made by more than one bidder, then the bidder who has successfully completed and attached completion certificate while 

submitting online bid form or the number of similar projects in the last 3 years would be awarded the work. Still, if there is a tie, lottery system will 

be followed to award the contract. 
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1.4 Information on Bid capacity (works for which bids have been submitted and works which are yet to 

be completed) as on the date of this bid. 

(A). Existing commitments and on-going works: 

 

Descript

ion 

Pla

ce 

Contr

act 

Name 

& 

Value 
 

Value 

of 

Works

* 

Anticipa

ted 

 

of works 

 

& 

 

No. 

 

Addre

ss 

 

Contr

act 

 

Period 

of 

Of 

remaini

ng To 

be 

 

date of 

 Sta

te 

 Of (Rs 

Lakh) 

Comp

leti 

comple

ted 

complet

ion 

   Emplo

yer 

 on (Rs 

Lakh) 

 

1 2 3 4 5 6 7 8 

        

 

* Attach certificate(s) from the Engineer(s)-in-Charge/EE/Employer. The item of work for which data 
is requested should tally with that specified in ITB clause 4.7. 

(B). Works for which bids already submitted: 

 

Descriptio

n 

Plac

e 

Name & Estimate

d 

 
Date 

when 

Remark

s If 

of work & Address 

of 

value of 

works 

Period of decisio

n is 

any 

 State Employe

r 

(Rs 

Lakh) 

Completio

n 

expecte

d 

 

1 2 3 4 5 6 7 

       

 

1.5 Availability of key items of Contractor’s Equipment essential for carrying out the Works [ref. 

Clause 4.5(B)(a). The Bidder should list all the information requested below. Refer also to Sub 

Clause 4.3(d) of the Instructions to Bidders. 

 

Item of 

Equipm

ent 

Requirement Availability Proposals 

Remar

ks 

(from 
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N

o. 

Capac

ity 

To be 

procur

ed 

Nos. / 

Capac

ity 

Age/ 

Conditi

on 

whom 

to be 

purchas

ed 

       

              

 

 

1.6 Qualifications and experience of key personnel required for administration and execution of the 

Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to sub Clause4.3(e) of 

Instructions to Bidders. 

 

 

1.7 Proposed 

sub-contracts 

and firms 

involved. 

[Refer ITB 

Clause4.3(k)] 

Attach copies of certificates on possession of valid license for electrification [Reference Clause 

4.5A(c) of ITB]. 

1.8 Financial reports for the last five financial years: balance sheets, profit and loss statements, auditors’ 

reports (in case of companies/corporation), etc. List them below and attach copies. (Attach 

certificate from Chartered Accountant) 

Pos

itio

n 

Name Qualification Years of Years of 

Professional experience 

in 

Experience Proposed 

 position 

     

     Sanctions 

of 

Value of Sub- Sub-contractor Experience in 

the works contract (Name & 

Address) 

similar 

   
Work 
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1.9 Evidence of access to financial resources to meet the qualification requirements: 

Cash in hand, lines of credit, etc. List them below and attach copies of support documents. 

1.10  Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may provide 

references if contacted by the Employer. 

 

1.11 Information on litigation history of current and last 05 financial years starting 2015-16 in which the 

Bidder is involved. 

 

Other Employer Cause 

of 

Amount 

involved 

Remarks 

showing 

Party 

(ies) 

Dispute Present Status 

     

 

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the Instructions to Bidders. 

(Name of Consultant engaged for project preparations) 

_______________________________________________________________________________

_______________________________________________________________________________

______ 

1.13 Proposed work methods and schedule. The Bidder should attach descriptions, drawings and charts 

as necessary to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 & 

4.3(a)] 

1.14 Programme 

 

1.15 Quality Assurance Programme 

 

2. Additional Requirements. 

 

2.1. Affidavit as provided in Section 3  

 

2.2. Undertaking as provided in Section 3  

 
2.3. Bidders should provide any additional information required to fulfill the requirements of Clause 4 

of the Instructions to the Bidders, if applicable. 

2.4. Copy of letter of association in the form of agreement with subcontractor for the work defined or 
for any specializes /Engineering methodology work. 

2.5. Note: Even though the bidder meets the above qualifying criteria, he is subject to be 
disqualified, if he has made a misleading or false representation(s) in the forms, statements 
and attachments in proof of the qualifying requirements. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO 

OR 

AVAILABILITY OF CREDIT FACILITIES 

 

 

 

                          (Clause 4.3 (g) OF ITB) 

 

 

 

 

 
BANK CERTIFICATE 

This is to certify that 

M/s. ….. 

   
is a reputed 

Company with a good financial standing. 

If the contract for the work, namely…… 
 

is 

awarded to 

the 

above 

firm, 

We shall 

be 

Able    to provide overdraft/credit 

facilities 

to the 
extent 

of  
Rs……... 

To meet their working capital requirements for 

 

        executing the above contract during the contact period. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Signature) 

                                                                                                          Name of Bank 

                                                                                               Senior Bank Manager  

                                                                                                        Address of the Bank 
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AFFIDAVIT 

 

Also refer qualification information format para 2.1 in the same Section 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments are 

true and correct. 

 

2. The undersigned also hereby certifies that neither our firm M/S _____ 

Has been blacklisted nor has abandoned any work in any government department, India or any 

contract awarded to us for such work have been rescinded, during last five years prior to the date of 

this bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish 

pertinent information deemed necessary and requested by the Department to verify this statement 

or regarding my (our) competence and general reputation. 

 

4. The undersigned understand and agrees that further qualifying information may be requested, and 

agrees to furnish any such information at the request of the Department/Project implementing 

agency. 

 

 

(Signed by an authorized Officer of the Firm) 

 

                                                                                                                                                                                             

 

 

 

 

 

                                                                                                          Title of officer 

 

 

 

 

 

 

                                                                                                            Name of Firm 

 

 

 

 

 

 

                                                                                                                       Date 
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UNDERTAKING 

 

Also refer qualification information format para 2.2 in the same Section 

 

I, the undersigned do hereby undertake that our firm M/s…………………………………… 

 

Would invest a minimum cash up to 25% of the value of the work during implementation of the 

Contract. 

 

 

 

 

 

 

 

 

 

              (Signed by an authorized Officer of theFirm) 

 

 

 

 

 

                                                                                                     Title of officer 

 

 

 

 

 

 

                                                                                                       Name of Firm 

 

 

 

                                                                                                                                                              

 

                                                                                                                      Date 
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SECTION 4 

 

 

GENERAL CONDITIONS OF CONTRACT 
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General Conditions of Contract 

 

 

ARTICLES 

 

1. Definitions of Interpretation 

2. Scope of Work 

3. Obligation of the Contractor 

4. Obligation of the Authority 

5. Representation &Warranties 

6. Disclaimer 

7. Performance Security 

8. Site of Project 

9. Utilities &Trees 

10. Design & Construction of the Project 

11. Quality Assurance, Monitoring & Supervision 

12. Completion Certificate 

13. Change of Scope 

14. Traffic Regulation 

15. Defects Liability 

16. Authority’s Engineer 

17. Financial Covenants 

18. Insurance 

19. Force Majeure 

20. Suspension of Contractor’s Rights 

21. Termination 

22. Assignment & Charges 

23. Liability &Indemnity 

24. Dispute Resolution 

25. Miscellaneous 

26. Definition 
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ARTICLE 1 

 

DEFINITIONS AND INTERPRETATION 

 

1.1 Definitions 

The words and expressions beginning with capital letters and defined in this Agreement (including 

those in Article 26) shall, unless the context otherwise requires, have the meaning ascribed thereto 

herein, and the words and expressions defined in the Schedules and used therein shall have the 

meaning ascribed thereto in the Schedules. 

1.2 Interpretation 

 

1.2.1 In this Agreement, unless the context otherwise requires, 

 

a.  references to any legislation or any provision thereof shall include amendment or re-enactment or 

consolidation of such legislation or any provision thereof so far as such amendment or re-enactment 

or consolidation applies or is capable of applying to any transaction entered into hereunder; 

 

b. References to laws of India or Indian law or regulation having the force of law shall include the 

laws, acts, ordinances, rules, regulations, bye laws or notifications which have the force of law in 

the territory of India and as from time to time may be amended, modified, supplemented, extended 

or re- enacted; 

 

c. references to a “person” and words denoting a natural person shall be construed as a reference to 

any individual, firm, company, corporation, society, trust, government, state or agency of a state or 

any association or partnership (whether or not having separate legal personality) of two or more of 

the above and shall include successors and assigns; 

 

d. the table of contents, headings or sub-headings in this Agreement are for convenience of reference 

only and shall not be used in, and shall not affect, the construction or interpretation of this 

Agreement; 

 

e. the words “include” and “including” are to be construed without limitation and shall be deemed to 

be followed by “without limitation” or “but not limited to” whether or not they are followed by such 

phrases; 

 

f. references to “construction” include, unless the context otherwise requires, survey and investigation, 

design, developing, engineering, procurement, supply of plant, materials, equipment, labour, 

delivery, transportation, installation, processing, fabrication, testing, and commissioning of the 

Project, including maintenance during the Construction Period, removing of defects, if any, and 

other activities incidental to the construction and “construct” or “build” shall be construed 

accordingly; 

 

g. references to “development” include, unless the context otherwise requires, construction, 

renovation, refurbishing, augmentation, up-gradation and other activities incidental thereto during 
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the Construction Period, and “develop” shall be construed accordingly; 

 

h. any reference to any period of time shall mean a reference to that according to Indian standard time; 

 

i. any reference to day shall mean a reference to a calendar day; 

 

j. reference to a “business day” shall be construed as reference to a day (other than a Sunday) on 

which banks in the State are generally open for business; 

 

k. any reference to month shall mean a reference to a calendar month as per the Gregorian calendar; 

 

l. references to any date, period or Project Milestone shall mean and include such date, period or 

Project Milestone as may be extended pursuant to this Agreement; 

 

m. any reference to any period commencing “from” a specified day or date and “till” or “until” a 

specified day or date shall include both such days or dates; provided that if the last day of any period 

computed under this Agreement is not a business day, then the period shall run until the end of the 

next business day; 

n. the words importing singular shall include plural and vice versa; 

 

o. references to any gender shall include the other and the neutral gender; 

 

p. “lakh” means a hundred thousand (100,000) and “crore” means ten million (10,000,000); 

 

q. “indebtedness” shall be construed so as to include any obligation (whether incurred as principal or 

surety) for the payment or repayment of money, whether present or future, actual or contingent; 

 

r. references to the “winding-up”, “dissolution”, “insolvency”, or “reorganization” of a company or 

corporation shall be construed so as to include any equivalent or analogous proceedings under the 

law of the jurisdiction in which such company or corporation is incorporated or any jurisdiction in 

which such company or corporation carries on business including the seeking of liquidation, 

winding-up, reorganization, dissolution, arrangement, protection or relief of debtors; 

s. save and except as otherwise provided in this Agreement, any reference, at any time, to any 

agreement, deed, instrument, licensee or document of any description shall be construed as reference 

to that agreement, deed, instrument, license or other document as amended, varied, supplemented, 

modified or suspended at the time of such reference; provided that this Sub-clause(s) shall not 

operate so as to increase liabilities or obligations of the Authority hereunder or pursuant hereto in 

any manner whatsoever; 

t. any agreement, consent, approval, authorization, notice, communication, information or report 

required under or pursuant to this Agreement from or by any Party or the Authority’s Engineer shall 

be valid and effective only if it is in writing under the hand of a duly authorized representative of 

such Party or the Authority’s Engineer, as the case may be, in this behalf and not otherwise; 

u. the Schedules and Recitals to this Agreement form an integral part of this Agreement and will be in 
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full force and effect as though they were expressly set out in the body of this Agreement; 

 

v. references to Recitals, Articles, Clauses, Sub-clauses, Provisos or Schedules in this Agreement 

shall, except where the context otherwise requires, mean references to Recitals, Articles, Clauses, 

Sub-clauses, Provisos and Schedules of or to this Agreement; reference to an Annex shall, subject 

to anything to the contrary specified therein, be construed as a reference to an Annex to the Schedule 

in which such reference occurs; and reference to a Paragraph shall, subject to anything to the 

contrary specified therein, be construed as a reference to a Paragraph of the Schedule or Annex, as 

the case may be, in which such reference appear; the damages payable by either Party to the other 

of them, as set forth in this Agreement, whether on per diem basis or otherwise, are mutually agreed 

genuine pre-estimated loss and damage likely to be suffered and incurred by the Party entitled to 

receive the same and are not by way of penalty (the “Damages”);and 

 

 

w. Time shall be of the essence in the performance of the Parties’ respective obligations. If any time 

period specified herein is extended for the reasons specified in the Agreement, such extended time 

shall also be of the essence.     

1.2.2 Unless expressly provided otherwise in this Agreement, any Documentation required to be provided 

or furnished by the Contractor to the Authority shall be provided free of cost and in three copies, 

and if the Authority is required to return any such Documentation with its comments and/or 

approval, it shall be entitled to retain two copies thereof. 

1.2.3 The rule of construction, if any, that a contract should be interpreted against the parties responsible 

for the drafting and preparation thereof, shall not apply. 

1.2.4 Any word or expression used in this Agreement shall, unless otherwise defined or construed in this 

Agreement, bear its ordinary English meaning and, for these purposes, the General Clauses Act, 

1897 shall not apply. 

1.3 Measurements and arithmetic conventions 

 

All measurements and calculations shall be in the metric system and calculations done to 2 (two) 

decimal places, with the third digit of 5 (five) or above being rounded up and below 5 (five) being 

rounded down. 

1.4 Priority of agreements and errors/discrepancies 

 

1.4.1 This Agreement, and all other agreements and documents forming part of or referred to in this 

Agreement are to be taken as mutually explanatory and, unless otherwise expressly provided 

elsewhere in this Agreement, the priority of this Agreement and other documents and agreements 

forming part hereof or referred to herein shall, in the event of any conflict between them, be in the 

following order: 

1. this Agreement; and all other agreements and documents forming part                     

     hereof or referred to herein; 

i.e. this Agreement at (a) above shall prevail over the agreements and documents at (b). 
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1.4.2 Subject to the provisions of Clause 1.4.1, in case of ambiguities or discrepancies within this 

Agreement, the following shall apply: 

i. between two or more Clauses of this Agreement, the provisions of a specific Clause relevant to the 

issue under consideration shall prevail over those in other Clauses; 

ii. between the Clauses of this Agreement and the Schedules, the Clauses shall prevail and between 

Schedules and Annexes, the Schedules shall prevail; 

iii. between any two Schedules, the Schedule relevant to the issue shall prevail; 

iv. between the written description on the Drawings and the Specifications and Standards, the latter 

shall prevail; 

v. between the dimension scaled from the Drawing and its specific written dimension, the latter shall 

prevail; and 

vi. between any value written in numerals and that in words, the latter shall prevail. 

 

 

1.5 Deleted 
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Part II 

 

 

 

Scope of the Project 
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ARTICLE 2 

 

 

 

SCOPE OF THE PROJECT 

 

 

2.1 Scope of the Project 

 

 

i. Under this Agreement, the scope of the Project (the “Scope of the Project”) shall be defined as 

scope of work as indicated in Invitation for Bids (IFB) with the Specifications and Standards set 

forth in RFP. 

 

 

ii. Performance and fulfillment of all other obligations of the Contractor in accordance with the 

provisions of this Agreement and matters incidental thereto or necessary for the performance of any 

or all of the obligations of the Contractor under this Agreement. 
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ARTICLE 3 

 

OBLIGATIONS OF THE CONTRACTOR 

 

3.1 Obligations of the Contractor 

 

3.1.1 Subject to and on the terms and conditions of this Agreement, the Contractor shall undertake the 

complete construction of the Project and observe, fulfill, comply with and perform all its obligations 

set out in this Agreement or arising hereunder. 

3.1.2 The Contractor shall comply with all Applicable Laws and Applicable Permits (including renewals 

as required) in the performance of its obligations under this Agreement. 

3.1.3 Save and except as otherwise provided in this Agreement or Applicable Laws, as the case may be, 

the Contractor shall, in discharge of all its obligations under this Agreement, conform with and 

adhere to Good Industry Practice at all times. 

3.1.4 The Contractor shall remedy any and all loss or damage to the Project, occurring on or after the 

Appointed Date and until the date of Provisional Certificate, with respect to the Works completed 

prior to the issuance of the Provisional Certificate and/or Completion Certificate, with respect to the 

Works referred to in the Punch List, at its own cost, save and except to the extent that any such loss 

or damage shall have arisen from any default of the Authority or on account of a Force Majeure 

Event in which case the provisions of Clause 19 shall apply. 

3.1.5 The Contractor shall remedy any and all loss or damage to the Project during the Operation & 

Maintenance Period/Defect Liability Period at its own cost, to the extent that such loss or damage 

shall have arisen out of the reasons specified in Clause15.3. 

3.1.6 The Contractor shall, at its own cost and expense, in addition to and not in derogation of its 

obligations elsewhere set out in this Agreement: 

a. make, or cause to be made, necessary applications to the relevant Government Instrumentalities 

with such particulars and details as may be required for obtaining Applicable Permits set forth and 

obtain and keep in force and effect such Applicable Permits in conformity with Applicable Laws; 

b. procure, as required, the appropriate proprietary rights, licences, agreements and permissions for 

Materials, methods, processes, know-how and systems used or incorporated into the Project; 

c. make reasonable efforts to maintain harmony and good industrial relations among the personnel 

employed by it or its Sub-contractors in connection with the performance of its obligations under 

this Agreement; 

d. ensure and procure that its Sub-contractors comply with all Applicable Permits and Applicable 

Laws in the performance by them of any of the Contractor’s obligations under this Agreement; 

e. always act in a manner consistent with the provisions of this Agreement and not cause or fail to do 

any act, deed or thing, whether intentionally or otherwise, which may in any manner be violative of 

any of the provisions of this Agreement; 
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f. support, cooperate with and facilitate the Authority in the implementation and operation of the 

Project in accordance with the provisions of this Agreement; 

g. ensure that the Contractor and its Sub-contractors comply with the safety and welfare measures for 

labour in accordance with Applicable Laws and Good Industry Practice; 

h. keep, on the Site, a copy of this Agreement, publications named in this Agreement, any modified 

Drawings, Documents relating to the Project, and Change of Scope Orders and other 

communications sent under this Agreement, and provide access to all these documents at all 

reasonable times to the Authority’s Engineer and its authorised personnel; 

i. cooperate with other contractors employed by the Authority and personnel of any other public 

authority; and 

j. not interfere unnecessarily or improperly with the convenience of the public, or the access to and 

use and occupation of all the existing facilities within the Right of Way, irrespective of whether 

they are public or in the possession of the Authority or of others. 

3.1.7 The Contractor shall undertake all necessary superintendence to plan, arrange, direct, manage, 

inspect and test the Works. 

3.2 The bidder should not outsource the contract to the sub-contractor. An undertaking from the 

bidder to be submitted. 

3.3 Obligations relating to employment of foreign nationals 

The Contractor acknowledges, agrees and undertakes that employment of foreign personnel by the 

Contractor and/or its Sub-contractors and their sub-contractors shall be subject to grant of requisite 

regulatory permits and approvals including employment/residential visas and work permits, if any 

required, and the obligation to apply for and obtain the same shall and will always be of the 

Contractor. Notwithstanding anything to the contrary contained in this Agreement, refusal of or 

inability to obtain any such permits and approvals by the Contractor or any of its Sub-contractors 

or their sub-contractors shall not constitute Force Majeure Event, and shall not in any manner excuse 

the Contractor from the performance and discharge of its obligations and liabilities under this 

Agreement. 

3.4 Obligations relating to Contractor’s personnel 

 

3.4.1 The Contractor shall ensure and procure that the personnel engaged by it or by its Sub-contractors 

for performance of its obligations under this Agreement are at all times appropriately qualified, 

skilled and experienced in their respective functions in conformity with Applicable Laws and Good 

Industry Practice. 

3.4.2 The Authority’s Engineer may, for reasons to be specified in writing, direct the Contractor to remove 

any member of the Contractor’s or Sub-contractor’s personnel from the Project. Provided that any 

such direction issued by the Authority’s Engineer shall specify the reasons for the removal of such 

person. 

3.4.3 The Contractor shall, on receiving a direction from the Authority’s Engineer under the provisions 
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of Clause 3.4.2, ensure and procure the removal of such person or persons from the Project with 

immediate effect. The Contractor shall further ensure that such persons have no further connection 

with the Project. 

3.5 Obligations relating to advertisement on Project 

 

The Contractor shall not use the Project or any part thereof in any manner for branding or advertising 

purposes including for advertising any commercial product or services or companies. 

3.6 Obligations relating to Contractor’s care of the Works 

 

The Contractor shall bear full risk in and take full responsibility for the care of Works, and of 

Materials, goods and equipment for incorporation therein, on and from the Appointed Date and until 

the date of Provisional Certificate, with respect to the Works completed prior to the issuance of the 

Provisional Certificate, and/or Completion Certificate, with respect to the Works referred to in the 

Punch List, save and except to the extent that any such loss or damage shall have arisen from any 

default or neglect of the Authority. 

3.7 Obligations relating to electricity, water and other services 

The Contractor shall be responsible for procuring of all power, water and other services that it may 

require for the Project. 

3.8 Unforeseeable difficulties 

Except as otherwise specified in the Agreement: 

a. the Contractor accepts complete responsibility for having foreseen all difficulties and costs of 

successfully completing the Works; 

b. the Contract Price shall not be adjusted to take account of any unforeseen difficulties or costs; and 

c. the Scheduled Completion Date shall not be adjusted to take account of any unforeseen difficulties 

or costs. 

For the purposes of this Clause, unforeseeable difficulties include physical conditions like man-

made or natural physical conditions including sub-surface and hydrological conditions which the 

Contractor encounters at the Site during execution of the Works.  
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ARTICLE 4 

OBLIGATIONS OF THE AUTHORITY 

 

4.1 Obligations of the Authority 

 

4.1.1 The Authority shall, at its own cost and expense, undertake, comply with and perform all its 

obligations set out in this Agreement or arising hereunder. 

4.1.2 The Authority shall be responsible for the correctness of the Scope of the Project, Project Facilities, 

Specifications and Standards and the criteria for Testing of the completed Works. 

4.1.3 The Authority shall, upon receiving the Performance Security under Clause 7.1.1, provide to the 

Contractor: 

a. The land for construction in accordance with the provisions of Clauses 8.2 and 8.3, within a period 

of 15 (fifteen) days from the date of this Agreement. 

b. approval of the general arrangement drawings (the “GAD”) from BSCL authorities to enable the 

Contractor to start construction of Project in accordance with the Specifications and Standards, and 

subject to the terms and conditions specified in such approval, within a period of 30 (thirty) days 

from the Appointed Date; and 

c. All environmental and forest clearances as required under Clause 4.3. 

4.1.4 Deleted. 

 

4.1.5 Notwithstanding anything to the contrary contained in this Agreement, the Parties expressly agree 

that the aggregate Damages payable under Clauses 4.1.4, 8.3 and 9.2 shall not exceed 3% (three 

percent) of the Contract Price. For the avoidance of doubt, the Damages payable by the Authority 

under the aforesaid Clauses shall not be additive if they arise concurrently from more than one cause 

but relate to the same part of the Project. 

4.1.6 The Authority agrees to provide support to the Contractor and undertakes to observe, comply with 

and perform, subject to and in accordance with the provisions of this Agreement and Applicable 

Laws, the following: 

a) upon written request from the Contractor, and subject to the Contractor complying with Applicable 

Laws, provide reasonable support to the Contractor in procuring Applicable Permits required from 

any Government Instrumentality for implementation of the Project; 

 

b) upon written request from the Contractor, provide reasonable assistance to the Contractor in 

obtaining access to all necessary infrastructure facilities and utilities, including water and electricity 

at rates and on terms no less favorable than those generally available to commercial customers 

receiving substantially equivalent services; 

c) procure that no barriers that would have a material adverse effect on Works are erected or placed 

on or about the Project by any Government Instrumentality or persons claiming through or under it, 

except for reasons of Emergency, national security or law and order; 

 

d) not do or omit to do any act, deed or thing which may in any manner be volatile of any of the 

provisions of this Agreement; 
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e) support, cooperate with and facilitate the Contractor in the implementation of the Project in 

accordance with the provisions of this Agreement; and 

 
f) upon written request from the Contractor and subject to the provisions of Clause 3.3, provide 

reasonable assistance to the Contractor and any expatriate personnel of the Contractor or its Sub-
contractors to obtain applicable visas and work permits for the purposes of discharge by the 
Contractor or its Sub- contractors of their obligations under this Agreement and the agreements with 
the Sub-contractors. 

 

4.2 Deleted 

 

4.3 Obligations relating to Environmental and Forest Clearances 

 

All the clearances shall be taken by selected bidder from the competent authority such as Ministry 

of Environment and Forest (MoEF) / Central Pollution Control Board / State Pollution Control 

Board etc. at their own cost. 

  



 
 

65 
 

ARTICLE 5 

 

REPRESENTATIONS AND WARRANTIES 

 

5.1 Representations and warranties of the Contractor 

 

The Contractor represents and warrants to the Authority that: 

 

a) it is duly organized and validly existing under the laws of India, and has full power and authority to 

execute and perform its obligations under this Agreement and to carry out the transactions 

contemplated hereby; 

 

b) it has taken all necessary corporate and other actions under Applicable Laws to authorize the 

execution and delivery of this Agreement and to validly exercise its rights and perform its 

obligations under this Agreement; 

 

c) this Agreement constitutes its legal, valid and binding obligation, enforceable against it in 

accordance with the terms hereof, and its obligations under this Agreement will be legally valid, 

binding and enforceable obligations against it in accordance with the terms hereof; 

 

d) it is subject to the laws of India, and hereby expressly and irrevocably waives any immunity in any 

jurisdiction in respect of this Agreement or matters arising there under including any obligation, 

liability or responsibility hereunder; 

 

e) the information furnished in the Bid and as updated on or before the date of this Agreement is true 

and accurate in all respects as on the date of this Agreement; 

 

f) the execution, delivery and performance of this Agreement will not conflict with, result in the breach 

of, constitute a default under, or accelerate performance required by any of the terms of its 

memorandum and articles of association or any Applicable Laws or any covenant, contract, 

agreement, arrangement, understanding, decree or order to which it is a party or by which it or any 

of its properties or assets is bound or affected; 

 

g) there are no actions, suits, proceedings, or investigations pending or, to its knowledge, threatened 

against it at law or inequity before any court or before any other judicial, quasi-judicial or other 

authority, the outcome of which may result in the breach of this Agreement or which individually 

or in the aggregate may result in any material impairment of its ability to perform any of its 

obligations under this Agreement; 

h) it has no knowledge of any violation or default with respect to any order, writ, injunction or decree 

of any court or any legally binding order of any Government Instrumentality which may result in 

any material adverse effect on its ability to perform its obligations under this Agreement and no fact 

or circumstance exists which may give rise to such proceedings that would adversely affect the 

performance of its obligations under this Agreement; 

 

i) it has complied with Applicable Laws in all material respects and has not been subject to any fines, 

penalties, injunctive relief or any other civil or criminal liabilities which in the aggregate have or 

may have a material adverse effect on its ability to perform its obligations under this Agreement; 
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j) no representation or warranty by it contained herein or in any other document furnished by it to the 

Authority or to any Government Instrumentality in relation to Applicable Permits contains or will 

contain any untrue or misleading statement of material fact or omits or will omit to state a material 

fact necessary to make such representation or warranty not misleading; 

 

k) no sums, in cash or kind, have been paid or will be paid, by it or on its behalf, to any person by way 

of fees, commission or otherwise for securing the contract or entering into this Agreement or for 

influencing or attempting to influence any officer or employee of the Authority in connection there 

with; 

 

l) all information provided by the {selected bidder} in response to the Request for Qualification and 

Request for Proposals or otherwise, is to the best of its knowledge and belief, true and accurate in 

all material respects; 

 

m) all undertakings and obligations of the Contractor arising from the Request for Qualification and 

Request for Proposals or otherwise shall be binding on the Contractor as if they form part of this 

Agreement; and 

 

n) Nothing contained in this Agreement shall create any contractual relationship or obligation between 

the Authority and any Sub-contractors, designers, consultants or agents of the Contractor. 

 

5.2 Representations and warranties of the Authority 

 

The Authority represents and warrants to the Contractor that: 

 

a) it has full power and authority to execute, deliver and perform its obligations under this Agreement 

and to carry out the transactions contemplated herein and that it has taken all actions necessary to 

execute this Agreement, exercise its rights and perform its obligations, under this Agreement; 

b) it has taken all necessary actions under Applicable Laws to authorize the execution, delivery and 

performance of this Agreement; 

c) it has the financial standing and capacity to perform its obligations under this Agreement; 

d) this Agreement constitutes a legal, valid and binding obligation enforceable against it in accordance 

with the terms hereof; 

e) It has no knowledge of any violation or default with respect to any order, writ, injunction or any 

decree of any court or any legally binding order of any Government Instrumentality which may 

result in any material adverse effect on the Authority’s ability to perform its obligations under this 

Agreement: 

 

f) it has complied with Applicable Laws in all material respects; 

 

g) it has good and valid right to the Site and has the power and authority to grant the site in respect 

thereof to the Contractor; and 

 

h) it shall have procured, as on the Appointed Date, site so that the Contractor can commence. 

 

5.3 Disclosure 
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In the event that any occurrence or circumstance comes to the attention of either Party that renders 

any of its aforesaid representations or warranties untrue or incorrect, such Party shall immediately 

notify the other Party of the same. Such notification shall not have the effect of remedying any 

breach of the representation or warranty that has been found to be untrue or incorrect nor shall it 

adversely affect or waive any obligation of either Party under this Agreement. 
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ARTICLE 6 

DISCLAIMER 

 

6.1 Disclaimer 

6.1.1 The Contractor acknowledges that prior to the execution of this Agreement, the Contractor has, after 

a complete and careful examination, made an independent evaluation of the Request for 

Qualification, Request for Proposals, Scope of the Project, Specifications and Standards, Site, local 

conditions, physical qualities of ground, subsoil and geology, traffic volumes, suitability and 

availability of access routes to the Site and all information provided by the Authority or obtained, 

procured or gathered otherwise, and has determined to its satisfaction the accuracy or otherwise 

thereof and the nature and extent of difficulties, risks and hazards as are likely to arise or may be 

faced by it in the course of performance of its obligations hereunder. Save as provided in Clause-

4.1.2 and Clause-5.2, the Authority makes no representation whatsoever, express, implicit or 

otherwise, regarding the accuracy, adequacy, correctness, reliability and/or completeness of any 

assessment, assumptions, statement or information provided by it and the Contractor confirms that 

it shall have no claim whatsoever against the Authority in this regard. 

6.1.2 The Contractor acknowledges and hereby accepts to have satisfied itself as to the correctness and 

sufficiency of the Contract Price. 

6.1.3 The Contractor acknowledges and hereby accepts the risk of inadequacy, mistake or error in or 

relating to any of the matters set forth in Clause 6.1.1 above and hereby acknowledges and agrees 

that the Authority shall not be liable for the same in any manner whatsoever to the Contractor, or 

any person claiming through or under any of them, and shall not lead to any adjustment of Contract 

Price or Scheduled Completion Date. 

6.1.4 The Parties agree that any mistake or error in or relating to any of the matters set forth in Clause 

6.1.1 above shall not vitiate this Agreement, or render it voidable. 

6.1.5 In the event that either Party becomes aware of any mistake or error relating to any of the matters 

set forthin Clause 6.1.1above, that Party shall immediately notify the other Party, specifying the 

mistake or error. 

 

6.1.6 Except as otherwise provided in this Agreement, all risks relating to the Project shall be borne by 

the Contractor; and the Authority shall not be liable in any manner for such risks or the consequences 

thereof. 

 

 

 

 

 

 

ARTICLE 7 
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7.1 Performance Security 

 

7.1.1 The Contractor shall, for the performance of its obligations hereunder, provide to the Authority, 

within 15 (Fifteen) days of the date of this LoI / LoA, an irrevocable and unconditional guarantee, 

for an amount equal to 2% (Two percent) of the Contract Price, from a Bank in the form set forth 

in Annex-I of Schedule-F (the “Performance Security”). The Performance Security shall be valid 

until 30 (thirty) days of the expiry of the Defects Liability Period (DLP) specified in Clause 15.1.1. 

Until such time the Performance Security is provided by the Contractor pursuant hereto and the 

same comes into effect, the Bid Security shall remain in force and effect, and upon such provision 

of the Performance Security, the Authority shall release the Bid Security to the Contractor. For the 

avoidance of doubt, the Parties expressly agree that the Contractor shall provide, no later than 30 

(thirty) days prior to the expiry of the Performance Security for the Defects Liability Period 

specified in Clause 15.1.1, a Performance Security in respect of the extended Defects Liability 

Period/ Operation & Maintenance as specified in Clause 15.1.2, for an amount equal to 2% (two 

percent) of the Contract Price. 

7.1.2 Notwithstanding anything to the contrary contained in this Agreement, the Parties agree that in the 

event of failure of the Contractor to provide the Performance Security in accordance with the 

provisions of Clause 7.1.1 and within the time specified therein or such extended period as may be 

provided by the Authority, in accordance with the provisions of Clause 7.1.3, the Authority may 

encash the Bid Security and appropriate the proceeds there of as Damages, and there upon all rights, 

privileges, claims and entitlements of the Contractor under or arising out of this Agreement shall be 

deemed to have been waived by, and to have ceased with the concurrence of the Contractor, and 

this Agreement shall be deemed to have been terminated by mutual agreement of the Parties. 

7.1.3 In the event the Contractor fails to provide the Performance Security within 15 (Fifteen) days, it 

may seek extension of time for a period not exceeding a further 15 (fifteen) days on payment of 

Damages for such extended period in a sum calculated at the rate of 0.05% (zero point zero five 

percent) of the Contract Price for each day until the Performance Security is provided. 

7.1.4 Contractor will have to deposit additional performance guarantee for below estimated rate quoted 

by him at the time of agreement. 

7.2 Extension of Performance Security 

 

The Contractor may initially provide the Performance Security for a period of 15 (fifteen) months 

provided that it shall procure the extension of the validity of the Performance Security, as necessary, 

at least 2 (two) months prior to the date of expiry thereof. Upon the Contractor providing an 

extended Performance Security, the previous Performance Security shall be deemed to be released 

and the Authority shall return the same to the Contractor within a period of 7 (seven) business days 

from the date of submission of the extended Performance Security. 

7.3 Appropriation of Performance Security 
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7.3.1 Upon occurrence of a Contractor Default, the Authority shall, without prejudice to its other rights 

and remedies hereunder or in law, be entitled to encash and appropriate from the Performance 

Security the amounts due to it as Damages for the Contractor’s Default. 

7.3.2 Upon such encashment and appropriation from the Performance Security, the Contractor shall, 

within 30 (thirty) days thereof, replenish, in case of partial appropriation, to its original level the 

Performance Security, and in case of appropriation of the entire Performance Security provide a 

fresh Performance Security, as the case may be, and the Contractor shall, within the time so granted, 

replenish or furnish fresh Performance Security as aforesaid failing which the Authority shall be 

entitled to terminate the Agreement in accordance with Article 21 Upon such replenishment or 

furnishing of a fresh Performance Security, as the case may be, the Contractor shall be entitled to 

an additional Cure Period of 30 (thirty) days for remedying the Contractor Default, and in the event 

of the Contractor not curing its default within such Cure Period, the Authority shall be entitled to 

encash and appropriate such Performance Security as Damages, and to terminate this Agreement in 

accordance with Article 21. 

7.4 Release of Performance Security 

 

The Authority shall release the Performance Security within 60 (sixty) days of the expiry of the 

DLP period, as the case may be, under this Agreement. Notwithstanding the aforesaid, the Parties 

agree that the Authority shall not be obliged to release the Performance Security until all Defects 

identified during the DLP Period, as the case may be, have been rectified. 

7.5 Retention Money 

 

7.5.1 From every payment for Works due to the Contractor in accordance with the provisions of Clause-

17.5, the Authority shall deduct 8% (eight percent) thereof as Guarantee money for performance of 

the obligations of the Contractor during the Construction Period (the “Retention Money”) subject 

to the condition that the maximum amount of Retention Money shall not exceed 8% (eight percent) 

of the Contract Price. 

7.5.2 Upon occurrence of a Contractor’s Default, the Authority shall, without prejudice to its other rights 

and remedies hereunder or in law, be entitled to appropriate the relevant amounts from the Retention 

Money as Damages for such Contractor’s Default. 

7.5.3 On completion of the whole work, half of the total retention money shall be released to the 

contractor after six months and balance half will be paid after completion of Operation & 

Maintenance period/Defect Liability Period provided that all defects notified by Engineer as 

rectified by Contractor and Engineer has issued certificate for the same (Annex-II of Schedule-F).  

7.5.4 Within 15 (fifteen) days of the date of issue of the Completion Certificate, the Authority shall 

discharge the bank guarantees, if any, furnished by the Contractor under the provisions of Clause 

7.5.3 and refund the balance of Retention Money remaining with the Authority after adjusting the 

amounts appropriated under the provisions of Clause 7.5.2 and the amounts refunded under the 

provisions of Clause 7.5.3. 

7.5.5 The Parties agree that in the event of Termination of this Agreement, the Retention Money and the 
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bank guarantees specified in this Clause7.5 shall be treated as if they are Performance Security and 

shall be reckoned as such for the purposes of Termination Payment under Clause21.6. 

  



 
 

72 
 

 

ARTICLE 8 

 

SITE OF PROJECT 

8.1 The Site 

The site of the Project (the “Site”) shall comprise the site described in respect of which the land 

shall be provided by the Authority to the Contractor. The Authority shall be responsible for 

acquiring and providing land on the Site in accordance with the [alignment] finalized by the 

Authority, free from all encroachments and encumbrances, and free access thereto for the execution 

of this Agreement. 

 

8.2 Deleted 

 

8.3 Deleted. 

 

8.4 Deleted. 

 

8.5 Deleted. 

 

8.6 Deleted 

 

8.7 Deleted 

 

8.8 Geological and archaeological finds 

 

It is expressly agreed that mining, geological or archaeological rights do not form part of this 

Agreement with the Contractor for the Works, and the Contractor hereby acknowledges that it shall 

not have any mining rights or interest in the underlying minerals, fossils, antiquities, structures or 

other remnants or things either of particular geological or archaeological interest and that such 

rights, interest and property on or under the Site shall vest in and belong to the Authority or the 

concerned Government Instrumentality. The Contractor shall take all reasonable precautions to 

prevent its workmen or any other person from removing or damaging such interest or property and 

shall inform the Authority forthwith of the discovery thereof and comply with such instructions as 

the Authority or the concerned Government Instrumentality may reasonably give for the removal of 

such property. For the avoidance of doubt, it is agreed that any reasonable expenses incurred by the 

Contractor hereunder shall be reimbursed by the Authority. It is also agreed that the Authority shall 

procure that the instructions hereunder are issued by the concerned Government Instrumentality 

within a reasonable period so as to enable the Contractor to continue its Works with such 

modifications as may be deemed necessary. 

 

 

ARTICLE 9 
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UTILITIES AND TREES 

9.1 Deleted. 

9.2 Deleted. 

9.3 New utilities 

9.3.1 The Contractor shall allow, subject to such conditions as the Authority may specify, access to, and 

use of the Site for laying telephone lines, water pipes, electric cables or other public utilities. Where 

such access or use causes any financial loss to the Contractor, it may require the user of the Site to 

pay compensation or damages as per Applicable Laws. For the avoidance of doubt, it is agreed that 

use of the Site under this Clause-9.3 shall not in any manner relieve the Contractor of its obligation 

to construct the Project in accordance with this Agreement and any damage caused by such use shall 

be restored forthwith at the cost of the Authority. 

9.3.2 In the event the construction of any Works is affected by a new utility or works undertaken in 

accordance with this Clause 9.3, the Contractor shall be entitled to a reasonable Time Extension as 

determined by the Authority’s Engineer in accordance with the provisions of Clause10.4. 

9.3.3   Deleted. 

9.3.4 Deleted. 

9.4 Felling of trees 

The Authority shall assist the Contractor in obtaining the Applicable Permits for felling of trees to 

be identified by the Authority for this purpose if and only if such trees cause a Material Adverse 

Effect on the construction of the Project. The cost of such felling and of the compensatory plantation 

of trees, if any, shall be borne by the Selected Bidder. In the event of any delay in felling thereof for 

reasons beyond the control of the Contractor; it shall be excused for failure to perform any of its 

obligations hereunder if such failure is a direct consequence of delay in the felling of trees. The 

Parties hereto agree that the felled trees shall be deemed to be owned by the Authority and shall be 

disposed in such manner and subject to such conditions as the Authority may in its sole discretion 

deem appropriate. For the avoidance of doubt, the Parties agree that if any felling of trees result any 

period of delay in providing the Applicable Permits, the Contractor shall be entitled to Time 

Extension.  
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ARTICLE 10 

CONSTRUCTION OF THE PROJECT 

 

10.1 Obligations prior to commencement of Works 

 

10.1.1 Within 20 (twenty) days of the Appointed Date/date of agreement, the Contractor shall: 

 

i) appoint its representative, duly authorised to deal with the Authority in respect of all matters under 

or arising out of or relating to this Agreement; 

 

ii) appoint a service engineer (the “Service Engineer”) who will head the Contractor’s supply, 

installation and commissioning unit and shall be responsible for supply, installation and 

commissioning; 

 

iii) undertake and perform all such acts, deeds and things as may be necessary or required before 

commencement of Works under and in accordance with this Agreement, Applicable Laws and 

Applicable Permits; and 

 

iv) Make its own arrangements for quarrying of materials and procurement needed for the Project under 

and in accordance with Applicable Laws and Applicable Permits. 

 

10.1.2 Deleted 

10.1.3 Within 30 (thirty) days of the Appointed Date/Date of agreement, the Contractor shall submit to the 

Authority a programme (the “Programme”) for construction of the Works, developed using 

networking techniques and giving the following details: 

Part I Contractor’s organization for the Project, the general methods and arrangements for 

construction, environmental management plan, Quality Assurance Plan including traffic 

management and safety plan covering safety of users and workers during construction, Contractor’s 

key personnel, and equipment. 

Part II Programme for completion of all stages of construction and Project Milestones of the Works 

as specified in Project Completion Schedule set forth in Schedule-I. The Programme shall include: 

i. the order in which the Contractor intends to carry out the Works, including the anticipated timing 

of design and stages of Works; 

 

ii. the periods for reviews under Clause 10.2; and 

 

iii. The sequence and timing of inspections and tests specified in this Agreement. 

 

The Contractor shall submit a revised programme whenever the previous programme is inconsistent 

with the actual progress or with the Contractor’s obligations. 

          Part III Monthly cash flow forecast for the Project. 

 

For the avoidance of doubt, the Contractor acknowledges and agrees that the Authority may, within 
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a period of 15 (fifteen) days of receipt of the Programme, convey its comments to the Contractor 

stating the modifications, if any, required for compliance with the provisions of this Agreement, 

and the Contractor shall carry out such modifications, to the extent required for conforming with 

the provisions of this Agreement. 

10.1.4 For the avoidance of doubt, the sum of payments to be computed in respect of all the items of work 

shall not exceed the Contract Price, as may be adjusted in accordance with the provisions of this 

Agreement. 

10.1.5 Deleted.  

10.1.6 Deleted 

10.2 Deleted  

 

10.3 Construction of the Project 

 

10.3.1 The Contractor shall construct the Project in conformity with the Drawings, Specifications and 

Standards set forth in this RFP. The Contractor shall be responsible for the correct positioning of 

all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment 

of the Works. The 15 (fifteen) months from the Appointed Date/Date of agreement shall be the 

scheduled completion date (the “Scheduled Completion Date”) and the Contractor agrees and 

undertakes that the construction shall be completed on or before the Scheduled Completion Date, 

including any extension thereof. 

10.3.2 The Contractor shall construct the Project in accordance with the Project Completion Schedule set 

forth in Schedule-I. In the  event that the Contractor fails to achieve any Project Milestone set forth 

in Schedule-I, unless such failure has occurred due to Force Majeure or for reasons attributable to 

the Authority, it shall pay Damages to the Authority in a sum calculated from the date specified in 

Schedule -I and until such Project Milestone is achieved or the Works are completed; provided that 

if the period for any or all Project Milestones or the Scheduled Completion Date is extended in 

accordance with the provisions of this Agreement, the dates set forth in Schedule-I shall be deemed 

to be modified accordingly and the provisions of this Agreement shall apply as if Schedule-I has 

been amended as above; provided further that in the event the Works are completed within or before 

the Scheduled Completion Date including any Time Extension, the Damages paid under this Clause 

10.3.2 shall be refunded by the Authority to the Contractor, but without any interest thereon. For 

the avoidance of doubt, it is agreed that recovery of Damages under this Clause 10.3.2 shall be 

without prejudice to the rights of the Authority under this Agreement including the right of 

Termination thereof. The Parties further agree that Time Extension hereunder shall only be reckoned 

for and in respect of the affected Works as specified in Clause10.4.2. 

10.3.3 The Authority shall notify the Contractor of its decision to impose Damages in pursuance of the 

provisions of this Clause 10.3. Provided, however, that no deduction on account of Damages shall 

be effected by the Authority without taking into consideration the representation, if any, made by 

the Contractor within 20 (twenty) days of such notice. The Parties expressly agree that the total 

amount of Damages under Clause 10.3.2 shall not exceed 10% (ten percent) of the Contract Price. 
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10.4 Extension of time for completion 

 

10.4.1 Without prejudice to any other provision of this Agreement for and in respect of extension of time, 

the Contractor shall be entitled to extension of time in the Project Completion Schedule (the “Time 

Extension”) to the extent that completion of any Project Milestone is or will be delayed by any of 

the following, namely: 

a) delay in providing site, environmental clearances specified in Clause4.1.4; 

b) Change of Scope, unless an adjustment to the Scheduled Completion Date has been agreed under 

Article13; 

 

c) occurrence of a Force Majeure Event; 

 

d) any delay, impediment or prevention caused by or attributable to the Authority, the Authority’s 

personnel or the Authority’s other contractors on the Site; and 

e) Any other cause or delay which entitles the Contractor to Time Extension in accordance with the 

provisions of this Agreement. 

 

10.4.2 The Contractor shall, no later than 15 (fifteen) business days from the occurrence of an event or 

circumstance specified in Clause 10.4.1, inform the Authority by notice in writing, stating in 

reasonable detail with supporting particulars, the event or circumstances giving rise to the claim for 

Time Extension in accordance with the provisions of this Agreement. Provided that the period of 

15 (fifteen) business days shall be calculated from the date on which the Contractor became aware, 

or should have become aware, of the occurrence of such an event or circumstance. 

Provided further that notwithstanding anything to the contrary contained in this Agreement, Time 

Extension shall be due and applicable only for the Works which are affected by the aforesaid events 

or circumstances and shall not in any manner affect the Project Completion Schedule for and in 

respect of the Works which are not affected thereby. 

10.4.3 In the event of the failure of the Contractor to issue to the Authority’s Engineer a notice in 

accordance with the provisions of Clause 10.4.2 within the time specified therein, the Contractor 

shall not be entitled to any Time Extension and shall forfeit its right to any such claims in future. 

For the avoidance of doubt, in the event of failure of the Contractor to issue notice as specified in 

this Clause 10.4.3, the Authority shall be discharged from all liability in connection there with. 

10.4.4 The Authority’s Engineer shall, on receipt of a claim in accordance with the provisions of Clause 

10.4.2, examine the claim expeditiously within the time frame specified herein. In the event the 

Authority’s Engineer requires any clarifications to examine the claim, the Authority’s Engineer 

shall seek the same within 15 (fifteen) days from the date of receiving the claim. The Contractor 

shall, on the receipt of the communication of the Authority’s Engineer requesting for clarification, 

furnish the same to the Authority’s Engineer within 10 (ten) days thereof. The Authority’s Engineer 

shall, within a period of 30 (thirty) days from the date of receipt of such clarifications, forward in 

writing to the Contractor its determination of Time Extension. For the avoidance of doubt, the 

Parties agree that the Authority’s Engineer shall, in accordance with the provisions of this 
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Agreement, notify the Contractor of the aforesaid Time Extension no later than 60 (sixty) days from 

the date of receipt of the Contractor’s claim for Time Extension. 

Provided that when determining each extension of time under this Clause 10.4, the Authority’s 

Engineer shall review previous determinations and may increase, but shall not decrease, the total 

Time Extension. 

10.4.5 If the event or circumstance giving rise to the notice has a continuing effect: 

 

f) the detailed claim shall be considered as interim; 

g) the Contractor shall, no later than 10 (ten) days after the close of each month, send further interim 

claims specifying the accumulated delay, the extension of time claimed, and such further particulars 

as the 

Authority’s Engineer may reasonably require; and 

 

h) the Contractor shall send a final claim within 30 (thirty) days after the effect of the event or the 

circumstances. 

 

Upon receipt of the claim hereunder, the Authority’s Engineer shall examine and determine the 

same in accordance with the provisions of Clause 10.4.4 within a period of 60 (sixty) days of the 

receipt thereof. 

10.5 Incomplete Works 

 

In the event the Contractor fails to complete the Works in accordance with the Project Completion 

Schedule, including any Time Extension granted under this Agreement, the Contractor shall 

endeavor to complete the balance work expeditiously and shall pay Damages to the Authority in 

accordance with the provisions of Clause 10.3.2 for delay of each month until the Works are 

completed in accordance with the provisions of this Agreement. Recovery of Damages under this 

Clause shall be without prejudice to the rights of the Authority under this Agreement including the 

right to termination under Clause-21.1. 
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ARTICLE 11 

QUALITY ASSURANCE, MONITORING AND SUPERVISION 

 

11.1 Quality of Materials and workmanship 

 

11.1.1 The Contractor shall ensure that the Construction, Materials and workmanship are in accordance 

with the requirements specified in this Agreement, Specifications and Standards and Good Industry 

Practice. 

11.1.2 The Contractor warrants that all Materials shall be new, unused, not reconditioned and in conformity 

with Specification and Standards, Applicable Laws and Good Industry Practice, and that the 

Contractor shall not use any materials which are generally recognized as being deleterious under 

Good Industry Practice. 

11.2 Quality control system 

 

11.2.1 The Contractor shall establish a quality control mechanism to ensure compliance with the provisions 

of this Agreement (the “Quality Assurance Plan” or “QAP”). 

11.2.2 The Contractor shall, within 30 (thirty) days of the Appointed Date/ Date of agreement, submit to 

the Authority’s Engineer its Quality Control & Quality Assurance Plan which shall include the 

following: 

i) Organization, duties and responsibilities, procedures, documentation inspections and test plan etc. 

ii) Quality control site laboratory with all basic test facilities for the sampling and testing of Material 

within the test frequencies, standards, acceptance criteria, testing facilities, reporting, recording and 

interpretation of test results, approvals, check list, RFI for site activities, and test format for testing 

and calibration in accordance with the Specifications and Standards and Good Industry Practice; 

and 

iii) Internal quality audit system. 

The Authority’s Engineer shall convey its comments to the Contractor within a period of 21 (twenty-

one) days of receipt of the QAP stating the modifications, if any, required, and the Contractor shall 

incorporate those in the QAP to the extent required for conforming with the provisions of this Clause 

11.2. 

11.2.3 The Contractor shall procure all documents, apparatus and instruments, fuel, consumables, water, 

electricity, labour, Materials, samples, and qualified personnel as are necessary for examining and 

testing the Project Assets, Materials and workmanship in accordance with the Quality Assurance 

Plan. 

11.2.4 The cost of testing of Construction, Materials and workmanship under this Article 11 shall be borne 

by the Contractor. 

11.3. Methodology 

The Contractor shall, at least 15 (fifteen) days prior to the commencement of work/date of 

agreement, submit to the Authority’s Engineer for review the methodology proposed to be adopted 
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for executing the Works, giving details of equipment to be deployed, traffic management and 

measures for ensuring safety. The Authority’s Engineer shall complete the review and convey its 

comments, if any, to the Contractor within a period of 10 (ten) days from the date of receipt of the 

proposed methodology from the Contractor. 

11.4. Inspection and technical audit by the Authority 

The Authority or any representative authorized by the Authority in its behalf shall inspect and 

review the progress and quality of the Works and issue appropriate directions to the Contractor for 

taking remedial action in the event the Works are not in accordance with the provisions of this 

Agreement. 

11.5 External technical audit 

At any time during construction, the Authority may appoint an external technical auditor to conduct 

an audit of the quality of the Works. The findings of the audit, to the extent accepted by the 

Authority, shall be notified to the Contractor and the Authority’s Engineer for taking remedial action 

in accordance with this Agreement. The Contractor shall provide all assistance as may be required 

by the auditor in the conduct of its audit hereunder. Notwithstanding anything contained in this 

Clause 11.5, the external technical audit shall not affect any obligations of the Contractor or the 

Authority’s Engineer under this Agreement. 

11.6 Inspection of construction records 

The Authority shall have the right to inspect the records of the Contractor relating to the Works. 

11.7 Monthly progress reports 

During the Construction Period, the Contractor shall, no later than 10 (ten) days after the close of 

each month, furnish to the Authority’s Engineer a monthly report on the progress of Works and 

shall promptly give such other relevant information as may be required by the Authority’s Engineer. 

11.8 Inspection 

11.8.1 The Authority’s Engineer and its authorized representative shall at all times: 

iv) have full access to all parts of the Site and to all places from which natural Materials are being 

obtained for use in the Works; and 

v) During production, manufacture and construction at the Site and at the place of production, been 

titled to examine, inspect, measure and test the Materials and workmanship, and to check the 

progress of manufacture of Materials. 

11.8.2 The Contractor shall give the Authority’s Engineer and its authorized agents access, facilities and 

safety equipment for carrying out their obligations under this Agreement. 

11.8.3 The Authority’s Engineer shall submit a monthly inspection report (the “Inspection Report”) to 

the Authority and the Contractor bringing out the results of inspections and the remedial action 

taken by the Contractor in respect of Defects or deficiencies. For the avoidance of doubt, such 

inspection or submission of Inspection Report by the Authority’s Engineer shall not relieve or 
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absolve the Contractor of its obligations and liabilities under this Agreement in any manner 

whatsoever. 

11.9 Samples 

The Contractor shall submit the following samples of Materials and relevant information to the 

Authority’s Engineer for review: 

vi) manufacturer’s test reports and standard samples of manufactured Materials; and 

vii) Samples of such other Materials as the Authority’s Engineer may require. 

11.10 Tests 

11.10.1 For determining that the Works conform to the Specifications and Standards, the Authority’s 

Engineer shall require the Contractor to carry out or cause to be carried out tests, at such time and 

frequency and in such manner as specified in this Agreement and in accordance with Good Industry 

Practice for quality assurance. The Contractor shall, with due diligence, carry out all the tests in 

accordance with the Agreement and furnish the results thereof to the Authority’s Engineer. Of the 

total tests for each category or type to be undertaken by the Contractor under the provisions of this 

Agreement and Good Industry Practice, the Authority’s Engineer shall (a) carry out or cause to be 

carried out, test checks equal to about 10% (ten percent) of the number of the tests required to be 

undertaken by the Contractor; and (b) witness or participate in at least 10% (ten percent) of the 

number of such tests conducted or caused to be conducted by the Contractor. 

11.10.2 In the event that results of any tests conducted under this Clause 11.10 establish any Defects or 

deficiencies in the Works, the Contractor shall carry out remedial measures and furnish a report to 

the Authority’s Engineer in this behalf. The Authority’s Engineer shall require the Contractor to 

carry out or cause to be carried out tests to determine that such remedial measures have brought the 

Works into compliance with the Specifications and Standards, and the procedure shall be repeated 

until such Works conform to the Specifications and Standards. For the avoidance of doubt, the cost 

of such tests and the remedial measures in pursuance thereof shall be solely borne by the Contractor. 

11.11 Examination of work before covering up 

In respect of the work which the Authority’s Engineer is entitled to examine, inspect, measure or 

test before it is covered up or put out of view or any part of the work is placed thereon, the Contractor 

shall give notice to the Authority’s Engineer whenever any such work is ready and before it is 

covered up. The Authority’s Engineer shall then either carry out the examination, inspection or 

testing without unreasonable delay, or promptly give notice to the Contractor that the Authority’s 

Engineer does not require to do so. Provided, however, that if any work is of a continuous nature 

where it is not possible or prudent to keep it uncovered or incomplete, the Contractor shall notify 

the schedule of carrying out such work to give sufficient opportunity, not being less than 3 (three) 

business days’ notice, to the Authority’s Engineer to conduct its inspection, measurement or test 

while the work is continuing. Provided further that in the event the Contractor receives no response 

from the Authority’s Engineer within a period of 3 (three) business days from the date on which the 
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Contractor’s notice hereunder is delivered to the Authority’s Engineer, the Contractor shall be 

entitled to assume that the Authority’s Engineer would not undertake the said inspection. 

11.12 Rejection 

11.12.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Material, design or 

workmanship is found to be defective or otherwise not in accordance with the provisions of this 

Agreement, the Authority’s Engineer may reject such Plant, Material, design or workmanship by 

giving notice to the Contractor, with reasons. The Contractor shall then promptly make good the 

Defect and ensure that the rejected it recompiles with the requirements of this Agreement. 

11.12.2 If the Authority’s Engineer requires the Plant, Material, design or workmanship to be retested, the 

tests shall be repeated on the same terms and conditions, as applicable in each case. If the rejection 

and retesting cause the Authority to incur any additional costs, such costs shall be recoverable by 

the Authority from the Contractor and may be deducted by the Authority from any monies due to 

be paid to the Contractor. 

11.12.3 The Contractor shall not be entitled to any extension of time on account of rectifying any Defect or 

retesting as specified in this Clause11.12. 

11.12.4 No examination, inspection, measurement or testing of any Plant, Material, design or workmanship 

by the Authority’s Engineer or its failure to convey its observations or to examine, inspect, measure 

or test shall relieve the Contractor of its obligations and liabilities under this Agreement in any 

manner nor shall the Authority be liable for the same in any manner. 

11.13 Remedial work 

11.13.1 Notwithstanding any previous test or certification, the Authority’s Engineer may instruct the 

Contractor to: 

1. remove from the Site and replace any Plant or Materials which are not in accordance with the 

provisions of this Agreement; 

2. remove and re-execute any work which is not in accordance with the provisions of this Agreement 

and the Specification and Standards; and 

3. execute any work which is urgently required for the safety of the Project, whether because of an 

accident, unforeseeable event or otherwise; provided that in case of any work which is required on 

account of a Force Majeure Event, the provisions of Clause 19.6 shall apply. 

11.13.2 If the Contractor fails to comply with the instructions issued by the Authority’s Engineer under 

Clause 11.13.1, within the time specified in the Authority’s Engineer’s notice or as mutually agreed, 

the Authority’s Engineer may advise the Authority to have the work executed by another agency. 

The cost so incurred by the Authority for undertaking such work shall, without prejudice to the 

rights of the Authority to recover Damages in accordance with the provisions of this Agreement, be 

recoverable from the Contractor and may be deducted by the Authority from any monies due to be 

paid to the Contractor. 

11.14 Delays during construction 

Without prejudice to the provisions of Clause 10.3.2, in the event the Contractor does not achieve 

any of the Project  Financial Progress Milestones within the time period stipulated in Schedule I 
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then in addition to the penalty deductions from running account bills the Authority’s Engineer shall 

have reasonably determined that the rate of progress of Works is such that Completion of the Project 

is not likely to be achieved by the end of the Scheduled Completion Date, it may notify the same to 

the Contractor, and the Contractor shall, within 15 (fifteen) days of such notice, by a communication 

inform the Authority’s Engineer in reasonable detail about the steps it proposes to take to expedite 

progress and the period within which it shall achieve the Project Completion Date. 

11.15 Quality control records and Documents 

 

The Contractor shall hand over to the Authority’s Engineer a copy of all its quality control records 

and documents before the Completion Certificate is issued pursuant to Clause-12.2. 

11.16 Video recording 

 

During the Construction Period, the Contractor shall provide to the Authority for every calendar 

quarter, a video recording, which will be compiled into a 3 (three) hour digital video disc or any 

substitute thereof, covering the status and progress of Works in that quarter. The video recording 

shall be provided to the Authority no later than 15 (fifteen) days after the close of each quarter after 

the Appointed Date/ Date of agreement. 

11.17 Suspension of unsafe Construction Works 

11.17.1 Upon recommendation of the Authority’s Engineer to this effect, or on its own volition in cases of 

emergency or urgency, the Authority may by notice require the Contractor to suspend forthwith the 

whole or any part of the Works if, in the reasonable opinion of the Authority’s Engineer or the 

Authority, as the case may be, such work threatens the safety of the Users and or other persons on 

or about the Project. Provided, however, that in case of an emergency, the Authority may suo moto 

issue the notice referred to herein above. 

11.17.2 The Contractor shall, pursuant to the notice under Clause 11.17.1, suspend the Works or any part 

thereof for such time and in such manner as may be specified by the Authority and thereupon carry 

out remedial measures to secure the safety of suspended works, the Users, other persons and vehicles 

on or about the Project including pedestrians. The Contractor may by notice require the Authority’s 

Engineer to inspect such remedial measures forthwith and make a report to the Authority 

recommending whether or not the suspension hereunder may be revoked. Upon receiving the 

recommendations of the Authority’s Engineer, the Authority shall either revoke such suspension or 

instruct the Contractor to carry out such other and further remedial measures as may be necessary 

in the reasonable opinion of the Authority, and the procedure set forth in this Clause 11.17 shall be 

repeated until the suspension hereunder is revoked. 

11.17.3  Subject to the provisions of Clause 19.6, all reasonable costs incurred for maintaining and 

protecting the Works or part thereof during the period of suspension (the “Preservation Costs”), 

shall be borne by the Contractor; provided that if the suspension has occurred as a result of any 

breach of this Agreement by the Authority, the Preservation Costs shall be borne by the Authority. 

11.17.4 If suspension of Works is for reasons not attributable to the Contractor, the Authority’s Engineer 
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shall determine any Time Extension to which the Contractor is reasonably entitled in accordance 

with the provisions of Clause10.4. 
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ARTICLE 12 

COMPLETION CERTIFICATE 

12.1 Tests on completion 

12.1.1 No later than 30 (thirty) days prior to the likely completion of the Project, or a Section thereof, the 

Contractor shall notify the Authority’s Engineer of its intent to subject the Project or a Section 

thereof, to Tests. The date and time of each of the Tests shall be determined by the Authority’s 

Engineer in consultation with the Contractor, and notified to the Authority who may designate its 

representative to witness the Tests. The Contractor shall either conduct the Tests as directed by the 

Authority’s Engineer or provide such assistance as the Authority’s Engineer may reasonably require 

for conducting the Tests. For the avoidance of doubt, the Parties agree that in the event of the 

Contractor and the Authority’s Engineer failing to mutually agree on the dates for conducting the 

Tests, the Contractor shall fix the dates by giving not less than 10 (ten) days’ notice to the 

Authority’s Engineer. 

12.1.2 All Tests shall be conducted in accordance with Schedule at the cost and expense of the Contractor. 

The Authority’s Engineer shall observe, monitor and review the results of the Tests to determine 

compliance of the Project or a Section thereof, with Specifications and Standards and if it is 

reasonably anticipated or determined by the Authority’s Engineer during the course of any Test that 

the performance of the Project or Section or any part thereof, does not meet the Specifications and 

Standards, it shall have the right to suspend or delay such Test and require the Contractor to remedy 

and rectify any Defect or deficiency. Upon completion of each Test, the Authority’s Engineer shall 

provide to the Contractor and the Authority copies of all Test data including detailed Test results. 

For the avoidance of doubt, the Parties expressly agree that the Authority’s Engineer may require 

the Contractor to carry out or cause to be carried out additional Tests, in accordance with Good 

Industry Practice, for determining the compliance of the Project or Section thereof with the 

Specifications and Standards. 

12.2 Provisional Certificate 

 

12.2.1 Subject to the provisions of Clause 12.2.5, upon completion of all Works forming part of the Project, 

save and except the Works for which Time Extension has been granted under Clause 10.5, the 

Authority’s Engineer shall, at the request of the Contractor, issue a provisional certificate of 

completion substantially in the form set forth in Schedule (the “Provisional Certificate”) if the 

Tests for and in respect of the completed Works are successful. The Provisional Certificate shall 

have appended thereto a list of outstanding items of work (the “Punch List”) that need to be 

completed in accordance with the provisions of this Agreement. The Contractor undertakes to 

complete the minor outstanding items of works in respect of those Sections of the Project for which 
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the Provisional Certificate has been issued, within a period of 30 (thirty) days of the date of 

Provisional Certificate, and those parts of the Works in respect of which Time Extension has been 

granted, within the extended period thereof. For the avoidance of doubt, the Parties agree that the 

Punch List shall include all Works for which Time Extension has been granted and shall also include 

any minor outstanding items of work forming part of the completed Sections if such works do not 

materially affect the use of the completed Sections for their intended purpose. The Parties further 

agree that Provisional Certificate shall not be issued if the completed Works cannot be safely and 

reliably placed in service of the Users thereof. 

12.2.2 Upon issue of Provisional Certificate, the provisions of Article 15 shall apply to the completed parts 

of the Project and the property and ownership of all such completed Works shall vest in the 

Authority. 

12.2.3 If the Authority’s Engineer determines that the Project or any completed part thereof does not 

conform to the provisions of this Agreement and cannot be safely and reliably placed in operation, 

it shall forthwith make a report in this behalf and send copies thereof to the Authority and the 

Contractor and withhold issuance of the Provisional Certificate until the Defects or deficiencies are 

rectified by the Contractor and Tests are successful in accordance with this Article12. 

12.2.4 Notwithstanding anything to the contrary contained in Clause 12.2.3, the Authority may, at any time 

after receiving a report from the Authority’s Engineer under that Clause, direct the Authority’s 

Engineer to issue a Provisional Certificate under Clause 12.2.1 and such direction shall be complied 

forthwith. 

12.2.5 No Provisional Certificate shall be issued under the provisions of this Clause 12.2 until the 

Contractor has received at least 80% (eighty percent) of the amount arrived at after reducing the 

Item Rate specified in Clause-17.1.1 by the amount attributable to works which have been 

withdrawn under the provisions of Clause-8.3.3. For the avoidance of doubt and by way of 

illustration, the Parties agree that if the Contract Price specified in Clause 17.1.1 is Rs.105 cr. (Rs. 

one hundred and five crore) and the works withdrawn under Clause 8.3.3 have a value of Rs.5cr. 

(Rs. Five crore), a Provisional Certificate shall not be issued until valid claims for payment of an 

amount of Rs.80 cr. (Rs. eighty crore) have been submitted by the Contractor in accordance with 

the provisions of this Agreement. It is further agreed that all price adjustments made in pursuance 

of Clause 17.10 shall not be reckoned for computation of the claims for payments referred to in this 

Clause-12.2.5. It is also agreed that any Change of Scope effected within 30(thirty) days of the 

Appointed Date/ Date of agreement shall be reckoned for the purposes of determining the Contract 

Price hereunder. 

 

12.3 Completion of remaining Works 

 

All items in the Punch List shall be completed by the Contractor in accordance with the provisions 

of this Agreement. For any delay in their completion other than for the reasons attributable to the 

Authority or due to Force Majeure, the Authority shall be entitled to recover Damages from the 

Contractor in accordance with the provisions of Clause 10.3.2 of this Agreement. 
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12.4 Completion Certificate 

 

12.4.1 Upon completion of all Works, including the items specified in the Punch List, and the Authority’s 

Engineer determining the Tests to be successful, it shall forthwith issue to the Contractor and the 

Authority a certificate substantially in the form set forth in Schedule (the “Completion 

Certificate”). 

12.4.2 Upon receiving the Completion Certificate, the Contractor shall remove its equipment, materials, 

debris and temporary works from the Site within a period of 30 (thirty) days thereof, failing which 

the Authority may remove or cause to be removed, such equipment, materials, debris and temporary 

works and recover from the Contractor an amount equal to 120% (one hundred and twenty percent) 

of the actual cost of removal incurred by the Authority. 

12.4.3 Without prejudice to the obligations of the Contractor specified in Article 15, the property and 

ownership of all the completed works forming part of the Project shall vest in the Authority. 

12.5 Rescheduling of Tests 

 

 If the Authority’s Engineer certifies to the Authority and the Contractor that it is unable to issue the 

Completion Certificate or Provisional Certificate, as the case maybe, because of events or 

circumstances on account of which the Tests could not be held or had to be suspended, the 

Contractor shall be entitled to re-schedule the Tests and hold the same as soon as reasonably 

practicable. 
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ARTICLE 13 

CHANGE OF SCOPE 

13.1 Change of Scope 

13.1.1 The Authority may, notwithstanding anything to the contrary contained in this Agreement, require 

the Contractor to make modifications or alterations to the Works (“Change of Scope”) before the 

issue of the Completion Certificate either by giving an instruction or by requesting the Contractor 

to submit a proposal for Change of Scope involving additional cost or reduction in cost. Any such 

Change of Scope shall be made and valued in accordance with the provisions of this Article13. 

13.1.2 Change of Scope shall mean: 

1) change in specifications of any item of Works; 

2) omission of any work from the Scope of the Project excepts under Clause 8.3.3; provided that, 

subject to Clause 13.5, the Authority shall not omit any work under this Clause in order to get it 

executed by any other entity; or 

3) Any additional work, Plant, Materials or services which are not included in the Scope of the Project, 

including any associated Tests on completion of construction. 

13.1.3 If the Contractor determines at any time that a Change of Scope will, if adopted, 

(i)  Accelerate completion, (ii) reduce the cost to the Authority of executing, maintaining or 

operating the Project, (iii) improve the efficiency or value to the Authority of the completed Project, 

or (iv) otherwise be of benefit to the Authority, it shall prepare a proposal with relevant details at 

its own cost. The Contractor shall submit such proposal, supported with the relevant details 

including the amount of reduction in the Contract Price, if any, to the Authority to consider such 

Change of Scope. The Authority shall, within 15 (fifteen) days of receipt of such proposal, either 

accept such Change of Scope with modifications, if any, and initiate proceedings therefore in 

accordance with this Article 13 or reject the proposal and inform the Contractor of its decision. For 

the avoidance of doubt, the Parties agree that the Contractor shall not undertake any Change of 

Scope without a Change of Scope Order being issued by the Authority, save and except any Works 

necessary for meeting any Emergency. 

13.2 Procedure for Change of Scope 

13.2.1 In the event of the Authority determining that a Change of Scope is necessary, it may direct the 

Authority’s Engineer to issue to the Contractor a notice specifying in reasonable detail the works 

and services contemplated there under (the “Change of Scope Notice”). 

13.2.2 Upon receipt of a Change of Scope Notice, the Contractor shall, with due diligence, provide to the 

Authority and the Authority’s Engineer such information as is necessary, together with preliminary 

documentation in support of: 

a) the impact, if any, which the Change of Scope is likely to have on the Project Completion Schedule 

if the works or services are required to be carried out during the Construction Period; and 
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b) the options for implementing the proposed Change of Scope and the effect, if any, each such option 

would have on the costs and time thereof, including the following details: 

c) break down of the quantities, unit rates and cost for different items of work; 

d) deleted 

e) Proposed modifications, if any, to the Project Completion Schedule of the Project. For the 

avoidance of doubt, the Parties expressly agree that, subject to the provisions of Clause 13.4.2, the 

Contract Price shall be increased or decreased, as the case may be, on account of Change of Scope. 

13.2.3 The Contractor’s quotation of costs for the Change of Scope shall be determined on the following 

principles: 

a) For works of similar nature compared to the Works being executed, the quotation shall be based on 

the rate for the item of work inclusive of all labour, Materials, equipment, incidentals, overheads 

and profit derived in accordance with the provisions of Clause 17.3; and the price adjustment in 

accordance with Clause 17.8 shall apply to the rates so worked out. 

b) For works not similar in nature to the Works being executed, the cost of work shall be derived on 

the basis of Bihar SOR Standard Data Book. 

13.2.4 Upon reaching an agreement, the Authority shall issue an order (the “Change of Scope Order”) 

requiring the Contractor to proceed with the performance thereof. In the event that the Parties are 

unable to agree, the Authority may: 

c) Issue a Change of Scope Order requiring the Contractor to proceed with the performance thereof at 

the rates and conditions approved by the Authority till the matter is resolved in accordance with 

Article 24;or 

d) Proceed in accordance with Clause13.5. 

13.2.5 The provisions of this Agreement, in so far as they relate to Works and Tests, shall apply mutatis 

mutandis to the works undertaken by the Contractor under this Article 13. 

13.3 Payment for Change of Scope 

 

Payment for Change of Scope shall be made in accordance with the payment schedule specified in 

the Change of Scope Order. 

13.4 Restrictions on Change of Scope 

13.4.1 No Change of Scope shall be executed unless the Authority has issued the Change of Scope Order 

save and except any Works necessary for meeting any Emergency. 

13.4.2 Unless the Parties mutually agree to the contrary, the total value of all Change of Scope Orders shall 

not exceed 10% (ten percent) of the Contract Price. 

13.4.3 Notwithstanding anything to the contrary in this Article 13, no change arising from any default of 

the Contractor in the performance of its obligations under this Agreement shall be deemed to be 

Change of Scope, and shall not result in any adjustment of the Contract Price or the Project 

Completion Schedule. 
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13.5 Power of the Authority to undertake works 

 

13.5.1 In the event the Parties are unable to agree to the proposed Change of Scope Orders in accordance 

with Clause 13.2, the Authority may, after giving notice to the Contractor and considering its reply 

thereto, award such works or services to any person on the basis of open competitive bidding from 

amongst bidders who are pre- qualified for undertaking the additional work; provided that the 

Contractor shall have the option of matching the first ranked bid in terms of the selection criteria, 

subject to payment of 2% (two percent) of the bid amount to the Authority, and there upon securing 

the award of such works or services. For the avoidance of doubt, it is agreed that the Contractor 

shall be entitled to exercise such option only if it has participated in the bidding process and its bid 

does not exceed the first ranked bid by more than 10% (ten per cent) thereof. It is also agreed that 

the Contractor shall provide assistance and cooperation to the person who undertakes the works or 

services hereunder, but shall not be responsible for rectification of any Defects in works carried out 

by other agencies. For the avoidance of doubt, the Authority acknowledges and agrees that it shall 

not undertake any works or services under this Clause 13.5.1 if such works or services cause a 

Material Adverse Effect on the Contractor. 

13.5.2 The works undertaken in accordance with this Clause 13.5 shall conform to the Specifications and 

Standards and shall be carried out in a manner that minimizes disruption to the Project. The 

provisions of this Agreement, in so far as they relate to Works and Tests, shall apply mutatis 

mutandis to the works carried out under this Clause13.5. 

  



 
 

90 
 

 

 

 

 

 

 

 

ARTICLE 14 - Deleted 
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ARTICLE 15 

DEFECTS LIABILITY 

15.1 Defects Liability Period 

The Contractor shall be responsible for all the Defects and deficiencies, except usual wear and tear 

in the Project or any Section thereof, till the expiry of the “DLP” Period of 2 (two) years. 

15.1.1 Deleted. 

15.2 Remedy and rectification of Defects and deficiencies 

Without prejudice to the provisions of Clause 15.2 the Contractor shall repair or rectify all Defects 

and deficiencies observed by the Authority’s Engineer during the DLP Period within a period of 15 

(fifteen) days from the date of notice issued by the Authority’s Engineer in this behalf, or within 

such reasonable period as may be determined by the Authority’s Engineer at the request of the 

Contractor, in accordance with Good Industry Practice. 

15.3 Cost of remedying Defects 

For the avoidance of doubt, any repair or rectification undertaken in accordance with the provisions 

of Clause 15.2, including any additional tests, shall be carried out by the Contractor at its own risk 

and cost, to the extent that such rectification or repair is attributable to: 

a) the design of the Project; 

b) Works, Materials or workmanship not being in accordance with this Agreement and the 

Specifications and Standards; 

c) improper maintenance during construction of the Project by the Contractor; or 

d) Failure by the Contractor to comply with any other obligation under this Agreement. 

15.4 Contractor’s failure to rectify Defects 

In the event that the Contractor fails to repair or rectify such Defect or deficiency within the period 

specified in Clause 15.2, the Authority shall be entitled to get the same repaired, rectified or 

remedied at the Contractor’s cost so as to make the Project conform to the Specifications and 

Standards and the provisions of this Agreement. All costs consequent thereon shall, after due 

consultation with the Authority and the Contractor, be determined by the Authority’s Engineer. The 

cost so determined, and an amount equal to 20% (twenty percent) of such cost as Damages, shall be 

recoverable by the Authority from the Contractor and may be deducted by the Authority from any 

monies due to the Contractor. 

15.5 Contractor to search cause 

 

15.5.1 The Authority’s Engineer may instruct the Contractor to examine the cause of any Defect in the 

Works or part thereof before the expiry of the Defects Liability Period. 

15.5.2 In the event any Defect identified under Clause 15.5.1 is attributable to the Contractor, the 

Contractor shall rectify such Defect within the period specified by the Authority’s Engineer and 

shall bear the cost of the examination and rectification of such Defect. 
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15.5.3 In the event such Defect is not attributable to the Contractor, the Authority’s Engineer shall, after 

due consultation with the Authority and the Contractor, determine the costs incurred by the 

Contractor on such examination and notify the same to the Contractor, with a copy to the Authority, 

and the Contractor shall be entitled to payment of such costs by the Authority. 

15.6 Extension of Defects Liability Period. 

 

15.6.1 The Defects Liability Period shall be deemed to be extended till the identified Defects under Clause 

15.2 have been remedied. 

15.6.2 Any Materials or Works with Defects identified under Clause 15.2 and replaced or repaired during 

the Defects Liability Period or the extended Defects Liability Period, as the case may be, would be 

further warranted for a period of twelve (12) months from the date of completion of such repair or 

replacement. 

15.6.3 The Contractor shall upon termination or expiry of this Agreement, or upon expiry of the Defects 

Liability Period, assign any outstanding benefit in respect of any subcontract or any warranty from 

any subcontractor, to the Authority or to such other person as the Authority may direct. 
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ARTICLE 16 

 

AUTHORITY’S ENGINEER 

 

16.1 Appointment of the Authority’s Engineer 

 

16.1.1 The Authority shall appoint the Authority’s Engineer for the project. 

16.1.2 The duties and functions of the Authority’s Engineer shall be intimated to the contractor by the 

Authority after the date of agreement. 
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Part IV 

 

 

Financial Covenants 
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ARTICLE17 

PAYMENTS 

17.1 Contract Price  

17.1.1 The Authority shall make payments to the Contractor for the Works on the basis of the item rate 

accepted by the Authority in consideration of the obligations specified in this Agreement for an 

amount of Rs. ***** (Rs. ****) (the “Contract Price”), which shall be subject to adjustments in 

accordance with the provisions of this Agreement. The Parties further agree that save and except as 

provided in this Agreement, the Contract Price shall be valid and effective until issue of Completion 

Certificate. 

17.1.2 The Contract Price includes all duties, taxes, royalty, and fees that may be levied in accordance with 

the laws and regulations in force as on the Base Date on the Contractor’s equipment, Plant, Materials 

and supplies acquired for the purpose of this Agreement and on the Works undertaken under this 

Agreement. Nothing in this Agreement shall relieve the Contractor from its responsibility to pay 

any tax including any tax that may be levied in India on profits made by it in respect of this 

Agreement. 

17.1.3 The Contract Price shall not be adjusted for any change in duties, taxes etc. specified in Clause 

17.1.2 above, save and except as specified in Clauses 17.8 and 17.13. 

17.1.4 The Contract Price shall not be adjusted to take account of any unforeseen difficulties or costs, 

unless otherwise provided for in this Agreement. 

17.1.5 Unless otherwise specified in this Agreement, the Contract Price covers all the Contractor’s 

obligations for the Works under this Agreement and all things necessary for the Construction thereof 

and for the rectification of any Defects in the Project. 

17.1.6 All payments under this Agreement shall be made in Indian Rupees. 

 

17.2 Advance Payment 

 

17.2.1 The Authority shall make an advance payment (the “Advance Payment”), equal to 10% (ten 

percent) of the Contract Price, for mobilization expenses and for acquisition of equipment. The 

Advance Payment shall carry simple interest at the rate of 8% (eight per cent) per annum and shall 

be made in two equal installments. 

17.2.2 The Contractor may apply to the Authority for the 1st (first) installment of the Advance Payment at 

any time after the Appointed Date/Date of agreement, along with an irrevocable and unconditional 

guarantee from a Bank for an amount equivalent to 110% (one hundred and ten per cent) of such 

installment, substantially in the form provided at Annex-III of Schedule-F, to remain effective till 

the complete and full repayment of such installment and any interest thereon. 

 

17.2.3 At any time, after 30 (thirty) days from the Appointed Date/ Date of agreement, the Contractor may 

apply to the Authority for the 2nd(second) installment of the Advance Payment along with an 

irrevocable and unconditional guarantee from a Bank for an amount equivalent to 110% (one 

hundred and ten percent) of such installment, substantially in the form provided at Annex-III of 

Schedule-F, to remain effective till the complete and full repayment of such installment and any 

interest thereon. 
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17.2.4 The installments of Advance Payment shall be paid by the Authority to the Contractor within 15 

(fifteen) days of the receipt of its respective requests in accordance with the provisions of this 

Clause-17.2. 

17.2.5 The Advance Payment shall be recovered through proportionate deductions to be made in the 

Monthly Payments Certificates issued in accordance with the provisions of Clause-17.5.2. 

Deductions of Advance Payment shall commence from the Monthly Payment Certificate in which 

the cumulative interim payments certified shall have reached 20% (twenty percent) of the Contract 

Price. The total amount recovered in each Monthly Payment Certificate shall not exceed 20% 

(twenty percent) of the amount due and payable under such Monthly Payment Certificate, which 

shall include interest on the amount being recovered hereunder. For the avoidance of doubt, the 

Parties agree that in the event the total payment specified in any Interim Payment Certificate exceeds 

the limit of 20% (twenty percent) of the Contract Price, the proportion of recovery hereunder shall 

be restricted to the amount exceeding 20% (twenty per cent) of the Contract Price. By way of 

illustration, the Parties agree that if the first recovery of say, Rupees ‘x’ is made after 20 (twenty) 

months from the date of 1
st
(first) installment of the Advance Payment, interest on Rupees ‘x’ shall 

be due and payable for a period of 20 (twenty) months; and when the next recovery is made in the 

following month for say, Rupees ‘y’ , interest on Rupees ‘y’  shall be due and payable for a period 

of 21 (twenty one) months. The Parties further agree that no payments in excess of 90% (ninety 

percent) of the Contract Price shall be released to the Contractor until the Advance Payment, 

including interest there on, has been fully recovered. 

17.2.6  If the Advance Payment has not been fully repaid prior to Termination under Clause 19.7 or Article 

21, as the case may be, the whole of the balance then outstanding shall immediately become due 

and payable by the Contractor to the Authority. In the event of Termination for Contractor Default, 

the Advance Payment shall be deemed to carry interest at an annual rate of 8% (eight per cent) of 

Advance Payment to the date of recovery thereof. For the avoidance of doubt, the aforesaid interest 

shall be payable on each installment of the Advance Payment, regardless of whether the installment 

or any part thereof has been repaid to the Authority prior to Termination. 

17.3 Procedure for estimating the payment for the Works 

17.3.1 The Authority shall make interim payments to the Contractor, as certified by the Authority’s 

Engineer. 

17.3.2 The Contractor shall make its claim for interim payment for the work completed till the end of the 

month for which the payment is claimed, valued in accordance with Clause 17.3.1, and supported 

with necessary particulars and documents in accordance with this Agreement. 

17.3.3 Any reduction in the Contract Price arising out of Change of Scope or the Works withdrawn under 

Clause 8.3, as the case may be, shall not affect the amounts payable for the items thereof which are 

not affected by such Change of Scope or withdrawal. 

17.4 Monthly Payment Statement for Works 

The Contractor shall submit a statement (the “Monthly Payment Statement”), in 3 copies, by the 
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7th(seventh) day of a month to the Authority’s Engineer in the form set forth in Schedule, showing 

the amount calculated in accordance with Clause 17.3 to which the Contractor considers itself 

entitled for the work progress. The Monthly Payment Statement shall be accompanied with the 

progress reports and any other supporting documents. In the event that there is no claim for a month 

in accordance with the provisions of this Clause 17.4, the Contractor shall submit a ‘Nil’ claim to 

the Authority’s Engineer. 

17.5 Monthly Payment for Works 

17.5.1 Within 15 (fifteen) days of receipt of the Monthly Payment Statement from the Contractor pursuant 

to Clause 17.4, the Authority’s Engineer shall broadly determine the amount due to the Contractor 

and recommend to release of 70% (seventy per cent) of the amount so determined as part payment 

against the Monthly Payment Statement, pending issue of the Monthly Payment Certificate by the 

Authority’s Engineer. Within 15 (fifteen) days of the receipt of recommendation of the Authority’s 

Engineer, the Authority shall make an electronic payment thereof directly to the Contractor’s bank 

account. 

17.5.2 Within 15 (fifteen) days of the receipt of the Monthly Payment Statement referred to in Clause 17.4, 

the Authority’s Engineer shall determine and shall deliver to the Authority and the Contractor an 

IPC certifying the amount due and payable to the Contractor, after adjusting the payments already 

released to the Contractor against the said statement. For the avoidance of doubt, the Parties agree 

that the MPC shall specify all the amounts that have been deducted and the reasons therefore. 

17.5.3 In cases where there is a difference of opinion as to the value of any stage of work, the opinion of 

the Authority’s Engineer shall prevail and monthly payments shall be made to the Contractor on 

that basis; provided that the foregoing shall be without prejudice to the Contractor’s right to raise a 

Dispute. 

17.5.4 The Authority’s Engineer may, for reasons to be recorded, withhold from payment: 

 

a) The estimated value of work or obligation that the Contractor has failed to perform in accordance 

with this Agreement and in respect of which the Authority’s Engineer had notified the Contractor; 

and 

b) The estimated cost of rectification of any Works which have not been constructed in accordance 

with this Agreement. 

17.5.5 Payment by the Authority hereunder shall be deemed to be provisional and shall not be construed 

as the Authority’s acceptance, approval, consent or satisfaction with the work done. 

17.5.6 In the event the amounts released by the Authority under Clause 17.5.1 exceed the amount finally 

determined by the Authority’s Engineer pursuant to Clauses 17.5.2 to 17.5.4, the difference thereof 

shall be accounted for in the next IPC. 

17.6 Payment of Damages 

17.6.1 The Contractor may claim Damages due and payable to it in accordance with the provisions of this 

Agreement. 
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17.6.2 The Authority’s Engineer shall issue the MPC within 15 (Fifteen) days of the receipt of the claim 

under Clause 17.6.1, after making adjustments in accordance with the provisions of this Agreement. 

The Authority shall pay to the Contractor the amount due under such MPC within a period of 15 

(fifteen) days from the date of the submission of the claim under this Clause17.6. 

17.7 Time of payment and interest 

17.7.1 The Authority shall pay to the Contractor any amount due under any payment certificate issued by 

the Authority’s Engineer in accordance with the provisions of this Agreement as follows: 

Payment shall be made no later than 15 (fifteen) days from the date of submission of the Monthly 

Payment Statement by the Contractor to the Authority’s Engineer for certification in accordance 

with the provisions of Clause 17.4 for an MPC; provided, however, that in the event the MPC is not 

issued by the Authority’s Engineer within the aforesaid period of 30 (thirty) days, the Authority 

shall pay the amount shown in the Contractor’s Running Account (R.A) Bill Statement and any 

discrepancy therein shall be adjusted in the next payment certificate; and payment shall be made no 

later than 30 (thirty) days from the date of submission of the Final Payment Certificate for Works 

along with the discharge submitted to the Authority’s Engineer for certification in accordance with 

the provisions of Clause17.12. 

17.7.2 Deleted. 

17.8 Deleted 

17.9 Deleted. 

17.10 Final Payment Statement 

17.10.1 Within 60 (sixty) days of receiving the Completion Certificate under Clause 12.4, the Contractor 

shall submit to the Authority’s Engineer six copies of a final payment statement (the “Final 

Payment Statement”), with supporting documents, in the form prescribed by the Authority’s 

Engineer in respect of: 

a) The summary of Contractor’s Running Account (R.A) Bill Statements for Works as submitted in 

accordance with Clause17.4; 

b) the amounts received from the Authority against each claim; and 

c) any further sums which the Contractor considers due to it from the Authority. 

17.10.2 If the Authority’s Engineer disagrees with or cannot verify any part of the Final Payment Statement, 

the Contractor shall submit such further information as the Authority’s Engineer may reasonably 

require. 

17.10.3  The Authority’s Engineer shall deliver to the Authority: 

1) an MPC for those parts of the Final Payment Statement which are not in dispute, along with a list 

of disputed items which shall then be settled in accordance with the provisions of Article 24; or 

2) a Final Payment Certificate in accordance with Clause 17.15, if there are no disputed items. 

17.10.4 The Authority’s Engineer does not prescribe the form referred to in Clause-17.10.1 within 15 

(fifteen) days of the date of issue of the Completion Certificate, the Contractor shall submit the 

statement in such form as it deems fit. 
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17.11 Discharge 

Upon submission of the Final Payment Statement under Clause 17.10, the Contractor shall give to 

the Authority, with a copy to the Authority’s Engineer, a written discharge confirming that the total 

of the Final Payment Statement represents full and final settlement of all monies due to the 

Contractor in respect of this Agreement for all the Works arising out of this Agreement, except for 

any monies due to either Party on account of any Defect. Provided that such discharge shall become 

effective only after the payment due has been made in accordance with the Final Payment Certificate 

issued pursuant to Clause-17.12. 

17.12 Final Payment Certificate 

 

17.12.1  Within 30 (thirty) days after receipt of the Final Payment Statement under Clause 17.10, and the 

written discharge under Clause 17.11, and there being no disputed items of claim, the Authority’s 

Engineer shall deliver to the Authority, with a copy to the Contractor, a final payment certificate 

(the “Final Payment Certificate”) stating the amount which, in the opinion of the Authority’s 

Engineer, is finally due under this Agreement or otherwise. For the avoidance of doubt, before 

issuing the Final Payment Certificate, the Authority’s Engineer shall ascertain from the Authority 

all amounts previously paid by the Authority, all sums due to the Authority, and the balance, if any, 

due from the Authority to the Contractor or from the Contractor to the Authority, as the case maybe. 

17.12.2 The Authority shall, in accordance with the provisions of Clause 17.7, pay to the Contractor the 

amount which is specified as being finally due in the Final Payment Certificate. 

17.13 Change in law 

17.13.1 If as a result of Change in Law, the Contractor suffers any additional costs in the execution of the 

Works or in relation to the performance of its other obligations under this Agreement, the Contractor 

shall, within 15(fifteen) days from the date it becomes reasonably aware of such addition in costs, 

notify the Authority with a copy to the Authority’s Engineer of such additional costs due to Change 

in Law. 

 

17.13.2 If as a result of Change in Law, the Contractor benefits from any reduction in costs for the execution 

of this Agreement or in accordance with the provisions of this Agreement, either Party shall, within 

15 (fifteen) days from the date it becomes reasonably aware of such reduction in costs, notify the 

other Party with a copy to the Authority’s Engineer of such reduction in costs due to Change in 

Law. 

17.13.3 The Authority’s Engineer shall, within 15 (fifteen) days from the date of receipt of notice from the 

Contractor or the Authority, as the case may be, determine any addition or reduction to the Contract 
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Price, as the case may be, due to the Change in Law. 

17.14 Correction of Monthly Payment Certificates 

The Authority’s Engineer may in a Monthly Payment Certificate make any correction or 

modification in any previous Interim Payment Certificate issued by the Authority’s Engineer. 

17.15 Authority’s claims 

If the Authority considers itself to be entitled to any payment from the Contractor under any Clause 

of this Agreement, it shall give notice and particulars to the Contractor 20 (twenty) days before 

making the recovery from any amount due to the Contractor, and shall take into consideration the 

representation, if any, made by the Contractor in this behalf, before making such recovery. 

17.16 Bonus for early completion 

In the event that the Project Completion Date occurs prior to the Scheduled Completion Date, the 

Contractor shall be entitled to receive a payment of bonus equivalent to 1% (one per cent) of the 

contract price per month computed on per day basis, shall be payable to the contractor, subject to a 

maximum limit of 5% (five percent) of the contract price. Provided, however, that the payment of 

bonus, if any, shall be made only after the issue of the Completion Certificate. For the avoidance of 

doubt, the Parties agree that for the purpose of determining the bonus payable hereunder, the 

Contract Price shall always be deemed to be the amount specified in Clause 17.1.1, and shall exclude 

any revision thereof for any reason. 
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ARTICLE 18 

 

INSURANCE 

18.1 Insurance for Works 

18.1.1 The Contractor shall effect and maintain at its own cost the insurances specified in Schedule-N and 

as per the requirements under Applicable Laws. 

18.1.2 Subject to the provisions of Clause-19.6, the Contractor shall, in accordance with the provisions of 

this Agreement, be liable to bear the cost of any loss or damage that does not fall within the scope 

of this Article 18 or cannot be recovered from the insurers. 

18.1.3 Save and except as provided in Clause 18.1.4, the Contractor shall fully indemnify, hold harmless 

and defend the Authority from and against any and all losses, damages, costs, charges and/or claims 

with respect to: 

I. the death of or injury to any person; or 

II. the loss of or damage to any property, 

that may arise out of or in consequence of any breach by the Contractor of this Agreement during 

the execution of the Works or the remedying of any Defects therein. 

18.1.4 Notwithstanding anything in Clause 18.1.3, the Authority shall fully indemnify the Contractor from 

and against any and all losses, damages, costs, charges, proceedings and/or claims arising out of or 

with respect to 

a) the use or occupation of land or any part thereof by the Authority; 

b) the damage to property which is the unavoidable result of the execution and completion of the 

Works, or the remedying of any Defects therein, in accordance with this Agreement; and 

c) the death of or injury to persons or loss of or damage to property resulting from any act or neglect 

of the Authority, its agents, servants or other contractors, not being employed by the Contractor. 

Provided, however, that in the event of any injury or damage as a result of the contributory 

negligence of the Contractor, the Authority shall be liable to indemnify the Contractor from and 

against any and all losses, damages, costs, charges, proceedings and/or claims to the extent as 

proportionate to the liability of the Authority, its servants or agents or other contractors not 

associated with the Contractor in such injury or damage. 

18.1.5 Without prejudice to the provisions of Clauses-18.1.3 and 18.1.4, the Contractor shall maintain or 

effect such third party insurances as may be required under Applicable Laws. 

18.1.6 The Contractor shall provide to the Authority, within 30 days of the Appointed Date/ Date of 

agreement, evidence of professional liability insurance maintained by its Design engineer and/or 

consultants to cover the risk of professional negligence in the design of Works. The professional 

liability cover shall be for a sum of not less than [3% (three per cent)] of the Contract Price and 

shall be maintained until the end of the Defects Liability Period. 

18.2 Notice to the Authority 
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No later than 15 (fifteen) days after the date of this Agreement, the Contractor shall by notice furnish 

to the Authority, in reasonable detail, information in respect of the insurances that it proposes to 

effect and maintain in accordance with this Article Within 15 (fifteen) days of receipt of such notice, 

the Authority may require the Contractor to effect and maintain such other insurances as may be 

necessary pursuant hereto, and in the event of any difference or disagreement relating to any such 

insurance, the Dispute Resolution Procedure shall apply. 

18.3 Evidence of Insurance Cover 

18.3.1 All insurances obtained by the Contractor in accordance with this Article-18 shall be maintained 

with insurers on terms consistent with Good Industry Practice. Within 10(ten) days from the 

Appointed Date/ Date of agreement, the Contractor shall furnish to the Authority notarized true 

copies of the certificate(s) of insurance, copies of insurance policies and premium payment receipts 

in respect of such insurance, and no such insurance shall be cancelled, modified, or allowed to expire 

or lapse until the expiration of at least 45 (forty-five) days after notice of such proposed cancellation, 

modification or non-renewal has been delivered by the Contractor to the Authority. 

18.3.2 The Contractor shall procure and ensure the adequacy of the insurances at all times in accordance 

with the provisions of this Agreement. 

18.4 Remedy for failure to insure 

If the Contractor shall fail to effect and keep in force all insurances for which it is responsible 

pursuant hereto, the Authority shall have the option to either keep in force any such insurances, and 

pay such premia and recover the costs thereof from the Contractor, or in the event of computation 

of a Termination Payment, treat an amount equal to the Insurance Cover as deemed to have been 

received by the Contractor. 

18.5 Waiver of subrogation 

All insurance policies in respect of the insurance obtained by the Contractor pursuant to this Article-

18 shall include a waiver of any and all rights of subrogation or recovery of the insurers there under 

against, inter alia, the Authority, and its assigns, successors, undertakings and their subsidiaries, 

Affiliates, employees, insurers and underwriters, and of any right of the insurers to any set-off or 

counter claim or any other deduction, whether by attachment or otherwise, in respect of any liability 

of any such person insured under any such policy or in any way connected with any loss, liability 

or obligation covered by such policies of insurance. 

18.6 Contractor’s waiver 

 

The Contractor hereby further releases, assigns and waives any and all rights of subrogation or 

recovery against, inter alia, the Authority and its assigns, undertakings and their subsidiaries, 

Affiliates, employees, successors, insurers and underwriters, which the Contractor may otherwise 

have or acquire in or from or in any way connected with any loss, liability or obligation covered by 

policies of insurance maintained or required to be maintained by the Contractor pursuant to this 

Agreement (other than third party liability insurance policies) or because of deductible clauses in or 

inadequacy of limits of any such policies of insurance. 
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18.7 Cross liabilities 

 

Any such insurance maintained or effected in pursuance of this Article 18 shall include a cross 

liability clause such that the insurance shall apply to the Contractor and to the Authority as 

separately insured. 

18.8 Accident or injury to workmen 

 

Notwithstanding anything contained in this Agreement, it is hereby expressly agreed between the 

Parties that the Authority shall not be liable for or in respect of any damages or compensation 

payable to any workman or other person in the employment of the Contractor or Sub-contractor, 

save and except as for death or injury resulting from any act, omission or default of the Authority, 

its agents or servants. The Contractor shall indemnify and keep indemnified the Authority from and 

against all such claims, proceedings, damages, costs, charges, and expenses whatsoever in respect 

of the above save and except for those acts, omissions or defaults for which the Authority shall be 

liable. 

18.9 Insurance against accident to workmen 

 

The Contractor shall effect and maintain during the Agreement such insurances as may be required 

to insure the Contractor’s personnel and any other persons employed by it on the Project from and 

against any liability incurred in pursuance of this Article-18 Provided that for the purposes of this 

Clause-18.9, the Contractor’s personnel/any person employed by the Contractor shall include the 

Sub-contractor and its personnel. Provided further that in respect of any persons employed by any 

Sub-contractor, the Contractor’s obligations to insure as aforesaid under this Clause-18.9 Shall be 

discharged if the Sub-contractor shall have insured against any liability in respect of such persons 

in such manner that the Authority is indemnified under the policy. The Contractor shall require such 

Sub-contractor to produce before the Authority, when required, such policy of insurance and the 

receipt for payment of the current premium within 10 (ten) days of such demand being made by the 

Authority. 

18.9 Application of insurance proceeds 

 

The proceeds from all insurance claims, except for life and injury, shall be applied for any necessary 

repair, reconstruction, reinstatement, replacement, improvement, delivery or installation of the 

Project and the provisions of this Agreement in respect of construction of Works shall apply mutatis 

mutandis to the Works undertaken out of the proceeds of insurance. 

18.10 Compliance with policy conditions 

 

The Contractor hereby expressly agrees to fully indemnify the Authority from and against all losses 

and claims arising from the Contractor’s failure to comply with conditions imposed by the insurance 

policies effected in accordance with this Agreement. 
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Part V 

 

 

Force Majeure and Termination 
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ARTICLE 19 

 

FORCE MAJEURE 

19.1 Force Majeure 

As used in this Agreement, the expression “Force Majeure” or “Force Majeure Event” shall mean 

occurrence in India of any or all of Non-Political Event, Indirect Political Event and Political Event, 

as defined in Clauses 19.2, 19.3 and 19.4 respectively, if it affects the performance by the Party 

claiming the benefit of Force Majeure (the “Affected Party”) of its obligations under this 

Agreement and which act or event (a) is beyond the reasonable control of the Affected Party, and 

the Affected Party could not have prevented or overcome by exercise of due diligence and following 

Good Industry Practice, and (c) has Material Adverse Effect on the Affected Party. 

19.2 Non-Political Event 

 

A Non-Political Event shall mean one or more of the following acts or events: 

 

act of God, epidemic, extremely adverse weather conditions, lightning, earthquake, landslide, 

cyclone, flood, volcanic eruption, chemical or radio active contamination or ionizing radiation, fire 

or explosion (to the extent of contamination or radiation or fire or explosion originating from a 

source external to the Site); 

strikes or boycotts (other than those involving the Contractor, Sub-contractors or their respective 

employees/representatives, or attributable to any act or omission of any of them) interrupting 

supplies and services to the Project for a continuous period of 24 (twenty-four) hours and an 

aggregate period exceeding 10 (ten) days in an Accounting Year, and not being an Indirect Political 

Event set forth in Clause19.3; 

any failure or delay of a Sub-contractor but only to the extent caused by another Non-Political 

Event; 

any judgment or order of any court of competent jurisdiction or statutory authority made against 

the Contractor in any proceedings for reasons other than (i) failure of the Contractor to comply with 

any Applicable Law or Applicable Permit, or (ii) on account of breach of any Applicable Law or 

Applicable Permit or of any contract, or (iii) enforcement of this Agreement, or (iv) exercise of any 

of its rights under this Agreement by the Authority; or (v) breach of its obligations by the Contractor 

under its sub-contracts; 

the discovery of geological conditions, toxic contamination or archaeological remains on the 

Site that could not reasonably have been expected to be discovered through a site inspection; or 

any event or circumstances of a nature analogous to any of the foregoing. 

 

19.3 Indirect Political Event 

 

An Indirect Political Event shall mean one or more of the following acts or events: 

 

a. An act of war (whether declared or undeclared), invasion, armed conflict or act of foreign enemy, 

blockade, embargo, riot, insurrection, terrorist or military action, civil commotion or politically 
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motivated sabotage; 

b. industry-wide or State-wide strikes or industrial action for a continuous period of 24 (twenty-four) 

hours and exceeding an aggregate period of 10 (ten) days in an Accounting Year; 

c. any civil commotion, boycott or political agitation which prevents construction of the Project by the 

Contractor for an aggregate period exceeding 10 (ten) days in an Accounting Year; 

 

d. failure of the Authority to permit the Contractor to continue with its Construction Works, with or 

without modifications, in the event of stoppage of such work after discovery of any geological or 

archaeological finds; 

 

e. any failure or delay of a Sub-contractor to the extent caused by any Indirect Political Event; 

 

f. any Indirect Political Event that causes a Non-Political Event; or 

 

g. any event or circumstances of a nature analogous to any of the foregoing. 

 

19.4 Political Event 

 

A Political Event shall mean one or more of the following acts or events by or on account of any 

Government Instrumentality: 

d) Change in Law, only if consequences thereof cannot be dealt with under and in accordance with the 

provisions of Clause-17.13; 

 

e) compulsory acquisition in national interest or expropriation of any Project Assets or rights of the 

Contractor or of the Sub-contractors; 

f) unlawful or unauthorized or without jurisdiction revocation of, or refusal to renew or grant without 

valid cause, any clearance, license, permit, authorization, no objection certificate, consent, approval 

or exemption required by the Contractor or any of the Sub-contractors to perform their respective 

obligations under this Agreement; provided that such delay, modification, denial, refusal or 

revocation did not result from the Contractor’s or any Sub-contractor’s inability or failure to comply 

with any condition relating to grant, maintenance or renewal of such clearance, license, 

authorization, no objection certificate, exemption, consent, approval or permit; 

g) any failure or delay of a Sub-contractor but only to the extent caused by another Political Event; or 

 

h) any event or circumstances of a nature analogous to any of the foregoing. 

19.5 Duty to report Force Majeure Event 

 

19.5.1 Upon occurrence of a Force Majeure Event, the Affected Party shall by notice report such 

occurrence to the other Party forthwith. Any notice pursuant hereto shall include full particulars of: 

 

i) the nature and extent of each Force Majeure Event which is the subject of any claim for relief under 

this Article 19 with evidence in support thereof; 

 

j) the estimated duration and the effect or probable effect which such Force Majeure Event is having 

or will have on the Affected Party’s performance of its obligations under this Agreement; 

k) the measures which the Affected Party is taking or proposes to take for alleviating the impact of 
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such Force Majeure Event; and 

 

l) any other information relevant to the Affected Party’s claim. 

 

19.5.2 The Affected Party shall not be entitled to any relief for or in respect of a Force Majeure Event 

unless it shall have notified the other Party of the occurrence of the Force Majeure Event as soon as 

reasonably practicable, and in any event no later than 10 (ten) 

daysaftertheAffectedPartyknew,oroughtreasonablytohaveknown,ofitsoccurrence, and shall have 

given particulars of the probable material effect that the Force Majeure Event is likely to have on 

the performance of its obligations under this Agreement. 

19.5.3 For so long as the Affected Party continues to claim to be affected by such Force Majeure Event, it 

shall provide the other Party with regular (and not less than weekly) reports containing information 

as required by Clause-19.5.1, and such other information as the other Party may reasonably request 

the Affected Party to provide. 

19.6 Effect of Force Majeure Event on the Agreement 

 

19.6.1 Upon the occurrence of any Force Majeure 

a) prior to the Appointed Date/ Date of agreement, both Parties shall bear their respective Force 

Majeure costs. 

 

b) after the Appointed Date/ Date of agreement, the costs incurred and attributable to such event and 

directly relating to this Agreement (the “Force Majeure costs”) shall be allocated and paid as 

follows: 

 

c) upon occurrence of a Non-Political Event, the Parties shall bear their respective Force Majeure costs 

and neither Party shall be required to pay to the other Party any costs thereof; 

 

d) upon occurrence of an Indirect Political Event, all Force Majeure costs attributable to such Indirect 

Political Event, and not exceeding the Insurance Cover for such Indirect Political Event, shall be 

borne by the Contractor, and to the extent Force Majeure costs exceed such Insurance Cover, one 

half of such excess amount shall be reimbursed by the Authority to the Contractor for the Force 

Majeure events; and 

e) upon occurrence of a Political Event, all Force Majeure costs attributable to such Political Event 

shall be reimbursed by the Authority to the Contractor. 

 

For the avoidance of doubt, Force Majeure costs may include costs directly attributable to the Force 

Majeure Event, but shall not include debt repayment obligations, if any, of the Contractor. 

 

 

19.6.2 Save and except as expressly provided in this Article-19, neither Party shall be liable in any manner 

whatsoever to the other Party in respect of any loss, damage, cost, expense, claims, demands and 

proceedings relating to or arising out of occurrence or existence of any Force Majeure Event or 

exercise of any right pursuant hereto. 

19.6.3 Upon the occurrence of any Force Majeure Event during the Construction Period, the Project 
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Completion Schedule for and in respect of the affected Works shall be extended on a day for day 

basis for such period as performance of the Contractor’s obligations is affected on account of the 

Force Majeure Event or its subsisting effects, as may be determined by the Authority’s Engineer. 

19.6.4 Force Majeure costs for any event which results in any off setting compensation being payable to 

the Contractor by or on behalf of its Sub-contractors shall be reduced by such amounts that are 

payable to the Contractor by its Sub-contractors. 

19.7 Termination Notice for Force Majeure Event 

 

If a Force Majeure Event subsists for a period of 60 (sixty) days or more within a continuous period 

of 120 (one hundred and twenty) days, either Party may in its discretion terminate this Agreement 

by issuing a Termination Notice to the other Party without being liable in any manner whatsoever, 

save as provided in this Article 19, and upon issue of such Termination Notice, this Agreement 

shall, notwithstanding anything to the contrary contained herein, stand terminated forthwith; 

provided that before issuing such Termination Notice, the Party intending to issue the Termination 

Notice shall inform the other Party of such intention and grant 15 (fifteen) days’ time to make a 

representation, and may after the expiry of such 15 (fifteen) days period, whether or not it is in 

receipt of such representation, in its sole discretion issue the Termination Notice. 

19.8 Termination Payment for Force Majeure Event 

 

19.8.1 In the event of this Agreement being terminated on account of a Non-Political Event, the 

Termination Payment shall be an amount equal to the sum payable under Clause 21.5. 

19.8.2 If Termination is on account of an Indirect Political Event, the Termination Payment shall include: 

- any sums due and payable under Clause 21.5; and 

 

- the reasonable cost, as determined by the Authority’s Engineer, of the Plant and Materials procured 

by the Contractor and transferred to the Authority for use in Construction, only if such Plant and 

Materials are in conformity with the Specifications and Standards; 

19.8.3 If Termination is on account of a Political Event, the Authority shall make a Termination Payment 

to the Contractor in an amount that would be payable under Clause 21.6.2 as if it were an Authority 

Default. 

19.9 Dispute resolution 

 

In the event that the Parties are unable to agree in good faith about the occurrence or existence of a 

Force Majeure Event, such Dispute shall be finally settled in accordance with the Dispute 

Resolution Procedure; provided that the burden of proof as to the occurrence or existence of such 

Force Majeure Event shall be upon the Party claiming relief and/or excuse on account of such Force 

Majeure Event. 

19.10 Excuse from performance of obligations 
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If the Affected Party is rendered wholly or partially unable to perform its obligations under this 

Agreement because of a Force Majeure Event, it shall be excused from performance of such of its 

obligations to the extent it is unable to perform on account of such Force Majeure Event; provided 

that: 

ii the suspension of performance shall be of no greater scope and of no longer duration than is 

reasonably required by the Force Majeure Event; 

 

iii the Affected Party shall make all reasonable efforts to mitigate or limit damage to the other Party 

arising out of or as a result of the existence or occurrence of such Force Majeure Event and to cure 

the same with due diligence; and 

 

iv when the Affected Party is able to resume performance of its obligations under this Agreement, it 

shall give to the other Party notice to that effect and shall promptly resume performance of its 

obligations hereunder. 
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ARTICLE 20 

 

SUSPENSION OF CONTRACTOR’S RIGHTS 

 

20.1 Suspension upon Contractor Default 

 

Upon occurrence of a Contractor Default, the Authority shall be entitled, without prejudice to its 

other rights and remedies under this Agreement including its rights of Termination hereunder, to (a) 

suspend carrying out of the Works or any part thereof, and (b) carry out such Works itself or 

authorize any other person to exercise or perform the same on its behalf during such suspension (the 

“Suspension”). Suspension hereunder shall be effective forthwith upon issue of notice by the 

Authority to the Contractor and may extend up to a period not exceeding 90 (ninety) days from the 

date of issue of such notice. 

20.2 Authority to act on behalf of Contractor 

 

During the period of Suspension hereunder, all rights and liabilities vested in the Contractor in 

accordance with the provisions of this Agreement shall continue to vest in the Contractor and all 

things done or actions taken, including expenditure incurred by the Authority for discharging the 

obligations of the Contractor under and in accordance with this Agreement shall be deemed to have 

been done or taken for and on behalf of the Contractor and the Contractor undertakes to indemnify 

the Authority for all costs incurred during such period. The Contractor hereby licenses and sub-

licenses respectively, the Authority or any other person authorized by it under Clause 20.1 to use 

during Suspension, all Intellectual Property belonging to or licensed to the Contractor with respect 

to the Project and its design, engineering, construction, and which is used or created by the 

Contractor in performing its obligations under the Agreement. 

20.3 Revocation of Suspension 

 

20.3.1 In the event that the Authority shall have rectified or removed the cause of Suspension within a 

period not exceeding 60 (sixty) days from the date of Suspension, it shall revoke the Suspension 

forthwith and restore all rights of the Contractor under this Agreement. For the avoidance of doubt, 

the Parties expressly agree that the Authority may, in its discretion, revoke the Suspension at any 

time, whether or not the cause of Suspension has been rectified or removed hereunder. 

20.3.2 Upon the Contractor having cured the Contractor Default within a period not exceeding 60 (sixty) 

days from the date of Suspension, the Authority shall revoke the Suspension forthwith and restore 

all rights of the Contractor under this Agreement. 

20.4 Termination 

 

20.4.1 At any time during the period of Suspension under this Article 20, the Contractor may by notice 

require the Authority to revoke the Suspension and issue a Termination Notice. The Authority shall, 

within 15 (fifteen) days of receipt of such notice, terminate this Agreement under and in accordance 

with Article 21 as if it is a Contractor Default under Clause-21.1. 
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20.4.2 Notwithstanding anything to the contrary contained in this Agreement, in the event that Suspension 

is not revoked within 90 (ninety) days from the date of Suspension hereunder, the Agreement shall, 

upon expiry of the aforesaid period, be deemed to have been terminated by mutual agreement of the 

Parties and all the provisions of this Agreement shall apply, mutatis mutandis, to such Termination 

as if a Termination Notice had been issued by the Authority upon occurrence of a Contractor 

Default. 
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ARTICLE 21 

TERMINATION 

 

21.1 Termination for Contractor Default 

 

21.1.1 Save as otherwise provided in this Agreement, in the event that any of the defaults specified below 

shall have occurred, and the Contractor fails to cure the default within the Cure Period set forth 

below, or where no Cure Period is specified, then within a Cure Period of 60 (sixty) days, the 

Contractor shall be deemed to be in default of this Agreement (the “Contractor Default”), unless 

the default has occurred as a result of any breach of this Agreement by the Authority or due to Force 

Majeure. The defaults referred to herein shall include the following: 

a) The Contractor fails to provide, extend or replenish, as the case may be, the Performance Security 

in accordance with this Agreement; 

b) Subsequent to the replenishment or furnishing of fresh Performance Security in accordance with 

Clause-7.3, the Contractor fails to cure, within a Cure Period of 60 (sixty) days, the Contractor 

Default for which the whole or part of the Performance Security was appropriated; 

 

c) the Contractor does not achieve the latest outstanding Project Milestone due in accordance with the 

provisions of Schedule-I, subject to any Time Extension, and continues to be in default for 45 (forty-

five) days; 

 

d) the Contractor abandons or manifests intention to abandon the construction of the Project without 

the prior written consent of the Authority; 

 

e) the Contractor fails to proceed with the Works in accordance with the provisions of Clause 10.1 or 

stops Works for 30 (thirty) days without reflecting the same in the current programme and such 

stoppage has not been authorised by the Authority’s Engineer; 

 

f) the Project Completion Date does not occur within the period specified in Schedule-I for the 

Scheduled Completion Date, or any extension thereof; 

g) failure to complete the Punch List items within the periods stipulated there for in Clause12.3; 

 

h) the Contractor fails to rectify any Defect, the non-rectification of which shall have a Material 

Adverse Effect on the Project, within the time specified in this Agreement or as directed by the 

Authority’s Engineer; 

 

i) the Contractor subcontracts the Works or any part thereof in violation of this Agreement or assigns 

any part of the Works without the prior approval of the Authority; 

 

j) the Contractor creates any Encumbrance in breach of this Agreement; 

 

k) an execution levied on any of the assets of the Contractor has caused a Material Adverse Effect; 
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l) the Contractor is adjudged bankrupt or insolvent, or if a trustee or receiver is appointed for the 

Contractor or for the whole or material part of its assets that has a material bearing on the Project; 

 

m) the Contractor has been, or is in the process of being liquidated, dissolved, wound-up, amalgamated 

or reconstituted in a manner that would cause, in the reasonable opinion of the Authority, a Material 

Adverse Effect; 

 

n) a resolution for winding up of the Contractor is passed, or any petition for winding up of the 

Contractor is admitted by a court of competent jurisdiction and a provisional liquidator or receiver 

is appointed and such order has not been set aside within 90 (ninety) days of the date thereof or the 

Contractor is ordered to be wound up by a court except for the purpose of amalgamation or 

reconstruction; provided that, as part of such amalgamation or reconstruction, the entire property, 

assets and undertaking of the Contractor are transferred to the amalgamated or reconstructed entity 

and that the amalgamated or reconstructed entity has unconditionally assumed the obligations of the 

Contractor under this Agreement; and provided that: 

o) the amalgamated or reconstructed entity has the capability and experience necessary for the 

performance of its obligations under this Agreement; and 

 

p) the amalgamated or reconstructed entity has the financial standing to perform its obligations under 

this Agreement and has a credit worthiness at least as good as that of the Contractor as at the 

Appointed Date/ Date of agreement; 

q) any representation or warranty of the Contractor herein contained which is, as of the date hereof, 

found to be materially false or the Contractor is at any time hereafter found to be in breach thereof; 

 

r) the Contractor submits to the Authority any statement, notice or other document, in written or 

electronic form, which has a material effect on the Authority’s rights, obligations or interests and 

which is false in material particulars; 

 

s) the Contractor has failed to fulfill any obligation, for which failure Termination has been specified 

in this Agreement; or 

t) the Contractor has failed to make any payment to the Authority within the period specified in this 

Agreement; 

u) the Concessionaire issues a Termination Notice in violation of this Agreement; or 

v) the Contractor commits a default in complying with any other provision of this Agreement if such 

a default causes a Material Adverse Effect on the Project or on the Authority. 

 

21.1.2 Without prejudice to any other rights or remedies which the Authority may have under this 

Agreement, upon occurrence of a Contractor Default, the Authority shall be entitled to terminate 

this Agreement by issuing a Termination Notice to the Contractor; provided that before issuing the 

Termination Notice, the Authority shall by a notice inform the Contractor of its intention to issue 

such Termination Notice and grant 15(fifteen) days to the Contractor to make a representation, and 
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may after the expiry of such 15 (fifteen) days, whether or not it is in receipt of such representation, 

issue the Termination Notice. 

21.1.3 After termination of this Agreement for Contractor Default, the Authority may complete the Works 

and/or procure its completion through any other entity. The Authority and such entity may, for this 

purpose, use any Materials, Plant and equipment, Contractor’s documents and other design 

documents made by or on behalf of the Contractor. 

21.2 Termination for Authority Default 

 

21.2.1 In the event that any of the defaults specified below shall have occurred, and the Authority fails to 

cure such default within a Cure Period of 60 (sixty) days or such longer period as has been expressly 

provided in this Agreement, the Authority shall be deemed to be in default of this Agreement (the 

“Authority Default”) unless the default has occurred as a result of any breach of this Agreement 

by the Contractor or due to Force Majeure. The defaults referred to herein shall include the 

following: 

a) The Authority commits a material default in complying with any of the provisions of this Agreement 

and such default has a Material Adverse Effect on the Contractor; 

 

b) The Authority has failed to make payment of any amount due and payable to the Contractor within 

the period specified in this Agreement; 

 

c) The Authority has failed to provide, within a period of 180 (one hundred and eighty) days from the 

Appointed Date/ Date of agreement, the environmental clearances and forest clearances required 

for construction of the Project; 

 

d) The Authority repudiates this Agreement or otherwise takes any action that amounts to or manifests 

an irrevocable intention not to be bound by this Agreement; or 

 

e) The Authority’s Engineer fails to issue the relevant Interim Payment Certificate within 60 (sixty) 

days after receiving a statement and supporting documents. 

 

21.2.2 Without prejudice to any other right or remedy which the Contractor may have under this 

Agreement, upon occurrence of an Authority Default, the Contractor shall be entitled to terminate 

this Agreement by issuing a Termination Notice to the Authority; provided that before issuing the 

Termination Notice, the Contractor shall by a notice inform the Authority of its intention to issue 

the Termination Notice and grant 15 (fifteen) days to the Authority to make a representation, and 

may after the expiry of such 15(fifteen) days, whether or not it is in receipt of such representation, 

issue the Termination Notice. 

21.3 Termination for Authority’s convenience 

  

Notwithstanding anything herein above, the Authority may terminate this Agreement for its own 

convenience. The termination shall take effect 30 (thirty) days from the date of notice hereunder 

and shall be deemed to be termination on account of Authority Default. 
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21.4 Requirements after Termination 

 

Upon Termination of this Agreement in accordance with the provisions of this Article 21, the 

Contractor shall comply with and conform to the following: 

a) deliver to the Authority all Plant and Materials which shall have become the property of the 

Authority under this Article21; 

 

b) deliver all relevant records, reports, Intellectual Property and other licenses pertaining to the Works, 

other design documents and in case of Termination occurring after the Provisional Certificate has 

been issued, the “as built” Drawings for the Works; 

 

c) transfer and/or deliver all Applicable Permits to the Authority to the extent permissible under 

Applicable Laws; and 

 
d) Vacate the Site within 15 (fifteen) days. 
 

 

21.5 Valuation of Unpaid Works 

 

21.5.1 Within a period of 45 (forty-five) days after Termination under Clause 21.1, 21.2or 21.3, as the case 

may be, has taken effect, the Authority’s Engineer shall proceed in accordance with Clause16.5 to 

determine as follows the valuation of unpaid Works (the “Valuation of Unpaid Works”): 

i. value of the completed stage of the Works, less payments already made; and 

ii. Reasonable value of the partially completed stages of works as on the date of Termination, only if 

such works conform with the Specifications and Standards. 

and shall adjust from the sum thereof (i) any other amounts payable or recoverable, as the case may 

be, in accordance with the provisions of this Agreement; and (ii) all taxes due to be deducted at 

source. 

21.5.2 The Valuation of Unpaid Works shall be communicated to the Authority, with a copy to the 

Contractor, within a period of 45 (forty five) days from the date of Termination. 

21.6 Termination Payment 

 

21.6.1 Upon Termination on account of Contractor Default under Clause 21.1, the Authority shall: 

i. Encash and appropriate the Performance Security or Retention Money, whichever is more, and in 

the event the Contractor has failed to replenish or extend the Performance Security, claim the 

amount stipulated in Clause 7.1.1, as agreed pre-determined Damages, if any; 

ii. encash and appropriate the bank guarantee, if any, to the extent of the outstanding Advance Payment 

and interest thereon; and 

iii. pay to the Contractor, by way of Termination Payment, an amount equivalent to the Valuation of 

Unpaid Works after adjusting any other sums payable or recoverable, as the case may be, in 

accordance with the provisions of this Agreement, and shall adjust from the sum thereof  

(i) any other amounts payable or recoverable, as the case may be, in accordance with the provisions of 

this Agreement, and 
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(ii) All taxes due to be deducted at source. 

21.6.2 Upon Termination on account of an Authority Default under Clause 21.2 or for Authority’s 

convenience under Clause 21.3, the Authority shall: 

a) return the Performance Security and Retention Money forthwith; 

 

b) Encash and appropriate the bank guarantee, if any, to the extent of the outstanding Advance 

Payment, including interest thereon; and 

 

c) pay to the Contractor, by way of Termination Payment, an amount equal to: 

 

d) Valuation of Unpaid Works; 

 

e) the reasonable cost, as determined by the Authority’s Engineer, of the Plant and Materials procured 

by the Contractor and transferred to the Authority for its use, only if such Plant and Materials are in 

conformity with the Specifications and Standards; 

 

f) the reasonable cost of temporary works, as determined by the Authority’s Engineer; and 

 

g) 10% (ten percent) of the cost of the Works that are not commenced or not completed, and shall 

adjust from the sum thereof (i) any other amounts payable or recoverable, as the case may be, in 

accordance with the provisions of this Agreement, and (ii) all taxes due to be deducted at source. 

 

21.6.3 Termination Payment shall become due and payable to the Contractor within 30 (thirty) days of a 

demand being made by the Contractor to the Authority with the necessary particulars, after the 

Valuation of Unpaid Works has been communicated by the Authority’s Engineer. For the avoidance 

of doubt, it is expressly agreed that Termination Payment shall constitute full discharge by the 

Authority of its payment obligations in respect thereof hereunder. 

21.6.4 The Contractor expressly agrees that Termination Payment under this Article 21 shall constitute a 

full and final settlement of all claims of the Contractor on account of Termination of this Agreement 

and that it shall not have any further right or claim under any law, treaty, convention, contract or 

otherwise. 

21.7 Other rights and obligations of the Parties 

 

Upon Termination for any reason whatsoever 

 

a) the property and ownership in all Materials, Plant and Works and the Project shall, as between the 

Contractor and the Authority, vest in the Authority in whole, free from any and all Encumbrances; 

provided that the foregoing shall be without prejudice to Clause 21.6; 

 

b) the risk of loss or damage to any Materials, Plant or Works and the care and custody thereof shall 

pass from the Contractor to the Authority; and 

 

c) the Authority shall be entitled to restrain the Contractor and any person claiming through or under 
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the Agreement from entering upon the Site or any part of the Project except for taking possession 

of materials, stores, implements, construction plants and equipment of the Contractor, which have 

not been vested in the Authority in accordance with the provisions of this Agreement. 

 

21.8 Survival of rights 

 

Notwithstanding anything to the contrary contained in this Agreement any Termination pursuant to 

the provisions of this Agreement shall be without prejudice to the accrued rights of either Party 

including its right to claim and recover money damages, insurance proceeds, security deposits, and 

other rights and remedies, which it may have in law or Agreement. All rights and obligations of 

either Party under this Agreement, including Termination Payments, shall survive the Termination 

to the extent such survival is necessary for giving effect to such rights and obligations. 
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Part VI 

 

 

Other Provisions 
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ARTICLE 22 

 

ASSIGNMENT AND CHARGES 

 

 

22.1 Restrictions on assignment and charges 

 

This Agreement shall not be assigned by the Contractor to any person, save and except with the 

prior consent in writing of the Authority, which consent the Authority shall be entitled to decline 

without assigning any reason. 

 

22.2 Hypothecation of Materials or Plant 

 

Notwithstanding the provisions of Clause 22.1, the Contractor may pledge or hypothecate to its 

lenders, any Materials or Plant prior to their incorporation in the Works. Further, the Contractor 

may, by written notice to the Authority, assign its right to receive payments under this Agreement 

either absolutely or by way of charge, to any person providing financing to the Contractor in 

connection with the performance of the Contractor’s obligations under this Agreement. The 

Contractor acknowledges that any such assignment by the Contractor shall not relieve the 

Contractor from any obligations, duty or responsibility under this Agreement. For the avoidance of 

doubt, all Materials and Plants shall, upon their incorporation into Works, be free from any and all 

Encumbrances without the Authority being required to make any payment to any person on account 

of any costs, compensation, expenses and charges for such Materials, Plants and Works. 
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ARTICLE 23 

 

LIABILITY AND INDEMNITY 

23.1 General indemnity 

The Contractor shall indemnify, defend, save and hold harmless the Authority and its officers, 

servants, agents, Government Instrumentalities and Government owned and/or controlled 

entities/enterprises, (the “Authority Indemnified Persons”) against any and all suits, proceedings, 

actions, demands and third party claims for any loss, damage, cost and expense of whatever kind 

and nature, whether arising out of any breach by the Contractor of any of its obligations under this 

Agreement or from any negligence under the Agreement, including any errors or deficiencies in the 

design documents, or tort or on any other ground whatsoever, except to the extent that any such 

suits, proceedings, actions, demands and claims have arisen due to any negligent act or omission, 

or breach or default of this Agreement on the part of the Authority Indemnified Persons. 

23.2 Indemnity by the Contractor 

 

23.2.1 Without limiting the generality of Clause23.1, the Contractor shall fully indemnify, hold harmless 

and defend the Authority and the Authority Indemnified Persons from and against any and all loss 

and/or damages arising out of or with respect to: 

a) failure of the Contractor to comply with Applicable Laws and Applicable Permits; 

 

b) payment of taxes required to be made by the Contractor in respect of the income or other taxes of 

the Sub-contractors, suppliers and representatives; or 

 

c) non-payment of amounts due as a result of Materials or services furnished to the Contractor or any 

of its Sub-contractors which are payable by the Contractor or any of its Sub-contractors. 

 

23.2.2 Without limiting the generality of the provisions of this Article 23, the Contractor shall fully 

indemnify, hold harmless and defend the Authority Indemnified Persons from and against any and 

all suits, proceedings, actions, claims, demands, liabilities and damages which the Authority 

Indemnified Persons may here after suffer, or pay by reason of any demands, claims, suits or 

proceedings arising out of claims of infringement of any domestic or foreign patent rights, 

copyrights or other Intellectual Property, proprietary or confidentiality rights with respect to any 

materials, information, design or process used by the Contractor or by the Sub- contractors in 

performing the Contractor’s obligations or in any way incorporated in or related to the Project. If in 

any such suit, action, claim or proceedings, a temporary restraint order or preliminary injunction is 

granted, the Contractor shall make every reasonable effort, by giving a satisfactory bond or 

otherwise, to secure the revocation or suspension of the injunction or restraint order. If, in any such 

suit, action, claim or proceedings, the Project, or any part thereof or comprised therein, is held to 

constitute an infringement and its use is permanently enjoined, the Contractor shall promptly make 

every reasonable effort to secure for the Authority a license, at no cost to the Authority, authorizing 

continued use of the infringing work. If the Contractor is unable to secure such license within a 

reasonable time, the Contractor shall, at its own expense, and without impairing the Specifications 

and Standards, either replace the affected work, or part, or process thereof with non- infringing work 

or part or process, or modify the same so that it becomes non- infringing. 
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23.3 Notice and contest of claims 

 

In the event that either Party receives a claim or demand from a third party in respect of which it is 

entitled to the benefit of an indemnity under this Agreement (the “Indemnified Party”) it shall 

notify the other Party (the “Indemnifying Party”) within 15(fifteen) days of receipt of the claim or 

demand and shall not settle or pay the claim without the prior approval of the Indemnifying Party, 

which approval shall not be unreasonably withheld or delayed. In the event that the Indemnifying 

Party wishes to contest or dispute the claim or demand, it may conduct the proceedings in the name 

of the Indemnified Party, subject to the Indemnified Party being secured against any costs involved, 

to its reasonable satisfaction. 

23.4 Defense of claims 

 

23.4.1 The Indemnified Party shall have the right, but not the obligation, to contest, defend and litigate any 

claim, action, suit or proceeding by any third party alleged or asserted against such Party in respect 

of, resulting from, related to or arising out of any matter for which it is entitled to be indemnified 

hereunder, and reasonable costs and expenses thereof shall be indemnified by the Indemnifying 

Party. If the Indemnifying Party acknowledges in writing its obligation to indemnify the 

Indemnified Party in respect of loss to the full extent provided by this Agreement, the Indemnifying 

Party shall be entitled, at its option, to assume and control the defense of such claim, action, suit or 

proceeding, liabilities, payments and obligations at its expense and through the counsel of its choice; 

provided it gives prompt notice of its intention to do so to the Indemnified Party and reimburses the 

Indemnified Party for the reasonable cost and expenses incurred by the Indemnified Party prior to 

the assumption by the Indemnifying Party of such defense. The Indemnifying Party shall not be 

entitled to settle or compromise any claim, demand, action, suit or proceeding without the prior 

written consent of the Indemnified Party, unless the Indemnifying Party provides such security to 

the Indemnified Party as shall be reasonably required by the Indemnified Party to secure the loss to 

be indemnified hereunder to the extent so compromised or settled. 

23.4.2 If the Indemnifying Party has exercised its rights under Clause23.3, the Indemnified Party shall not 

be entitled to settle or compromise any claim, action, suitor proceeding without the prior written 

consent of the Indemnifying Party (which consent shall not be unreasonably withheld or delayed). 

23.4.3 If the Indemnifying Party exercises its rights under Clause 23.3, the Indemnified Party shall 

nevertheless have the right to employ its own counsel, and such counsel may participate in such 

action, but the fees and expenses of such counsel shall beat the expense of the Indemnified Party, 

when and as incurred, unless: 

d) the employment of counsel b such party has been authorised in writing by the Indemnifying Party; 

 

e) the Indemnified Party shall have reasonably concluded that there may be a conflict of interest 

between the Indemnifying Party and the Indemnified Party in the conduct of the defense of such 

action; 

 

f) the Indemnifying Party shall not, in fact, have employed independent counsel reasonably 

satisfactory to the Indemnified Party, to assume the defense of such action and shall have been so 
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notified by the Indemnified Party; or 

 

g) the Indemnified Party shall have reasonably concluded and specifically notified the Indemnifying 

Party either: 

 

1) that there may be specific defenses available to it which are different from or additional to those 

available to the Indemnifying Party; or 

2) that such claim, action, suit or proceeding involves or could have a material adverse effect upon it 

beyond the scope of this Agreement: 

 

Provided that if Sub-clauses (b), (c) or (d) of this Clause 23.4.3 shall be applicable, the counsel for 

the Indemnified Party shall have the right to direct the defense of such claim, demand, action, suit 

or proceeding on behalf of the Indemnified Party and the reasonable fees and disbursements of such 

counsel shall constitute legal or other expenses hereunder. 

23.5 No consequential claims 

Notwithstanding anything to the contrary contained in this Article 23, the indemnities herein 

provided shall not include any claim or recovery in respect of any cost, expense, loss or damage of 

an indirect, incidental or consequential nature, including loss of profit, except as expressly provided 

in this Agreement. 

 

23.6 Survival on Termination  

The provisions of this Article 23 shall survive Termination. 
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ARTICLE 24 

 

DISPUTE RESOLUTION 

24.1 Dispute resolution 

24.1.1 Any dispute, difference or controversy of whatever nature howsoever arising under or out of or in 

relation to this Agreement (including its interpretation) between the Parties, and so notified in 

writing by either Party to the other Party (the “Dispute”) shall, in the first instance, be attempted to 

be resolved amicably in accordance with the conciliation procedure set forth in Clause24.2. 

24.1.2 The Parties agree to use their best efforts for resolving all Disputes arising under or in respect of 

this Agreement promptly, equitably and in good faith, and further agree to provide each other with 

reasonable access during normal business hours to all non-privileged records, information and data 

pertaining to any Dispute. 

24.2 Conciliation 

 

In the event of any Dispute between the Parties, either Party may call upon an officer of the 

Authority, not below the rank of Secretary to the Government or Chief Engineer, as the case may 

be, or such other person as the Parties may mutually agree upon (the “Conciliator”) to conciliate 

and assist the Parties in arriving at an amicable settlement thereof. Failing conciliation by the 

Conciliator or without the intervention of the Conciliator, either Party may require such Dispute to 

be referred to the Secretary or Chief Engineer of the Authority and the Chairman of the Board of 

Directors of the Contractor for amicable settlement, and upon such reference, the said persons shall 

meet no later than 7 (seven) business days from the date of reference to discuss and attempt to 

amicably resolve the Dispute. If such meeting does not take place within the 7 (seven) business day 

period or the Dispute is not amicably settled within 15 (fifteen) business days of the meeting or the 

Dispute is not resolved as evidenced by the signing of written terms of settlement within 30 (thirty) 

business days of the notice in writing referred to in Clause 24.1.1 or such longer period as may be 

mutually agreed by the Parties, either Party may refer the Dispute to arbitration in accordance with 

the provisions of Clause24.3. 

24.3 Arbitration 

24.3.1 Any Dispute which is not resolved amicably by conciliation, as provided in Clause 24.2, shall be 

finally decided by reference to arbitration by an arbitral tribunal constituted in accordance with 

Clause 24.3.2. Such arbitration shall be held in accordance with the Rules of Arbitration of the 

International Centre for Alternative Dispute Resolution, New Delhi or Construction Industry 

Arbitration Council (CIAC), New Delhi (the “Rules”), or such other rules as may be mutually agreed 

by the Parties, and shall be subject to the provisions of the Arbitration and Conciliation Act, 1996. 

The place of such arbitration shall be Bhagalpur, and the language of arbitration proceedings shall 

be English. 

The Arbitration shall be in Institutional mode & would not be adhoc, in any case, and the online 

mode of dispute resolution may also be resorted to as per the latest notification of Ministry of Law 

& Justice, Government of India. 
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24.3.2 There shall be an arbitral tribunal comprising three arbitrators, of whom each Party shall select one, 

and the third arbitrator shall be appointed by the two arbitrators so selected and in the event of 

disagreement between the two arbitrators, the appointment shall be made in accordance with the 

Rules. 

 

24.3.3 Wherever possible or required, On-line dispute resolution mechanism as pre scribed By Ministry of 

Law vide their notification-

http://doj.gov.in/sites/default/files/List%20of%20firm%20with%20profile-17_1.pdf, with 

subsequent amendments if any, is to be resorted to, in place of the traditional in-situ arbitration 

procedures. The decision on which system of procedures is to be followed (viz. traditional or on-

line) would rest with the Contracting Parties at the time of signing the contract, who may if they so 

decide, permit the decision to be made by Third Arbitrator (appointed by the two nominated 

arbitrators). 

24.3.4 The arbitral tribunal shall make a reasoned award (the “Award”). Any award made in any 

arbitration held pursuant to this Article 24 shall be final and binding on the Parties as from the date 

it is made, and the Contractor and the Authority agree and undertake to carry out such Award 

without delay. 

24.3.5 The Contractor and the Authority agree that an Award may be enforced against the Contractor 

and/or the Authority, as the case may be, and their respective assets wherever situated. 

24.3.6 This Agreement and the rights and obligations of the Parties shall remain in full force and effect, 

pending the Award in any arbitration proceedings hereunder. 

24.3.7 In the event the Party against whom the Award has been granted challenges the Award for any 

reason in a court of law, its hall make an interim payment to the other Party for an amount equal to 

75% (seventy-five per cent) of the Award, pending final settlement of the Dispute. The aforesaid 

amount shall be paid forthwith upon furnishing an irrevocable Bank Guarantee for a sum equal to 

the aforesaid amount. Upon final settlement of the dispute, the aforesaid interim payment shall be 

adjusted and any balance amount due to be paid or returned, as the case may be, shall be paid or 

returned with interest calculated at the rate of 10% (ten percent)per annum from the date of interim 

payment to the date of final settlement of such balance. 

24.4 Adjudication by a tribunal 

 

In the event of constitution of a statutory tribunal or other forum with powers to adjudicate upon 

disputes between the Contractor and the Authority, all Disputes arising after such constitution shall, 

instead of reference to arbitration under Clause 24.3, be adjudicated upon by such tribunal or other 

forum in accordance with Applicable Laws and all references to Dispute Resolution Procedure shall 

be construed accordingly.  

http://doj.gov.in/sites/default/files/List%20of%20firm%20with%20profile-
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ARTICLE 25 

 

MISCELLANEOUS 

 

25.1 Governing law and jurisdiction 

 

This Agreement shall be construed and interpreted in accordance with and governed by the laws of 

India, and the courts in the State shall have exclusive jurisdiction over matters arising out of or 

relating to this Agreement. 

25.2 Waiver of immunity 

 

Each Party unconditionally and irrevocably: 

 

1. agrees that the execution, delivery and performance by it of this Agreement constitute commercial acts 

done and performed for commercial purpose;  

2. agrees that, should any proceedings be brought against it or its assets, property or revenues in any 

jurisdiction in relation to this Agreement or any transaction contemplated by this Agreement, no immunity 

(whether by reason of sovereignty or otherwise) from such proceedings shall be claimed by or on behalf 

of the Party with respect to its assets;  

3. waives any right of immunity which it or its assets, property or revenues now has, may acquire in the 

future or which may be attributed to it in any jurisdiction; and  

4. consents generally in respect of the enforcement of any judgement or award against it in any such 

proceedings to the giving of any relief or the issue of any process in any jurisdiction in connection with 

such proceedings (including the making, enforcement or execution against it or in respect of any assets, 

property or revenues whatsoever irrespective of their use or intended use of any order or judgement that 

may be made or given in connection therewith).  

 

25.3 Deleted. 

 

25.4 Waiver 

 

25.4.1 Waiver, including partial or conditional waiver, by either Party of any default by the other Party in the 

observance and performance of any provision of or obligations under this Agreement:  

a) shall not operate or be construed as a waiver of any other or subsequent default hereof or of other 

provisions of or obligations under this Agreement; 

b) shall not be effective unless it is in writing and executed by a duly authorized representative of the 

Party; and 

c) Shall not affect the validity or enforceability of this Agreement in any manner. 

d) Neither the failure by either Party to insist on any occasion upon the performance of the terms, 

conditions and provisions of this Agreement or any obligation thereunder nor time or other 

indulgence granted by a Party to the other Party shall be treated or deemed as waiver of such breach 

or acceptance of any variation or the relinquishment of any such right hereunder.  

 

25.5 Liability for review of Documents  

Except to the extent expressly provided in this Agreement: 
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a) no review, comment or approval by the Authority or the Authority’s 

 

Engineer of any Document submitted by the Contractor nor any observation or inspection of the 

construction of the Project nor the failure to review, approve, comment, observe or inspect 

hereunder shall relieve or absolve the Contractor from its obligations, duties and liabilities under 

this Agreement, Applicable Laws and Applicable Permits; and 

b) The Authority shall not be liable to the Contractor by reason of any review, comment, approval, 

observation or inspection referred to in Sub-clause (a) above 

 

25.6 Exclusion of implied warranties etc. 
 

This Agreement expressly excludes any warranty, condition or other undertaking implied at law or by 

custom or otherwise arising out of any other agreement between the Parties or any representation by 

either Party not contained in a binding legal agreement executed by both Parties. 

 

25.7 Survival 

 

25.7.1 Termination shall: 

a) Not relieve the Contractor or the Authority, as the case may be, of any obligations hereunder which 

expressly or by implication survive Termination hereof; and 

b) except as otherwise provided in any provision of this Agreement expressly limiting the liability of either 

Party, not relieve either Party of any obligations or liabilities for loss or damage to the other Party arising 

out of, or caused by, acts or omissions of such Party prior to the effectiveness of such Termination or 

arising out of such Termination.  

 

25.7.2 All obligations surviving Termination shall only survive for a period of 3 (three) years following 

the date of such Termination. 

 

25.8 Entire Agreement 

This Agreement and the Schedules together constitute a complete and exclusive statement of the 

terms of the agreement between the Parties on the subject hereof, and no amendment or modification 

hereto shall be valid and effective unless such modification or amendment is agreed to in writing 

by the Parties and duly executed by persons especially empowered in this behalf by the respective 

Parties. All prior written or oral understandings, offers or other communications of every kind 

pertaining to this Agreement are abrogated and withdrawn. For the avoidance of doubt, the Parties 

hereto agree that any obligations of the Contractor arising from the Request for Qualification or 

Request for Proposals and bid submissions, as the case may be, shall be deemed to form part of this 

Agreement and treated as such. 

 

 

25.9 Severability 

 

If for any reason whatsoever, any provision of this Agreement is or becomes invalid, illegal or 

unenforceable or is declared by any court of competent jurisdiction or any other instrumentality to 
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be invalid, illegal or unenforceable, the validity, legality or enforceability of the remaining 

provisions shall not be affected in any manner, and the Parties will negotiate in good faith with a 

view to agreeing to one or more provisions which may be substituted for such invalid, unenforceable 

or illegal provisions, as nearly as is practicable to such invalid, illegal or unenforceable provision. 

Failure to agree upon any such provisions shall not be subject to the Dispute Resolution Procedure 

set forth under this Agreement or otherwise. 

25.10 No partnership 

 

This Agreement shall not be interpreted or construed to create an association, joint venture or 

partnership between the Parties, or to impose any partnership obligation or liability upon either 

Party, and neither Party shall have any right, power or authority to enter into any agreement or 

undertaking for, or act on behalf of, or to act as or be an agent or representative of, or to otherwise 

bind, the other Party. 

25.11 Third parties 

 

This Agreement is intended solely for the benefit of the Parties, and their respective successors and 

permitted assigns, and nothing in this Agreement shall be construed to create any duty to, standard 

of care with reference to, or any liability to, any person not a Party to this Agreement. 

25.12 Successors and assigns 

 

This Agreement shall be binding upon, and inure to the benefit of the Parties and their respective 

successors and permitted assigns. 

25.13 Notices 

 

Any notice or other communication to be given by any Party to the other Party under or in 

connection with the matters contemplated by this Agreement shall be in writing and shall: 

 

a) in the case of the Contractor, be given by facsimile or e-mail and by letter delivered by hand to the 

address given and marked for attention of the person set out below or to such other person as the 

Contractor may from time to time designate by notice to the Authority; provided that notices or 

other communications to be given to an address outside the city specified in Sub-clause (b) below 

may, if they are subsequently confirmed by sending a copy thereof by registered acknowledgement 

due, air mail or by courier, be sent by facsimile or e-mail to the person as the Contractor may from 

time to time designate by notice to the Authority;  

 

 

Attention: 

 

{Designation: 

 

Address: 

 

Fax No: 

 

Email:} 
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b) in the case of the Authority, be given by facsimile or e-mail and by letter delivered by hand and be 

addressed to the person named below with a copy delivered to the Authority Representative or such 

other person as the Authority may from time to time designate by notice to the Contractor; provided 

that if the Contractor does not have an office in the same city as the Authority, it may send such 

notice by facsimile or e-mail and by registered acknowledgement due, air mail or by courier;  

{Designation:  

Address: 

Fax No: 

Email:}; and 

 

c) any notice or communication by a Party to the other Party, given in accordance herewith, shall be 

deemed to have been delivered when in the normal course of post it ought to have been delivered 

and in all other cases, it shall be deemed to have been delivered on the actual date and time of 

delivery; provided that in the case of facsimile or e-mail, it shall be deemed to have been delivered 

on the working day following the date of its delivery.  

25.14 Language 

All notices required to be given by one Party to the other Party and all other communications, 

Documentation and proceedings which are in any way relevant to this Agreement shall be in writing 

and in English language. 

25.15 Counterparts 

This Agreement may be executed in two counterparts, each of which, when executed and delivered, 

shall constitute an original of this Agreement. 

25.16 Confidentiality 

The Parties shall treat the details of this Agreement as private and confidential, except to the extent 

necessary to carry out obligations under it or to comply with Applicable Laws. The Contractor shall 

not publish, permit to be published, or disclose any particulars of the Works in any trade or technical 

paper or elsewhere without the previous consent of the Authority. 

25.17 Copyright and Intellectual Property rights 

 

25.17.1 As between the Parties, the Authority shall retain the copyright and other Intellectual Property rights 

in the Authority’s Documents and other design documents made by (or on behalf of) the Authority. 

The Authority shall be deemed (by signing this Agreement) to give to the Contractor a non-

terminable transferable non-exclusive royalty-free license to copy, use and communicate the 

Authority’s Documents, including making and using modifications of them. This license shall: 

(a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of 

the Works, 

(b) entitle any person in proper possession of the relevant part of the Works to copy, use and 

communicate the Authority’s Documents for the purposes of completing, operating, maintaining, 
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altering, adjusting, repairing and demolishing the Works, and 

(c) in the case of Authority’s Documents which are in the form of computer programs and other 

software, permit their use on any computer on the Site and other places as envisaged by this 

Agreement, including replacements of any computers supplied by the Authority: 

25.17.2 The Authority’s Documents and other design documents made by (or on behalf of) the Authority’s 

shall not, without the Authority’s consent, be used, copied or communicated to a third party by (or 

on behalf of) for purposes other than those permitted under this Clause25.17. 

25.17.3 As between the Parties, the Authority shall retain the copyright and other Intellectual Property rights 

in this Agreement and other documents made by (or on behalf of) the Authority. The Contractor 

may, at its cost, copy, use, and obtain communication of these documents for the purposes of this 

Agreement. They shall not, without the Authority’s consent, be copied, used or communicated to a 

third party by the Contractor, except as necessary for the purposes of the contract. 

25.18 Limitation of Liability 

 

25.18.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of 

any contract or for any indirect or consequential loss or damage which may be suffered by the other 

Party in connection with this Agreement. 

25.18.2 The total liability of one Party to the other Party under and in accordance with the provisions of 

this Agreement, save and except as provided in Articles 21 and 23, shall not exceed the Contract 

Price. For the avoidance of doubt, this Clause shall not limit the liability in any case of fraud, 

deliberate default or reckless misconduct by the defaulting Party 

25.19 Transportation and Office at Site for the Client: 

25.19.1 A well-maintained SUV vehicle with fuel and driver for the day-to-day works/site visit shall be 

provided by the contractor to the Client. 

25.19.2  A well-furnished office including amenities, supporting staffs and office equipment’s shall be 

provided by the  

contractor to the Client. 

25.20 Deleted 
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ARTICLE 26 

 

DEFINITIONS 

 

26.1 Definitions 

In this Agreement, the following words and expressions shall, unless repugnant to the context or 

meaning thereof, have the meaning hereinafter respectively assigned to them: 

“Accounting Year” means the financial year commencing from the first day of April of any 

calendar year and ending on the thirty-first day of March of the next calendar year; 

“Advance Payment” shall have the meaning as set forth in Clause 17.2.1; “Affected Party” shall 

have the meaning as set forth in Clause 19.1; 

“Affiliate” means, in relation to either Party {and/or Members}, a person who controls, is controlled 

by, or is under the common control with such Party {or Member} (as used in this definition, the 

expression “control” means, with respect to a person which is a company or corporation, the 

ownership, directly or indirectly, of more than 50% (fifty per cent) of the voting shares of such 

person, and with respect to a person which is not a company or corporation, the power to direct the 

management and policies of such person, whether by operation of law or by contract or otherwise); 

“Agreement” means this Agreement, its Recitals, the Schedules hereto and any amendments thereto 

made in accordance with the provisions contained in this Agreement; 

“Applicable Laws” means all laws, brought into force and effect by GOI or the State 

Government(s) including rules, regulations and notifications made there under, and judgments, 

decrees, injunctions, writs and orders of any court of record, applicable to this Agreement and the 

exercise, performance and discharge of the respective rights and obligations of the Parties 

hereunder, as may be in force and effect during the subsistence of this Agreement; 

“Applicable Permits” means all clearances, licenses, permits, authorizations, no objection 

certificates, consents, approvals and exemptions required to be obtained or maintained under 

Applicable Laws in connection with the construction of the Project during the subsistence of this 

Agreement; 

“Appointed Date” means date of this Agreement. 

“Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall include 

modifications to or any re-enactment thereof, as in force from time to time; 

“Authority” shall have the meaning attributed thereto in the array of Parties hereinabove as set 

forth in the Recitals; 

“Authority Default” shall have the meaning as set forth in Clause 21.2.1; 

 “Authority’s Engineer” shall have the meaning as set forth in Clause 16.1.1; 

 

“Authority Representative” means such person or persons as may be authorised in writing by the 

Authority to act on its behalf under this Agreement and shall include any person or persons having 
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authority to exercise any rights or perform and fulfill any obligations of the Authority under this 

Agreement; 

“Bank” means a bank in corporate in India and having a minimum net worth of Rs.1,000 crore 

(Rupees one thousand crore) or any other bank acceptable to the Authority; 

“Bank Rate” means the rate of interest specified by the Reserve Bank of India from time to time in 

pursuance of section 49 of the Reserve Bank of India Act, 1934 or any replacement of such Bank 

Rate for the time being in effect; 

“Base Date” means the last date of that calendar month, which date precedes the Bid Due Date by 

at least 28 (twenty-eight) days; 

“Bid” means the documents in their entirety comprised in the bid submitted by the [selected bidder] 

in response to the Request for Proposals in accordance with the provisions thereof and “Bids” shall 

mean the bids submitted by any and all pre-qualified bidders; 

“Bid Security” means the bid security provided by the Contractor to the Authority in accordance 

with the Request for Proposals, and which is to remain in force until substituted by the Performance 

Security; 

“CPI (IW)” means the Consumer Price Index for Industrial Workers as published by the Labour 

Bureau, Government of India and shall include any index which substitutes the CPI (IW), and any 

reference to CPI (IW) shall, unless the context otherwise requires, be construed as a reference to the 

CPI (IW) published for the period ending with the preceding month, save and except that for the 

purposes of annual revision of the Fixed Charge in accordance with the provisions of Clause 25.3, 

the revision due on April 1 of any year shall be computed with reference to CPI (IW) as on January 

31 of that year; 

“Change in Law” means the occurrence of any of the following after the Base Date: 

i. the enactment of any new Indian law; 

 

ii. the repeal, modification or re-enactment of any existing Indian law; 

 

iii. the commencement of any Indian law which has not entered into effect until the Base Date; 

iv. a change in the interpretation or application of any Indian law by a judgement of a court of record 

which has become final, conclusive and binding, as compared to such interpretation or application 

by a court of record prior to the Base Date; or 

 

v. any change in the rates of any of the Taxes or royalties that have a direct effect on the Project; 

 

“Change of Scope” shall have the meaning as set forth in Article 13; 

 “Change of Scope Notice” shall have the meaning as set forth in Clause 13.2.1; 

“Change of Scope Order” shall have the meaning as set forth in Clause 13.2.4; 

“Completion Certificate” shall have the meaning as set forth in Clause12.4.1; 
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“Joint Venture” means the Joint Venture of entities which have formed a joint venture for 

implementation of this Project; 

“Construction” shall have the meaning as set forth in Clause 1.2.1 (f); 

“Construction Period” means the period commencing from the Appointed Date and ending on the 

date of the Completion Certificate; 

“Contract Price” means the amount as specified in Clause 17.1.1; 

“Contractor” shall have the meaning attributed thereto in the array of Parties herein above as set 

forth in the Recitals; 

“Contractor Default” shall have the meaning as set forth in Clause 21.1.1; 

 

“Cure Period” means the period specified in this Agreement for curing any breach or default of 

any provision of this Agreement by the Party responsible for such breach or default and shall: 

 commence from the date on which a notice is delivered by one Party to the other Party asking the 
latter to cure the breach or default specified in such notice; 

 not relieve any Party from liability to pay Damages or compensation under the provisions of this 

Agreement; and 

 not in any way be extended by any period of Suspension under this Agreement; 

provided that if the cure of any breach by the Contractor requires any reasonable action by the 

Contractor that must be approved by the Authority or the Authority’s Engineer hereunder, the 

applicable Cure Period shall be extended by the period taken by the Authority or the Authority’s, 

Engineer to accord their approval; 

 

“Damages” shall have the meaning as set forth in paragraph of Clause 1.2.1; 

“Defect” means any defect or deficiency in Construction of the Works or any part thereof, which 

does not conform with the Specifications and Standards; 

“Defects Liability Period” shall have the meaning as set forth in Clause 15.1.1; 

“Dispute” shall have the meaning as set forth in Clause 24.1.1; 

“Dispute Resolution Procedure” means the procedure for resolution of Disputes as set forth in 

Article 24; 

“Drawings” means all of the drawings, calculations and documents pertaining to the Project as set 

forth in Schedule-H, and shall include ‘as built’ drawings of the Project; 

“Document” or “Documentation” means documentation in printed or written form, or in tapes, 

discs, drawings, computer programmes, writings, reports, photographs, films, cassettes, or 

expressed in any other written, electronic, audio or visual form; 

“Emergency” means a condition or situation that is likely to endanger the safety or security of the 

individuals on or about the Project, including Users thereof, or which poses an immediate threat of 

material damage to the Works or any of the Project Assets; 

“Encumbrances” means, in relation to the Project, any encumbrances such as mortgage, charge, 

pledge, lien, hypothecation, security interest, assignment, privilege or priority of any kind having 

the effect of security or other such obligations, and shall include any designation of loss payees or 
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beneficiaries or any similar arrangement under any insurance policy pertaining to the Project, where 

applicable herein but excluding utilities referred to in Clause-9.1; 

“Final Payment Certificate” shall have the meaning as set forth in Clause 17.12.1; 

“Final Payment Statement “shall have the meaning as set forth in Clause 17.10.1; 

Force Majeure” or “Force Majeure Event” shall have the meaning ascribed to it in Clause 19.1; 

“GAD” or “General Arrangement Drawings” shall have the meaning as set forth in Clause 4.1.3 

(b); 

“GOI” or “Government” means the Government of India; 

“Good Industry Practice” means the practices, methods, techniques, designs, standards, skills, 

diligence, efficiency, reliability and prudence which are generally and reasonably expected from a 

reasonably skilled and experienced contractor engaged in the same type of undertaking as envisaged 

under this Agreement and which would be expected to result in the performance of its obligations 

by the Contractor in accordance with this Agreement, Applicable Laws and Applicable Permits in 

reliable, safe, economical and efficient manner; 

“Government Instrumentality” means any department, division or sub-division of the 

Government or the State Government and includes any commission, board, authority, agency or 

municipal and other local authority or statutory body, including panchayat, under the control of the 

Government or the State Government, as the case may be, and having jurisdiction over all or any 

part of the Project or the performance of all or any of the services or obligations of the Contractor 

under or pursuant to this Agreement; 

“Indemnified Party” means the Party entitled to the benefit of an indemnity pursuant to Article23; 

“Indemnifying Party” means the Party obligated to indemnify the other Party pursuant to 

Article23; 

“Indirect Political Event” shall have the meaning as set forth in Clause 19.3; 

“Insurance Cover” means the aggregate of the maximum sums insured under the insurances taken 

out by the Contractor pursuant to Article18, and includes all insurances required to be taken out by 

the Contractor under Clauses 18.1 and 18.9 but not actually taken, and when used in the context of 

any act or event, it shall mean the aggregate of the maximum sums insured and payable or deemed 

to be insured and payable in relation to such act or event; 

“Intellectual Property” means all patents, trademarks, service marks, logos, get- up, trade names, 

internet domain names, rights in designs, blue prints, programmes and manuals, drawings, copyright 

(including rights in computer software),database rights, semi-conductor, topography rights, utility 

models, rights in know-how and other intellectual property rights, in each case whether registered 

or unregistered and including applications for registration, and all rights or forms of protection 

having equivalent or similar effect anywhere in the world; 

“Interim Payment Certificate” or “IPC” means the interim payment certificate issued by the 

Authority’s Engineer for payment to the Contractor in respect of Contractor’s claims for payment 

raised in accordance with the provisions of this Agreement; 

“LOA” or “Letter of Acceptance” means the letter of acceptance referred to in Recital (D); 

“Lead Member” shall, in the case of a Joint Venture, mean the member of such Joint Venture who 

shall have the authority to bind the Contractor and each member of the Joint Venture; and shall be 

deemed to be the Contractor for the purposes of this Agreement; 
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“Manuals” shall mean the manuals; 

“Material Adverse Effect” means a material adverse effect of any act or event on the ability of 

either Party to perform any of its obligations under and in accordance with the provisions of this 

Agreement and which act or event causes a material financial burden or loss to either Party; 

“Materials “are all the supplies used by the Contractor for incorporation in the Works of the Project; 

“Non-Political Event” shall have the meaning as set forth in Clause 19.2; 

“Parties “means the parties to this Agreement collectively and “Party” shall mean any of the parties 

to this Agreement individually; 

“Performance Security “shall have the meaning as set forth in Clause 7.1.1; 

“Plant” means the apparatus and machinery intended to form or forming part of the Works; 

“Political Event” shall have the meaning as set forth in Clause 19.4; 

“Programme” shall have the meaning as set forth in Clause 10.1.3; 

“Project” means the construction of the Project in accordance with the provisions of this 

Agreement, and includes all works, services and equipment relating to or in respect of the Scope of 

the Project; 

“Project Assets” means all physical and other assets relating to (a) tangible assets such as civil 

works and equipment including [foundations, embankments, pavements, road surface, interchanges, 

bridges, culverts, road over-bridges, drainage works, traffic signals, sign boards, kilometre-stones, 

electrical systems, communication systems, rest areas, relief centres, maintenance depots and 

administrative offices]; and (b) Project Facilities situated on the Site; 

“Project Completion Date” means the date on which the last Provisional Certificate is issued; 

“Project Completion Schedule” means the progressive Project Milestones setforth in Schedule-I 

for completion of the Project on or before the Scheduled Completion Date; 

“Project Facilities” means all the amenities and facilities to be constructed on the Site, 

“Project Milestone” means the project milestone as set forth in Schedule-I and includes the 

Scheduled Completion Date; 

“Proof Consultant” shall have the meaning as set forth in Clause 10.2.2; 

“Provisional Certificate” shall have the meaning as set forth in Clause 12.2.1; 

“Punch List” shall have the meaning as set forth in Clause 12.2.1; 

“Quality Assurance Plan “or “QAP” shall have the meaning as set forth in Clause 11.2.1; 

“Re.”, “Rs.” or “Rupees” or “Indian Rupees” means the lawful currency of the Republic of India; 

“Request for Proposals” or “RFP” shall have the meaning as set forth in Recital (C); 

“Retention Money” shall have the meaning as set forth in Clause 7.5.1; 

“Safety Consultant” shall have the meaning as set forth in Clause 10.1.5; 

“Scheduled Completion Date” shall be the date as set forth in Clause 10.3.1; 

“Scope of the Project” shall have the meaning as set forth in Clause 2.1; 

“Section” means a part of the Project; 
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“Site” shall have the meaning as set forth in Clause 8.1; 

“Specifications and Standards” means the specifications and standards relating to the quality, 

quantity, capacity and other requirements for the Project and any modifications thereof, or additions 

thereto, as included in the design and engineering for the Project submitted by the Contractor to, 

and expressly approved by, the Authority; 

Stage Payment Statement” shall have the meaning as set forth in Clause 17.4; 

“State” means the State or the Union Territory, as the case may be, in which the headquarters of 

the Authority are situate and “State Government” means the government of that State or Union 

Territory; 

“Structures” means an elevated [road or a flyover], as the case may be; 

“Sub-contractor” means any person or persons to whom a part of the Works has been subcontracted 

by the Contractor and the permitted legal successors in title to such person, but not an assignee to 

such person; 

“Suspension” shall have the meaning as set forth in Clause 20.1; 

“Taxes” means any Indian taxes including excise duties, customs duties, value added tax, sales tax, 

local taxes, cess and any impost or surcharge of like nature (whether Central, State or local) on the 

goods, Materials, equipment and services incorporated in and forming part of the Project charged, 

levied or imposed by any Government Instrumentality, but excluding any interest, penalties and 

other sums in relation thereto imposed on any account whatsoever. For the avoidance of doubt, 

Taxes shall not include taxes on corporate income; 

“Termination” means the expiry or termination of this Agreement; 

“Termination Notice” means the communication issued in accordance with this Agreement by one 

Party to the other Party terminating this Agreement; 

“Termination Payment” means the amount payable by either Party to the other upon Termination 

in accordance with Article 21; 

“Terms of Reference” or “TOR” shall have the meaning as set forth in Clause 16.2.1; 

“Tests” means the tests set forth in Schedule to determine the completion of Works in accordance 

with the provisions of this Agreement; 

“Time Extension” shall have the meaning as set forth in Clause10.4.1; 

“User” means a person who uses or intends to use the Project or any part thereof in accordance with 

the provision of this Agreement and Applicable Laws; 

“Valuation of Unpaid works” shall have the meaning as set forth in Clause 21.5.1; 

“WPI” means the wholesale price index for various commodities as published by the Ministry of 

Commerce and Industry, GOI and shall include any index which substitutes the WPI, and any 

reference to WPI shall, unless the context otherwise requires, be construed as a reference to the WPI 

published for the period ending with the preceding month; and 

“Works” means all works including survey and investigation, design, engineering, procurement, 

construction, Plant, Materials, temporary works and other things necessary to complete the Project 

in accordance with this Agreement. 
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IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS 

AGREEMENT AS OF THE DAY, MONTH AND YEAR FIRST ABOVE WRITTEN. 

 

 

SIGNED, SEALED AND DELIVERED 

 

SIGNED, SEALED AN DELIVERED 

 

 

 

For and on behalf of 

For and on behalf of 

 

 

 

[THE AUTHORITY] by: 

 

 

THE CONTRACTOR by: 

 

 

 

 

(Signature) (Signature) 

 

(Name) (Name) 

 

(Designation) (Designation) 

 

 

 

 

In the presence of: 

 

1. 

 

 

2. 

 

 

 

{COUNTERSIGNED and accepted by: 

 

Name and particulars members’ contractor} 
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SCHEDULE – A 

 

(See Clauses 2.1 and 8.1) 

 

SITE OF THE PROJECT 

 

1 The Site 

1.1. The site of the Project (the “Site”) shall comprise the site described in respect of which the land shall 

be provided by the Authority to the Contractor. The Authority shall be responsible for acquiring and 

providing land on the Site in accordance with the [alignment] finalized by the Authority, free from all 

encroachments and encumbrances, and free access thereto for the execution of this Agreement.  

1.2. The dates of providing the land to the Contractor within 15 days of Agreement.  

1.3. An inventory of the Site including the land, building, trees and any other immovable property on, or 

attached to, the Site shall be prepared jointly by the Authority Representative and the Contractor, and 

such inventory shall form part of the memorandum referred to in Clause 8.2.1 of this Agreement.  

1.4. Carriage of all materials, machineries, site clearing, shifting of dismantling materials are scope of 

contractor. No extra payment will be given to the contractor by the authority.  

1.5. The alignment plans of the Project are specified in drawing sheet. In the case of sections where no 

modification in the existing alignment of the Project is contemplated, the alignment plan has not been 

provided. Alignment plans have only been given for sections where the existing alignment is proposed 

to be modified.  
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SCHEDULE – F 

 

(See Clauses 7.1.1, 7.5.3 and 19.2) 

 

FORM OF BANK GUARANTEE 

 

Annex-I 

 

(See Clause 7.1.1) 

 

 

Form of Guarantee for Performance Security 

 

………………….., 

 

 

……………………………, 

 

 

………………….., 

 

WHEREAS: 

a) ……………………………………(insert name and address of the contractor) (hereinafter called 

the “Contractor”) and (insert name and address of the project authority), (hereinafter called the 

“Authority”) have entered into an agreement (hereinafter called the “Agreement”) for Construction 

of ICCC Building in Bhagalpur, Bihar with 2 Years defect liability period under Smart City Mission on Item 

Rate Contract in Bhagalpur subject to and in accordance with the provisions of the Agreement 

 

b) The Agreement requires the Contractor to furnish a Performance Security for due and faithful 

performance of its obligations, under and in accordance with the Agreement, during the 

Construction Period and Defects Liability Period (as defined in the Agreement) in a sum of Rs….. 

cr. (Rupees………..….. crore) (the “Guarantee Amount”). 

 

c) We, ………………….. through our branch at .................................................... (the “Bank”) have 

agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) by way of Performance 

Security. 

 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 

follows: 

 

1. The Bank hereby unconditionally and irrevocably guarantees and undertakes to pay to the 

Authority upon occurrence of any failure or default in the due and faithful performance of all or 

any of the Contractor’s obligations, under and in accordance with the provisions of the 

Agreement during the {Construction Period/ Defects Liability Period} on its mere first written 

demand, and without any demur, reservation, recourse, contest or protest, and without any 

reference to the Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount 
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as the Authority shall claim, without the Authority being required to prove or to show grounds 

or reasons for its demand and/or for the sum specified therein.  
 

2. A letter from the Authority, under the hand of an officer not below the rank of a Sr. Manager of 

the Authority, that the Contractor has committed default in the due and faithful performance of 

all or any of its obligations under and in accordance with the Agreement shall be conclusive, final 

and binding on the Bank. The Bank further agrees that the Authority shall be the sole judge as to 

whether the Contractor is in default in due and faithful performance of its obligations during and 

under the Agreement and its decision that the Contractor is in default shall be final and binding 

on the Bank, notwithstanding any differences between the Authority and the Contractor, or any 

dispute between them pending before any court, tribunal, arbitrators or any other authority or 

body, or by the discharge of the Contractor for any reason whatsoever.  

 

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank were 

the principal debtor and any change in the constitution of the Contractor and/or the Bank, whether 

by their absorption with any other body or corporation or otherwise, shall not in any way or 

manner affect the liability or obligation of the Bank under this Guarantee.  
 
4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to proceed 

against the Contractor before presenting to the Bank its demand under this Guarantee.  
 
5. The Authority shall have the liberty, without affecting in any manner the liability of the Bank 

under this Guarantee, to vary at any time, the terms and conditions of the Agreement or to extend 

the time or period for the compliance with, fulfilment and/ or performance of all or any of the 

obligations of the Contractor contained in the Agreement or to postpone for any time, and from 

time to time, any of the rights and powers exercisable by the Authority against the Contractor, 

and either to enforce or forbear from enforcing any of the terms and conditions contained in the 

Agreement and/or the securities available to the Authority, and the Bank shall not be released 

from its liability and obligation under these presents by any exercise by the Authority of the 

liberty with reference to the matters aforesaid or by reason of time being given to the Contractor 

or any other forbearance, indulgence, act or omission on the part of the Authority or of any other 

matter or thing whatsoever which under any law relating to sureties and guarantors would but for 

this provision have the effect of releasing the Bank from its liability and obligation under this 

Guarantee and the Bank hereby waives all of its rights under any such law.  

 

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now 

or which may hereafter be held by the Authority in respect of or relating to the Agreement or 

for the fulfillment, compliance and/or performance of all or any of the obligations of the 

Contractor under the Agreement.  

 
7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee 

is restricted to the Guarantee Amount and this Guarantee will remain in force for the period 

specified in paragraph 8 below and unless a demand or claim in writing is made by the Authority 

on the Bank under this Guarantee all rights of the Authority under this Guarantee shall be 

forfeited and the Bank shall be relieved from its liabilities hereunder.  

 

8. The Guarantee shall cease to be in force and effect on $. Unless a demand or claim under this 

Guarantee is made in writing before expiry of the Guarantee, the Bank shall be discharged from 

its liabilities hereunder.  

 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous 
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express consent of the Authority in writing, and declares and warrants that it has the power to 

issue this Guarantee and the undersigned has full powers to do so on behalf of the Bank.  

 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed 

to the Bank at its above referred branch, which shall be deemed to have been duly authorized 

to receive such notice and to effect payment thereof forthwith, and if sent by post it shall be 

deemed to have been given at the time when it ought to have been delivered in due course of 

post and in proving such notice, when given by post, it shall be sufficient to prove that the 

envelope containing the notice was posted and a certificate signed by an officer of the 

Authority that the envelope was so posted shall be conclusive.  

This Guarantee shall come into force with immediate effect and shall remain in force and 

effect for up to the date specified in paragraph 8 above or until it is released earlier by the 

Authority pursuant to the provisions of the Agreement 

 

Signed and sealed this ………. day of ……….., 20……… at ……….. 

 

SIGNED, SEALED AND 

 

DELIVERED For and on behalf of the 

 

 

Bank by: 

 

(Signature) (Name) 

(Designation) (Code Number) 

(Address) 

 

NOTES: 

 

& The bank guarantee should contain the name, designation and code number of the officer(s) signing 

the guarantee. 

 

& The address, telephone number and other details of the head office of the Bank as well as of issuing 

branch should be mentioned on the covering letter of issuing branch. 
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Annex – II 

 

 

(Schedule - F) 

 

(See Clause 7.5.3) 

 

Form of Guarantee for Withdrawal of Retention Money 

 

………………….., 

 

 

………………………….., 

 

 

………………….., 

 

WHEREAS: 

 

a) ……………………………………(insert name and address of the contractor) (hereinafter called 

the “Contractor”) has executed an agreement (hereinafter called the “Agreement”) with the (insert 

name and address of the project authority), (hereinafter called the “Authority”) for Construction of 

ICCC Building in Bhagalpur, Bihar with 2 Years defect liability period under Smart City Mission on Item 

Rate Contract subject to and in accordance with the provisions of the Agreement. 

 

b) InaccordancewithClause7.5.3oftheAgreement, the Contractor may withdraw the retention money 

(herein after called the “Retention Money”) after furnishing to the Authority a bank guarantee for 

an amount equal to the proposed withdrawal. 

 

c) We, ………………….. through our branch at (the “Bank”) 

have agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) for the amount of 

Rs. ………………….. cr. (Rs.………………….. crore) (the “Guarantee Amount”). 

 

NOW, THEREFORE, the Bank hereby unconditionally and irrevocably guarantees and affirms as 

follows: 

 

1. The Bank hereby unconditionally and irrevocably undertakes to pay to the Authority, upon its mere 

first written demand, and without any demur, reservation, recourse, contest or protest, and without 

any reference to the Contractor, such sum or sums upto an aggregate sum of the Guarantee Amount 

as the Authority shall claim, without the Authority being required to prove or to show grounds or 

reasons for its demand and/or for the sum specified therein. 

 

2. A letter from the Authority, under the hand of an officer not below the rank of a Chief Engineer of 

the Authority, that the Contractor has committed default in the due and faithful performance of all 

or any of its obligations for under and in accordance with the Agreement shall be conclusive, final 

and binding on the Bank. The Bank further agrees that the Authority shall be the sole judge as to 

whether the Contractor is in default in due and faithful performance of its obligations during and 
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under the Agreement and its decision that the Contractor is in default shall be final, and binding on 

the Bank, notwithstanding any differences between the Authority and the Contractor, or any dispute 

between them pending before any court, tribunal, arbitrators or any other authority or body, or by 

the discharge of the Contractor for any reason whatsoever. 

 

3. In order to give effect to this Guarantee, the Authority shall be entitled to actas if the Bank were the 

principal debtor and any change in the constitution of the Contractor and/or the Bank, whether by 

their absorption with any other body or corporation or otherwise, shall not in any way or manner 

affect the liability or obligation of the Bank under this Guarantee. 

 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to proceed 

against the Contractor before presenting to the Bank its demand under this Guarantee. 

 

5. The Authority shall have the liberty, without affecting in any manner the liability of the Bank under 

this Guarantee, to vary at any time, the terms and conditions of the Retention Money and any of the 

rights and powers exercisable by the Authority against the Contractor, and either to enforce or 

forbear from enforcing any of the terms and conditions contained in the Agreement and/or the 

securities available to the Authority, and the Bank shall not be released from its liability and 

obligation under these presents by any exercise by the Authority of the liberty with reference to the 

matters aforesaid or by reason of time being given to the Contractor or any other forbearance, 

indulgence, act or omission on the part of the Authority or of any other matter or thing whatsoever 

which under any law relating to sureties and guarantors would but for this provision have the effect 

of releasing the Bank from its liability and obligation under this Guarantee and the Bank hereby 

waives all of its rights under any such law.  

 

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or 

which may hereafter be held by the Authority in respect of or relating to the Retention Money. 

 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee is 

restricted to the Guarantee Amount and this Guarantee will remain in force for the period specified 

in paragraph 8 below and unless a demand or claim in writing is made by the Authority on the Bank 

under this Guarantee all rights of the Authority under this Guarantee shall be forfeited and the Bank 

shall be relieved from its liabilities hereunder. 

 

8. The Guarantee shall cease to be in force and effect 90 (ninety) days after the date of the Completion 

Certificate specified in Clause 12.4 of the Agreement. 

 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous 

express consent of the Authority in writing, and declares and warrants that it has the power to issue 

this Guarantee and the undersigned has full powers to do so on behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the 

Bank at its above referred branch, which shall be deemed to have been duly authorised to receive 

such notice and to effect payment thereof forthwith, and if sent by post it shall be deemed to have 

been given at the time when it ought to have been delivered in due course of post and in proving 

such notice, when given by post, it shall be sufficient to prove that the envelope containing the 

notice was posted and a certificate signed by an officer of the Authority that the envelope was so 
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posted shall be conclusive.  

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect up 

to the date specified in paragraph 8 above or until it is released earlier by the Authority pursuant to 

the provisions of the Agreement. 

 Signed and sealed this ………. day of ……….., 20……… at ……….. 

 

 

 

 

SIGNED, SEALED AND DELIVERED 

 

For and on behalf of the Bank by: (Signature) 

(Name) (Designation) (Code Number) 

(Address) 

 

 

NOTES: 

 

(i) The bank guarantee should contain the name, designation and code number of the officer(s) signing 

the guarantee. 

 

(ii) The address, telephone number and other details of the head office of the Bank as well as of issuing 

branch should be mentioned on the covering letter of issuing branch. 
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Annex – III 

 

 

(Schedule - F) (See Clause 19.2) 

 

Form of Guarantee for Advance Payment 

 

………………….., 

 

………………….., 

 

………………….., 

 

WHEREAS: 

(A) ……………………………………(insert name and address of the contractor) (hereinafter called 

the “Contractor” has executed an agreement (hereinafter called the “Agreement”) with the (insert 

name and address of the project authority), (hereinafter called the “Authority”) for Construction of 

ICCC Building in Bhagalpur, Bihar with 2 Years defect liability period under Smart City Mission on Item 

Rate Contract (“Project”), subject to and in accordance with the provisions of the Agreement 

 

(B) In accordance with Clause 17.2 of the Agreement, the Authority shall make to the Contractor an 

advance payment with a simple interest at the rate of 8% (eight per cent) per annum (herein after 

called “Advance Payment”) equal to 10% (ten per cent) of the Contract Price; and that the Advance 

Payment shall be made in minimum two installments subject to the Contractor furnishing an 

irrevocable and unconditional guarantee by a scheduled bank for an amount equivalent to 110% 

(One Hundred and Ten Percent) of such installment to remain effective till the complete and full 

repayment of the installment of the Advance Payment as security for compliance with its obligations 

in accordance with the Agreement. The amount of {first/second/third} installment of the Advance 

Payment is Rs. ………………….. cr. (Rupees …………………..crore) and the amount of this 

Guarantee is Rs. ………………….. cr. (Rupees…………………..crore) (the “Guarantee 

Amount”)$. 

 

(C) We, ………………….. through our branch at (the “Bank”) 

have agreed to furnish this bank guarantee (hereinafter called the “Guarantee”) for the Guarantee 

Amount. 
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$ The Guarantee Amount should be equivalent to 110% of the value of the applicable installment. 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 

follows: 

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful repayment on time 

of the aforesaid installment of the Advance Payment under and in accordance with the Agreement, 

and agrees and undertakes to pay to the Authority, upon its mere first written demand, and without 

any demur, reservation, recourse, contest or protest, and without any reference to the Contractor, 

such sum or sums up to an aggregate sum of the Guarantee Amount as the Authority shall claim, 

without the Authority being required to prove or to show grounds or reasons for its demand and/or 

for the sum specified therein. 

2. A letter from the Authority, under the hand of an officer not below the rank of a Chief Engineer of 

the Authority, that the Contractor has committed default in the due and faithful performance of all 

or any of its obligations for the repayment of the instalment of the Advance Payment under and in 

accordance with the Agreement shall be conclusive, final and binding on the Bank. The Bank further 

agrees that the Authority shall be the sole judge as to whether the Contractor is in default in due and 

faithful performance of its obligations during and under the Agreement and its decision that the 

Contractor is in default shall be final and binding on the Bank, notwithstanding any differences 

between the Authority and the Contractor, or any dispute between them pending before any court, 

tribunal, arbitrators or any other authority or body, or by the discharge of the Contractor for any 

reason whatsoever.  

3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if the Bank were 

the principal debtor and any change in the constitution of the Contractor and/or the Bank, whether 

by their absorption with any other body or corporation or otherwise, shall not in any way or manner 

affect the liability or obligation of the Bank under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Authority to proceed 

against the Contractor before presenting to the Bank its demand under this Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the liability of the Bank under 

this Guarantee, to vary at any time, the terms and conditions of the Advance Payment or to extend 

the time or period of its repayment or to postpone for any time, and from time to time, any of the 

rights and powers exercisable by the Authority against the Contractor, and either to enforce or 

forbear from enforcing any of the terms and conditions contained in the Agreement and/or the 

securities available to the Authority, and the Bank shall not be released from its liability and 

obligation under these presents by any exercise by the Authority of the liberty with reference to the 

matters aforesaid or by reason of time being given to the Contractor or any other forbearance, 

indulgence, act or omission on the part of the Authority or of any other matter or thing whatsoever 

which under any law relating to sureties and guarantors would but for this provision have the effect 

of releasing the Bank from its liability and obligation under this Guarantee and the Bank hereby 

waives all of its rights under any such law.  

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or 

which may hereafter be held by the Authority in respect of or relating to the Advance Payment. 
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7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee is 

restricted to the Guarantee Amount and this Guarantee will remain in force for the period specified 

in paragraph 8 below and unless a demand or claim in writing is made by the Authority on the Bank 

under this Guarantee all rights of the Authority under this Guarantee shall be forfeited and the Bank 

shall be relieved from its liabilities hereunder.  

8. The Guarantee shall cease to be in force and effect on $ unless a demand or claim under this 

Guarantee is made in writing on or before the aforesaid date, the Bank shall be discharged from its 

liabilities hereunder. 

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous 

express consent of the Authority in writing, and declares and warrants that it has the power to issue 

this Guarantee and the undersigned has full powers to do so on behalf of the Bank. 

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to the 

Bank at its above referred branch, which shall be deemed to have been duly authorized to receive 

such notice and to effect payment thereof forthwith, and if sent by post it shall be deemed to have 

been given at the time when it ought to have been delivered in due course of post and in providing 

such notice when given by post it shall be sufficient to prove that the envelope containing the notice 

was posted and a certificate signed by an officer of the Authority that the envelope was so posted 

shall be conclusive.  

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect up 

to the date specified in paragraph 8 above or until it is released earlier by the Authority pursuant to 

the provisions of the Agreement.  

 

 

Signed and sealed this ………. day of ……….., 20……… at ……….. 

 

 

SIGNED, SEALED AND DELIVERED 

 

For and on behalf of the Bank by: 

 

 

(Signature) (Name) 

(Designation) (Code Number) 

(Address) 

 

 

 

NOTES: 
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f) The bank guarantee should contain the name, designation and code number of the officer(s) signing the 

guarantee.  

g) The address, telephone number and other details of the head office of the Bank as well as of issuing 

branch should be mentioned on the covering letter of issuing branch.  
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SCHEDULE – H 

 

 

(See Clause 10.2.4) 

DRAWINGS 

a) Drawings – All drawings related to civil works shall be provided to the bidder by the Authority. 

All drawings are also available in Bhagalpur Smart City Limited website 

(www.smartcitybhagalpur.org). 

 

 

b) Additional Drawings - All drawings related to civil works shall be provided to the bidder by the 

Authority 

  

http://www.smartcitybhagalpur.org/
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Annex – I 

 

 

(Schedule – H) 

 

List of Drawings 

 

 

Note:  

1. All drawings related to civil works shall be provided to the bidder by the Authority 

2. All drawings are also available in Bhagalpur Smart City Limited website 

(www.smartcitybhagalpur.org). 

  

http://www.smartcitybhagalpur.org/
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SCHEDULE – I 

 

(See Clause 10.3.2) 

 

PROJECT COMPLETION SCHEDULE 

1 Project Completion Schedule 

During Implementation period, the Contractor shall comply with the requirements set forth in this 

Schedule-I for each of the Project Milestones and the Scheduled Completion Date. Within 

15(fifteen) days of the date of each Project Milestone, the Contractor shall notify the Authority of 

such compliance along with necessary particulars and the same should be approved in the following 

format by the Authority. 

2.0 Project Milestones: 

2.1 As “Time is the essence of the Contract”. The Contractor shall be liable to pay to the 

Employer, the liquidated damages as per the following milestones:-  

Sr. 

No

. 

Milestone 
Financial 

Progress 

Time Allowed 

(from date of 

start) 

Compensation 

For Delay 

1 Milestone 1 
1/8th (of 

whole work) 

1/4th (of whole 

work) 

1.) Slippage up to 25% in 

financial target during the 

milestone under 

consideration – 2.5% of 

the work remained 

unexecuted in the related 

time span. 

2.) Slippage exceeding 

25% but up to 50% in 

financial target during the 

milestone under 

consideration – 5% of the 

work remained 

unexecuted in the related 

time span. 

3.) Slippage exceeding 

50% but Up to 75% in 

financial target during the 

milestone under 

consideration –7.5% of 

the work remained 

unexecuted in the related 

time span. 

4.) Slippage exceeding 

75% in financial target 

during the milestone 

2 Milestone 2 
3/8th (of 

whole work) 

1/2th (of whole 

work) 

3 Milestone 3 
3/4th (of 

whole work) 

3/4th (of whole 

work) 
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4 Milestone 4 Full Full 

under consideration--

10% of the work 

remained unexecuted in 

the related time span. 

The above rate of penalty shall be per day till the progress is covered proportionately. However, the 

Liquidated damages at milestone 1, 2, and 3 above will be returned to the Contractor in the case of 

the contractor’s progress matches his program of works in the following quarter of the contract 

period. Otherwise, the withheld amount will be forfeited.  

In no case the Liquidated damages levied as per milestone 4 will be refunded, irrespective of the 

fact of having been granted extension of time for such delay, unless such delay is beyond the control 

of the Contractor at any point of time. 

2.2 Payment Certificates 

 

• The Contractor shall submit to the Authority monthly payment invoices of the estimated value of 
the work completed less the cumulative amount certified previously. 

• The Authority’s Engineer shall check the Contractor’s itemized bills within 10 days and certify the 
amount to be paid to the Contractor. 

• The value of work executed shall be certified by the Engineer and approved by the Authority. 

 

2.3 Scheduled Completion Date 

 

• The Scheduled Completion Date shall be the 15 months from the date of agreement. 

• On or before the Scheduled Completion Date, the Contractor shall have completed construction in 
accordance with this Agreement. 

2.4 Extension of time 

• Upon extension of any or all of the aforesaid Project Milestones or the Scheduled Completion Date, 
as the case may be, under and in accordance with the provisions of this Agreement, the Project 
Completion Schedule shall be deemed to have been amended accordingly. 
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SCHEDULE – J 

 

(See Clause 12.1.2) 

TESTS ON COMPLETION 

 

1 Schedule for Tests 

 

1.1 The Contractor shall, no later than 30 (thirty) days prior to the likely completion of construction, 

notify the Authority’s Engineer and the Authority of its intent to subject the Project to Tests, and no 

later than 10 (ten) days prior to the actual date of Tests, furnish to the Authority’s Engineer and the 

Authority detailed inventory and particulars of all works and equipment forming part of Works. 

1.2 The Contractor shall notify the Authority’s Engineer of its readiness to subject the Tests at any time 

after 10 (ten) days from the date of such notice, and upon receipt of such notice, the Authority’s 

Engineer shall, in consultation with the Contractor, determine the date and time for each Test and 

notify the same to the Authority who may designate its representative to witness the Tests. The 

Authority’s Engineer shall thereupon conduct the Tests itself or cause any of the Tests to be 

conducted in accordance with Article 12 and this Schedule-J.  

2 Tests 

2.1 Visual and physical test: The Authority’s Engineer shall conduct a visual and physical check of 

implementing works to determine that all works and equipment forming part thereof conform to the 

provisions of this Agreement. The physical tests shall include [***]. 

2.2 Deleted. 

2.3 Deleted 
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2.4 Other tests: The Authority’s Engineer may require the Contractor to carry out or cause to be carried 

additional tests, in accordance with Good Industry Practice, for determining the compliance of the 

Project with Specifications and Standards. 

2.5 Environmental audit: The Authority’s Engineer shall carry out a check to determine conformity of 

the Project with the environmental requirements set forth in Applicable Laws and Applicable 

Permits. 

2.6 Safety Audit: The Authority’s Engineer shall carry out, or cause to be carried out, a safety audit to 

determine conformity of the Project with the safety requirements and Good Industry Practice. 

i. Agency for conducting Tests 

 

All Tests set forth in this Schedule-J shall be conducted by the Authority’s Engineer or such other 

agency or person as it may specify in consultation with the Authority. 

ii. Completion Certificate 

Upon successful completion of Tests, the Authority’s Engineer shall issue the Completion 

Certificate in accordance with the provisions of Article 12. 
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SCHEDULE – K 

 

 

 

(See Clause 12.2 and 12.4) 

 

PROVISIONAL CERTIFICATE 

1) I/We, …………………………. (Name of the Authority’s Engineer), acting as the Authority’s 

Engineer, under and in accordance with the Agreement dated……………. (the “Agreement”), for 

Construction of ICCC Building in Bhagalpur, Bihar with 2 Years defect liability period under Smart City 

Mission on Item Rate Contract (the “Project”)  

(Name of Contractor), hereby certify that the Tests in accordance with Article12 of the Agreement 

have been undertaken to determine compliance of the Project with the provisions of the Agreement. 

2) Works that are incomplete on account of Time Extension have been specified in the Punch List 

appended hereto, and the Contractor has agreed and accepted that it shall complete all such works 

in the time and manner set forth in the Agreement. In addition, certain minor works are incomplete 

and these are not likely to cause material inconvenience to the Users of the Project or affect their 

safety. The Contractor has agreed and accepted that as a condition of this Provisional Certificate, it 

shall complete such minor works within 30 (thirty) days hereof. These minor works have also been 

specified in the aforesaid Punch List.  

3) In view of the foregoing, I/We am/are satisfied that the Project ………………can be safely and 

reliably placed in service of the Users thereof, and in terms of the Agreement, the Project is hereby 

provisionally declared fit for entry into operation on this the ………… day of ……….. 20…... 

4)  

COMPLETION CERTIFICATE 

ACCEPTED, SIGNED, 

SEALED AND DELIVERED 

 

ACCEPTED, SIGNED, 

SEALED AND DELIVERED 

For and on behalf of  For and on behalf of  

Contractor by:  Authority's Engineer by: 

Signature Signature 

Name & Designation Name & Designation 

Address Address 
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a) I/We, ........................................................... (Name of the Authority’s Engineer), acting as the 

Authority’s Engineer, under and in accordance with the Agreement dated ………… (the “Agreement”), 

Construction of ICCC Building in Bhagalpur, Bihar with defect liability period of two years under Smart 

City Mission on Item Rate Contract (the “Project”) ............ through…….  

(Name of Contractor), hereby certify that the Tests in accordance with Article 12 of the Agreement have 

been successfully undertaken to determine compliance of the Project with the provisions of the 

Agreement, and I/We am/are satisfied that the Project can be safely and reliably placed in service of the 

Users thereof. 

b) It is certified that, in terms of the aforesaid Agreement, all works forming part of Project have been 

completed, and the Project is hereby declared fit for entry into operation on this the ……… day of 

……… 20…... 

SIGNED, SEALED AND 

DELIVERED For and on behalf of the Authority’s Engineer by: 

(Signature) (Name) (Designation) 

(Address) 
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SCHEDULE – L 

 

(See Clause 18.1.1) 

 

 

DELETED 
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SCHEDULE–M 

 

(See Clauses 19.4) 

 

FORMS OF PAYMENT STATEMENTS 

 

1. Project Milestone 

 

            Payment Certificates 

 

• The Contractor shall submit to the Authority monthly payment invoices of the estimated value of 
the work completed less the cumulative amount certified previously. 

• The Authority’s Engineer shall check the Contractor’s itemized bills within 10 days and certify the 
amount to be paid to the Contractor. 

• The value of work executed shall be certified by the Engineer and approved by the Authority. 

 

. Scheduled Completion Date 

 

• The Scheduled Completion Date shall be the 12 months from the notice to start the work. 

• On or before the Scheduled Completion Date, the Contractor shall have completed construction in 
accordance with this Agreement. 

 

Extension of time 

• Upon extension of any or all of the aforesaid Project Milestones or the Scheduled Completion Date, 
as the case may be, under and in accordance with the provisions of this Agreement, the Project 
Completion Schedule shall be deemed to have been amended accordingly. 
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SCHEDULE – N 

(See Clause 20.1) 

 

INSURANCE 

 

1.0 Insurance during Construction Period 

 

1.1 The Contractor shall affect and maintain at its own cost, from the Appointed Date till the date of 

issue of the Completion Certificate, the following insurances for any loss or damage occurring on 

account of Non-Political Event of Force Majeure, malicious act, accidental damage, explosion, fire 

and terrorism: 

a) Insurance of Works, Plant and Materials and an additional sum of [15% (fifteen per cent)] of such 

replacement cost to cover any additional costs of and incidental to the rectification of loss or damage 

including professional fees and the cost of demolishing and removing any part of the Works and of 

removing debris of whatsoever nature; and 

b) Insurance for the Contractor’s equipment and Documents brought onto the Site by the Contractor, 

for a sum sufficient to provide for their replacement at the Site. 

1.2 The insurance under paragraph 1.1 (a) and (b) above shall cover the Authority and the Contractor 

against all loss or damage from any cause arising under paragraph 1.1 other than risks which are not 

insurable at commercial terms. 

2. Insurance for Contractor’s Defects Liability/Operation & Maintenance 

The Contractor shall effect and maintain insurance cover for the Works from the date of issue of the 

Completion Certificate until the end of the Defects Liability Period/O&M for any loss or damage 

for which the Contractor is liable and which arises from a cause occurring prior to the issue of the 

Completion Certificate. The Contractor shall also maintain other insurances for maximum sums as 

may be required under Applicable Laws and in accordance with Good Industry Practice. 

3. Insurance against injury to persons and damage to property 

3.1 The Contractor shall insure against its liability for any loss, damage, death or bodily injury, or 

damage to any property (except things insured under Paragraphs1 and 2 of this Schedule or to any 

person (except persons insured under Clause 20.9), which may arise out of the Contractor’s 

performance of this Agreement. This insurance shall be for a limit per occurrence of not less than 

the amount specified below with no limit on the number of occurrences. 

The insurance cover shall be not less than estimated cost. 

 

3.2 The insurance shall be extended to cover liability for all loss and damage 

totheAuthority’spropertyarisingoutoftheContractor’sperformanceofthis Agreement excluding: 

The Authority’s right to have the construction works executed on, over, under, in or through any 

land, and to occupy this land for the Works; and damage which is an unavoidable result of the 

Contractor’s obligations to execute the Works. 
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4 Insurance to be in joint names 

 

The insurance under paragraphs 1to3 above shall be in the joint names of the Contractor and the 

Authority. 
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SECTION - 5 

 

 

 

SPECIAL CONDITIONS OF CONTRACT 
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5.1 General: The special conditions are supplementary instructions to the tenders and shall form part 

of the contract. 

 

5.2 Drawing: All Drawings/Layout plans provided by the Authority. The Bidder will submit the 

detailed Contract execution plan within 15 days from date of issuing Work Order or Agreement 

whichever is earlier. The same shall be reviewed and approved by BSCL or the PDMC. These 15 

days period is included in stipulated time of Contract Period. Construction of ICCC Building in 

Bhagalpur, Bihar with 2 Years defect liability period under Smart City Mission on Item Rate Contract shall 

be carried out as per the drawings provided by BSCL. 

 

5.3 Data to be furnished by the Bidder: The Bidder shall submit the following information to BSCL. 

 

5.4 Proposed constructions Programme and time schedule showing sequence of operations within 15 

days of receipt of notice to proceed with the work in pursuance of the conditions of contract. 

 

5.5 Action when the progress of any item of work is unsatisfactory:  

If the progress of an item of work during construction, which is important for timely completion of 

work is unsatisfactory, BSCL shall not withstanding that the general progress of work is 

satisfactory, after giving the Bidder 15 days’ notice in writing get the said work executed by 

employing other means including other labour / Bidder etc. and the Bidder will have no claim for 

compensation for any loss sustained by him owing to such action.  

 

5.6 In case if any of the works under this contract are found unsatisfactorily by BSCL, the BSCL shall 

either request the bidder to rectify the defect immediately or at his discretion may have it done by 

others (vendor or contractor) and deduct the actual amount incurred as per market rate plus 15 % 

extra incurred in such works from the bidders.  

5.7 Inspection and Tests: Except as otherwise provided in here of all material and workmanship if not 

otherwise designated by the specifications shall be subject to inspection, examination and test by 

BSCL at any and all times during manufacture and/or construction and at any/all places where such 

manufacture or constructions are carried on. The BSCL shall have the right to reject defective 

materials and workmanship or require its corrections. Rejected workmanship shall be satisfactorily 

replaced with the proper material without charge thereof and the Bidder shall properly segregate 

and remove the rejected material from the premises. If the Bidder fails to proceed at once with the 

replacement of the rejected material and/or the construction of defective workmanship BSCL may 

replace such material and/or correct such workmanship and charge the cost thereof to the Bidder.  

 

5.8 The Bidder shall be liable for replacement of defective work up to the time of completion of DLP 

in accordance with the conditions of contract of all work to be done under the contract. The Bidder 

shall furnish promptly without additional charge all facilities, labour and material necessary for the 

safe and convenient inspection and tests that may be required by BSCL. All inspections and tests 

by the departments shall be performed in such a manner as to not unnecessarily delay the work. 

Special full size and performance test shall be charged with any additional cost of inspection when 

materials and workmanship are not kept ready by the Bidder at the time of inspection.   
 

5.9 Removal of temporary work, Plant & Surplus materials: Prior to final acceptance of the 

completed work, but excepting as otherwise expressly directed or permitted in writing, the Bidder 

shall, at his own expenses remove from the site and dispose of all the temporary structures including 

buildings, all plant and surplus materials, and all rubbish and debris for which he is responsible to 

the satisfaction of BSCL. 
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5.10 Possession prior to completion: BSCL shall have the right to take possession of or use any 

completed part of the work. Such possession or use shall not be deemed as an acceptance of any 

work not completed in accordance with the contract. 

5.11 Damage to works: The works whether fully completed or incomplete, all the materials, machinery, 

plants, tools, temporary building and other things connected therewith shall remain at the risk and 

in the sole charge of the Bidder until the completed work has been delivered to BSCL and till 

completion certificate has been obtained from BSCL. Until such delivery of the completed work, 

the Bidder shall at his own cost take all precautions reasonably to keep all the aforesaid works, 

materials, machinery, plants, temporary buildings and other things connected there with free from 

any loss, damages and in the event of the same or any part thereof being lost or damaged, he shall 

forthwith reinstate and make good such loss or damages at his own cost. 

5.12 Examination and tests on completions: On the completion of the work and not later than three 

months thereafter, BSCL shall make such examination and tests of the work as may then seem to 

him to be possible, necessary or desirable, and the Bidder shall furnish free of cost any materials 

and labour which may be necessary thereof and shall facilitate in every way all operations required 

by BSCL, in making examination and tests. 

5.13 Climatic Conditions: BSCL may order the Bidder to suspend any work that may be subject to 

damage by climatic conditions and no claims of the Bidder will be entertained by the department 

on this account. 

5.14 As per the Ministry of Environment and Forest Guidelines 2010 and Ministry of Urban 

Development notifications, the Site area shall be protected from dust by fixing Green Fencing 

around the Construction site area. 

 

The Contractor is instructed to strictly adhere to the following at his own cost. 

a) Supply and Fixing Green barriers and wind breaking walls around their sites. 

b) Cover tarpaulin on scaffolding around area of construction, 

c) Do not store construction material, particularly sand, on any part of the street, roads in any colony, 

d) Cordon the work area with proper fencing by other means with due consideration of safety of 

workers, public, etc. 

e) Dust emissions from construction site are controlled. 

f) Sprinklers should be compulsorily used at the site and Wet jets in grinding and stone cutting must 

be used. 

g) The work area shall be well illuminated during nights. 

 

5.15 Safety regulations: During the entire contract period, while carrying out this works indicated in 

this tender, the Bidder will ensure compliance of all safety regulations as provided in the Safety 

Code (Annexure - D). The bidder will be responsible for safety of the works. 

 

5.16 The Bidder will make his own arrangement: for supply of water, light & power for his works and 

labour camps etc.: The Bidder will make his own arrangement for supply of water, light and power 

for his works and labour camps etc. BSCL will not entertain any claim what so ever for any failure 

or break down etc. in supply of to the Bidder. The Bidder will supply and fix his own tested meter 

of the approved make but the meter will be kept in the custody of the department. 
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5.17 Interference with other Bidders: The Bidder must not interfere with other Bidders who may be 

employed simultaneously or otherwise by the department at the Site. He will at no time engage 

departmental labour or that of other Bidders without the written permission of BSCL. Bidder is 

fully responsible for cause of damages of the adjoining works of different works at site and 

the same cost of rectification of damages shall be recovered from the Bidder as per BSCL’s 

instructions. 

5.18 Regulations and bye laws: The Bidder shall conform to the regulations, bye-laws any other 

statutory rules made by any local authorities or by the Government and shall protect and indemnify 

BSCL, against any claim or liability arising from or based on the violation of any such laws, safety, 

theft, ordinance, regulation, orders, decrees etc. 

5.19 Site Order Book: A site order book shall be kept in the site of the work. As far as possible all orders 

regarding the works are to be entered in this book. All entries therein shall be signed by the BSCL 

or PDMC in direct charge of the work and the Bidder or his representatives. In the important cases 

the Senior Manager of BSCL will countersign the entries which the Bidders or his representative 

shall be bound to take note of all instructions meant for the Bidder as entered in the site order book 

without having to be called for separately to note them. BSCL shall submit periodically copies of 

the remarks of the site order book to the Senior Manager, BSCL for record and to the Bidder for 

compliance and report. 

5.20 Conversion of units: Whenever in the contract agreement dimensions and units have been 

expressed in F.P.S. system, the same will be converted in to metric system units by applying the 

standard conversion table of Indian Standard Institution so as to derive the corresponding figure 

arithmetically and the Bidder will have to accept the figures so derived without any claim or 

compensation whatsoever. 

 

5.21 Rights of other Bidders and persons: If, during the progress of the work covered by this contract, 

it is necessary for other Bidders or persons to do work in or about the site of work, the Bidder shall 

afford such facilities, as BSCL may require. 

5.22 Employment of technical persons: The Bidder shall employ or produce evidence of having in his 

employment of the qualified technical person as indicated in the RFP from the Institution recognized 

by the Government of Bihar / Govt. of Other State / Govt. of India 

5.23 The above is the minimum requirement of Manpower. However, contractor shall access the actual 

requirement and deploy the necessary manpower. No extra cost will be paid for deployment of extra 

manpower if required. 

5.24 The technical staff shall be got approved in writing from BSCL (whose approval may be withdrawn 

any time) for supervision of works and to receive direction from the Engineer of the work on behalf 

of the contractor. The supervisory staff of the contractor will not be changed without the approval 

of BSCL. 

 

5.1 Bonus for early completion 

In the event that the Project Completion Date occurs prior to the Scheduled Completion Date, the 

Contractor shall be entitled to receive a payment of bonus equivalent to 1% (one percent) of the 

Contract Price per month computed on per day basis, shall be payable to the contractor subject to a 
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maximum of 5% (five per cent) of the Contract Price. Provided, however, that the payment of bonus, 

if any, shall be made only after the issue of the Completion Certificate.  
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Additional Special Conditions 

 

1. Contractor is advised to read carefully all chapters and give complete information regarding his 

proposals, substantiating the same with calculations, drawings literature, with clear reference to any 

standards adopted (which are not mentioned in the tender), in such manner that there is no ambiguity 

or nothing is left to chance. All relevant information, so as to make the proposal understandable 

shall be given. Vague remarks and remarks like “will be given later” are not acceptable. If in the 

opinion of BSCL, the proposal is grossly incomplete, this will form sufficient reason for complete 

rejection of the tender on technical grounds.  

2. Contractor shall note that this is an Item rate tender. The bidder shall give rate for complete work. 

However, his proposals are subject to scrutiny and approval for unit wise/sub-unit wise progressive 

payments by the competent authority. He shall therefore take utmost precaution to offer very 

standard equipment manufactured by only reputed manufacturers (wherever the makes are 

specified, the same shall be offered). However, the bidder should note that after the tenders are 

opened, all modifications, corrections, changes should be carried out entirely to the satisfaction of 

BSCL at no extra cost to BSCL. The contractor shall not be allowed to change the price quoted. 

3. All the equipment installed shall be thoroughly tested at the time of commissioning of the plant and 

all initial defects shall be rectified to the entire satisfaction of the engineer. Damaged or non-

working parts shall be replaced at no extra cost to BSCL. 

4. Training of the BSCL, staff before Handling over the Equipment/Instruments. As there is fair 

amount of automation specified, there will be very large number of small components, which form 

units of equipment. In order that the BSCL staff engaged on operations and maintenance/Defect 

liability period becomes proficient in understanding and handling the equipment correctly, the 

contractor will have to organize training programme in the manufacturers’ shops as well as on site 

during actual operation of the plant. For this purpose, he will have to employ suitably qualified, 

trained personnel to carry out this training. The training period is for 7 days after commissioning of 

the plant or for such extra period before commissioning in the workshops. A mutually agreed 

programme shall be formulated during the execution, which will be binding on the contractor. 

5. Third Party Inspection: BSCL reserves the right to appoint any organization/ institution for 

checking of design, & quality & quantity checks of works at least 5% of total frequency during the 

contract & no additional cost shall be payable by BSCL on this account. 

6. The overall development of site at which processing sheds shall be constructed inclusive of roads, 

horticulture, lights and other utilities services such as water supply, sewerage, drainage etc. shall be 

provided by contractor agency as per drawings approved by BSCL if required. 

7. The Bidder shall liable for all statutory clearances inclusive from Bihar Pollution Control Board for 

execution and till operation period. 

 

8. Bidder shall liable to all consequences arising there upon. 

 

9. During the Construction Period, the Contractor shall maintain, at its cost, the Project Site and the 

assets thereon so that the traffic and commercial worthiness and safety thereof are at no time 

materially inferior as compared to their condition 7 (seven) days prior to the date of this Agreement, 
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and shall undertake the necessary repair and maintenance works for this purpose. 

 

10. The Construction work shall be executed by the bidder strictly as per technical specification of Bihar 

Construction Department/CPWD. In case of ambiguity or dispute arises, Bihar Construction 

Department (BCD) specification will prevail over. 

 

11. The bidder shall strictly abide the General Conditions of contract and Special Conditions of Contract 

of the RFP document. In no case, the bidder may violate the above conditions and no amendments 

should be made in the GCC or SCC. 

 

12. In case of arbitration or dispute of the Contract, the Hon’ble High court of Patna, Bihar is the 

Jurisdiction. 

 

13. The RFP document shall form part of Contract Agreement. The bidder should download all pages 

of the RFP document and must sign all pages (authorized signatory of the Contract agency) before 

uploading the RFP document in the www.eproc2.bihar.gov.in portal 

  

file:///C:/Users/hp/Desktop/TOWNHALL%202021/Town%20Hall%20_Revised%20by%20Mukul%20Final(01.04.2021)/www.eproc2.bihar.gov.in
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SECTION 6 

CONTRACT DATA 
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CONTRACT DATA 

 

Clause Reference With respect to section 4. 

 

Items marked “N/A” do not apply in this contract. 

 

 Name: BSCL. 

Address: Municipal Corporation, Court Compound, Bhagalpur 

Name of Employer’s Representative: - Chief Executive 

Officer, Bhagalpur Smart City Limited, Bhagalpur 

 

[ Cl.1.1 of ITB of 

Section - 1] 

 

 The Engineer is: - To be Informed Later. GCC Cl .16 of 

Article -16 

 

 The Dispute Review Expert will be Expert Mediator of the 

Govt. of India rules. 

 

[GCC Cl. 24 of 

Article-24] 

 

 The Defects Liability Period is 2 years. 

 

[GCC Cl. 15 of 

Article-15] 

 

 The commencement date shall from the date of agreement  

 

[GCC Cl. 10 of 

Article -10] 

 

 The Intended Completion Date for the whole of the Works 

is 15 months after agreement. For detail, refer Important 

Milestones 

 

[GCC Cl 12 of 

Article -12] 

 

 

Mile Stone for physical works to be completed 

15 Month Period 

from the start date  

 

 Milestone 1 i.e. 25 % of work  4 months  

 Milestone 2 i.e. 50 % of work  8 months  

 Milestone 3 i.e. 75 % of work  12 months  

 Milestone 4 i.e. 100 % of work  15 months  

 The Site is located at Bhagalpur (Cl.7 of ITB) 

 The name and identification number of the Contract is       [ITB CL 1.1] 

 

  

The work consists of Construction of remaining work of ICCC 

Building in Bhagalpur, Bihar with 2 Years defect liability 

period. 

 

[Cl. 1.1 of ITB) 

 The following documents also form part of the Contract [GCC Cl 1.0 of 

Article -1] 

 The law which applies to the Contract is the law of Union 

of India 

[GCC Cl.25.1 of 

Article -25] 

 The language of the Contract documents is English  

[GCC Cl.25.14 of 

Article -25] 
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 The limit of sub-contracting N/A 

 The Schedule of Key Personnel [Annexure – II of 

ITB of section 2) 

 The minimum insurance cover for physical property, 

injury and death is Rs.5 lakhs per occurrence with the 

number of occurrences limited to four. After each 

occurrence, contractor will pay additional premium 

necessary to make insurance valid for four occurrences 

always till Defect Liability Period of the Project. 

[GCC. 18.0 of 

Article 17.0) 

 The Site Possession Dates shall be 15 days after the issue 

of LoA. 

[GCC Cl.8.2 of 

Article 8] 

 The period for submission of the programme for                  

approval of Engineer shall be 30 days from the appointed 

date 

 

[GCC Cl.10.1.3 of 

Article 10] 10.1.3 

  The currency of the Contract is Indian Rupees [GCC Cl.17.2 of 

Article 17) 

 The security deposit (retention money) will be collected 

by deductions from the running bills of the contractor at the 

rate of 8% 

[GCC Cl. 7.5.1 of 

Article 7] 

 Amount of liquidated damages for delay in  

Completion of works:  

1.) Slippage up to 25% in financial target during the 

milestone under consideration – 2.5% of the work 

remained unexecuted in the related time span. 

 

2.) Slippage exceeding 25% but up to 50% in financial 

target during the milestone under consideration – 5% of the 

work remained unexecuted in the related time span. 

 

3.) Slippage exceeding 50% but Up to 75% in financial 

target during the milestone under consideration –7.5% of 

the work remained unexecuted in the related time span. 

 

4.) Slippage exceeding 75% in financial target during the 

milestone under consideration--10% of the work remained 

unexecuted in the related time span. 

[GCC CL 10.3.2] 

  

Maximum limit of liquidated damages for delay in 

completion of work is 10 per cent of the Initial Contract 

Price rounded off 

to the nearest thousand. 

 

 

 

[GCC Cl. 10.3.2 & 

10.3.3 of 

Article 10) 

 Amount of Bonus for early completion of whole of 

the works As per GCC 

[GCC Cl. 17.16 of 

Article 17] 

 The amounts of the advance payment are: [GCC Cl 17.2 of 

Article 17] 
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 Mobilization (Interest bearing) – 10% of the 

Contract price. On submission of unconditional Bank 

Guarantee (to be drawn before the end of 20% of the 

Contract period). The contractor shall furnish part 

‘Bank Guarantee’ of 110% of amount of advance taken as 

Mobilization. The second and subsequent installment shall 

be released by the Engineer-in-Charge only after the 

contractor furnishes a proof of the satisfactory utilization 

of the earlier installment to the entire satisfaction of the 

Engineer-In-Charge. 

The

 mobilization 

advance

 shall

 be 

released

 in

 two 

equal

 installments 

of 5% each.

  

  

Repayment of advance payment for mobilization and 

equipment: The advance loan shall be repaid with 

percentage deductions from the interim payments certified 

by the Engineer under the Contract. Deductions shall 

commence in the next Interim Payment Certificate 

following that in which the total of all such payments to 

the Contractor has reached not less than 20 percent of the 

Contract Price or 6 (six) months from the date of payment 

of first installment of advance whichever period concludes 

earlier, and shall be made at the rate of 20 per cent of the 

amounts of all Interim Payment Certificates until such time 

as the loan has been repaid, always provided that the loan 

shall be completely repaid prior to the expiry of the 

original time for completion pursuant to Clauses 8.2 and 

8.4 (Condition of Contract). In case non–achievement of 

milestone and accordingly non-production of running bills 

and consequently non-recovery of mobilization advance, 

the part Bank Guarantee (BG) against the Mobilization 

advance to that extent shall be forfeited. 

[GCC Cl. 17.2.5 of 

Article 17] 

 The Securities shall be for the following minimum 

amounts equivalent as a percentage of the Contract Price:  

Performance Security for 2 percent of contract price (to be 

decided after evaluation of the bid) as additional security 

in terms of ITB Clause 29.5. 

[Cl. 7.1 of Article 7) 

 The date by which "as-built" drawings (in scale as directed 

and in color print) in 5 sets of Hard copy (coloured) and 1 

set of soft copy are required within 28 days of issue of 

certificate of completion of whole or section of the work, 

as the case may be. 

GCC CL 10.2.7 of 

Article 10)(Deleted) 

 The amount to be withheld for failing to supply "as built" 

drawings in color print by the date required is Rs 10.00 

lakhs for projects up to Rs 50 crores, and additional Rs 

0.15 lakhs for every Rs. 1.00 crore increment in project 

cost thereafter, with upper limit of Rs 50 lakhs. 

GCC CL 10.2.7 of 

Article 10(Deleted) 

 The percentage to apply to the value of the work not 

completed representing the Employer's additional cost for 

completing the Works. 

GCC Cl 10.5 of 

Article 10) 
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Disclaimer: The technical specifications provided herein for Bhagalpur Smart City Limited) are as 

per NBC, IS 456, IS 800 and other relevant IS codes. In the absence of any definite provisions on 

any particular issue in the aforesaid specifications, reference may be made to the specifications of 

of Smart City Mission policy of Government of Bihar/India which provides the specifications of 

various items of works which may be taken as minimum and any item of lower specifications shall 

not be allowed. The Government of Bihar is committed to provide specification in line with the 

aforementioned policy, if not better, as indicated in the technical specifications given herein. All the 

material utilized in this building are to be complied with specification of Indian Green Building 

Council (IGBC) Green Data Center.  

The successful bidder shall carry out work as per approved GFC Drawing by the Authority 

Engineer/ Client. The building will be B+G+5 as specified by the employer. The contractor is 

supposed to get prepared HVAC, Electrical & PHE design and drawings from competent agency at 

their own cost. The design must conform to the relevant building codes & specifications related to 

earth quake resistant design of buildings for respective seismic zones. The designs and drawings so 

prepared have to be got approved from Authority Engineer’s/Client. 

1. Foundation & Plinth  

Foundation: The foundations for building shall be either pile foundation or Isolated Column 

footing or Raft footing or Combined Column cum Raft footing, as per approved GFC drawings. The 

RCC work in foundation, unless otherwise stated, shall be of M25 or higher grade.  

Plinth: The Plinth beam in foundation shall be in RCC work with M25 Grade concrete and high 

corrosion resistance Fe 500/550 TMT bars conforming to IS 1786:2008.  

Plinth filling: The plinth shall be filled with excavated soil (excluding clayey/black cotton soil) or 

new soil in layers not exceeding 15 cm or river/ local sand used for plinth filling eg. Ganga sand, 

etc (including watering/ ramming for proper compaction).  

 

      2. Super Structure  

      Superstructure: The superstructure for the building under Smart City Mission shall be either      

RCC Framed structure or any structure conforming to New and Emerging Technology approved by 

Building Material and Technology Promotion Council (BMTPC), Ministry of Housing and Urban 

Poverty Alleviation, Government of India. The RCC work in superstructure, unless otherwise stated 

shall be in M25 or higher grade for G+5 building, G+6 and G+8 building. 

Lintel: As the building is to be earthquake proof, R.C.C band at lintel level shall be provided. The 

thickness of the band will be 120mm except for the openings where it will be 150mm extending 

suitably on the both sides of the opening to a thickness of not less that 200mm wherever necessary 

(i.e. where anchoring in column is not there).  

Chajja: The Chajja will be in R.C.C of M-25 grade in B+G+5 Building and M-25 grade in G+6 and 

G+8 building. The chajja will be projected 45cm (cantilever projection) and the average thickness 

measured at middle will be 63mm. 

3. Water proofing (APP) on roof slab and chajjas 

Atactic Poly-propylene Polymer (APP) modified prefabricated five layer 3mm thick water proofing 

membrane, black finished, reinforced with non-woven polyester matt consisting of a coat of bitumen 

primer for bitumen membrane @ 0.40 liter/ sqm shall be provided on roof slab and chajjas for water 

proofing. 

4. Brick work in foundation and superstructure  
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4.1 In Foundation/Plinth 

Red brick masonry/Fly Ash Brick work (brick conforming to 100 A) of required thickness as per 

design shall be used in foundation in 1:6 cement mortar (with PSC/PPC cement). The brick work in 

external walls shall be laid over sand filling followed by PCC in 1:4:8 of 100 mm thick. The depth of 

this wall in plinth (upto plinth band level) shall be got approved by Engineer-in-charge; however, this 

depth shall be 450 mm unless until stated otherwise. Alternately, R.C.C band at ground level in M-20 

concrete can be provided over which the red brick masonry work can be done upto plinth level. 

4.2 In superstructure (including parapet wall) 

Fly Ash brick masonry work (Bricks conforming to IS 12894 of 2004) shall be used in outer walls of 

superstructure in 1:6 cement mortar (with PSC/PPC cement). The outer wall shall be of full brick size 

(230 mm).  

The inner wall shall be in pre-cast concrete hollow blocks (150/100 mm), conforming to IS 2185 

Part-I: 2005. 6 mm dia. Mild steel Reinforcement shall be provided at every 4th course (embedded in 

cement mortar or otherwise) in the precast concrete hollow block masonry work.  

The parapet wall over roof slab on the periphery will be in full brick size (230 mm) laid in 1:4 

cement mortar (with with PSC/PPC cement). 

 

5. Plastering work (Internal and external) 

5.1 Internal wall plaster: 

12mm thick cement plaster in 1:6 cement mortar (with PSC/PPC cement) with clean coarse sand of 

FM 1.5, in single layer. 

13. External wall plaster: 

20 mm thick cement plaster in 1:4 cement mortar (with PSC/PPC cement) with clean coarse sand of 

FM 1.5, in single layer. 

Cement punning shall be provided of 1.5mm thick upto plinth band level in all building immediately 

after external plaster. 

14. Ceiling plaster:  

6 mm thick cement plaster in 1:3 cement mortar (with PSC/PPC cement) with clean coarse sand of 

FM 1.5, in single layer. 

15. Plaster in Chajjas: 

6 mm thick cement plaster in 1:3 cement mortar (with PSC/PPC cement) with clean coarse sand of 

FM 1.5, in single layer with suitable rain cuts along three edges of the chajja. The raincuts should be 

prepared with proper plastering (beat work) instead of simply pointing work. 

16. Cement punning: 

Cement punning shall be done over slab (wardrobe shelf of rooms and slabs below kitchen deck slab) 

which will be 1.5 mm thick with PSC/PPC cement. 

7. Plain Cement Concrete: 

Plain cement concrete or mud mat of 1:4:8 (one PSC/PPC cement, four sand of FM 2.5-3.0, eight 

aggregates of metal grade III: 50-25 mm) shall be used below footing, wherever required. 
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Plain cement concrete of 1:3:6 (one PSC/PPC cement, three sand of FM 2.5-3.0, six aggregates of 

metal grade III: 50-25 mm) shall be used below flooring, below bottom reinforced concrete slab of 

septic tank etc, wherever required as directed by EIC. 

 

8. Reinforcement 

Fe500/550 confirming to IS 1786:2008 High corrosion resistant -TMT Bars of TISCON (TATA), 

SAIL, JINDAL, VIZAG (RINL) or Electro-steel or equivalent. 

 

9. Flooring, Skirting and Dado Sub-Base for Flooring in Ground floor 

 

In ground floor before flooring 75 mm local sand shall be filled and properly rammed after providing 

adequate water OMC for proper compaction. Over this sand layer, one flat brick soling with 75A bricks 

shall be provided and the joints filled with local sand. Over the flat brick soling 100 mm thick PCC 

1:3:6 of M10 Grade shall be provided which will form the sub-base for flooring in the ground floor. 

 

9.1 Floor Tiles of bedroom, hall, living room, balcony and passage/ lobby 

Vitrified floor tiles 600mm X 600mm X 8mm thick conforming to IS: 15622/ISO 13006, of approved 

make, colour and shades, laid on 20mm thick 1:4 cement mortar (1 cement : 4 coarse sand) including 

pointing the joints with white cement mixed with matching pigment etc., shall be provided in floor of 

bedroom, hall, living room, balcony and passage/ lobby. Skirting of similar material of 150 mm height 

shall be provided. 

 

10.0 APP over sunken slab in Bath/ Toilet 

Atactic Poly-propylene Polymer (APP) modified prefabricated five layer 3mm thick water proofing 

membrane, black finished, reinforced with non-woven polyester matt consisting of a coat of bitumen 

primer for bitumen membrane @ 0.40 litre/ sqm needs to be provided in Sunk slab of Bath/ Toilet for 

water proofing. 

 

Fill Material- Before laying Floor tiles in bath/toilet the space between sunken slab and floor need to 

be filled by lightweight materials with negligible pores such as fly ash etc. 

 

11.0 Floor of Kitchen and Bath/ Toilet 

Ceramic antiskid tiles in floor of size 300mm X 300mm X 6mm thick conforming to IS : 15622, in 

approved make, colour, shade laid on 20 mm thick Cement Mortar 1:4 (1 cement : 4 coarse sand) 

including pointing the joints with white cement mixed with matching pigment etc., shall be provided 

in floor of Kitchen and Bath/ Toilet. 

 

12.0 Dado/ Wall Tile Work in Kitchen and Bath/ Toilet 

In Kitchen- The skirting will be 150mm high and will be of the same material of which the floor 

has been provided in the kitchen. In dado, ceramic glazed tiles of size 300mmX300mm X 6mm 

thick conforming to IS: 15622, in approved make, colour, shade laid on 12 mm thick Cement Mortar 

1:3 (1 cement : /3 coarse sand) including pointing the joints with white cement mixed with matching 

pigment etc., complete shall be provided upto a height of 600mm above kitchen counter top all 

along the adjacent wall of the kitchen counter top including window sill and window side wherever 

applicable. 

 

In Bath/ Toilet- In dado of Bath/ Toilet, ceramic glazed tiles of size 300mmX300mm X 6mm thick 

conforming to IS : 15622, in approved make, colour, shade laid on 12 mm thick Cement Mortar 1:3 

(1 cement : /3 coarse sand) including pointing the joints with white cement mixed with matching 

pigment etc., complete shall be provided upto a height of 2 m from floor level in all walls of 

bath/toilet. 
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13.0 Floor of Staircase 

 

Kota stone of minimum thickness 25mm shall be used for flooring in risers and treads of steps, 

skirting and/ or pillar laid in minimum 20mm thick cement mortar 1:4 (1 cement : 4 coarse sand) 

and jointed with grey cement slurry mixed with pigment to match the shade of the kota stone 

including rubbing and polishing complete. Single stone is to be used for riser and treads of steps 

and the size of kota stone should be chosen such there should be no horizontal joints in the skirting 

of the stairs. The height of the skirting should be such that from the outer edge of the tread the 

skirting should be atleast 150mm in height. The upper edge of the skirting should be in straight line. 

 

14.0 Doors and Door Frames 

14.1 Pressed steel door frames conforming to IS: 4351, manufactured from commercial mild steel 

sheet of 1.60 mm thickness, including hinges, jamb, lock jamb, bead and if required angle threshold 

of mild steel angle of section 50x25 mm, or base ties of 1.60 mm, pressed mild steel welded or 

rigidly fixed together by mechanical means, including M.S. pressed butt hinges 2.5 mm thick with 

mortar guards, lock strike plate and shock absorbers as specified and applying a coat of approved 

steel primer after pre-treatment of the surface all complete. Two coats of synthetic enamel paint of 

approved shade and make over steel door frame surface after cleaning the surface thoroughly shall 

be provided. The frame shall be fixed with adjustable lugs with split end tail to each jamb. 

 

14.2 External Doors: Minimum 30mm thick solid core type non-decorative single leaf flush shutter 

conforming to IS 2202-1 (1999) with black board core blended with high quality phenol 

formaldehyde synthetic resin both side commercial veneeres of standard make for external doors. 

 

14.3 Internal Doors: Minimum 25mm thick flush door shutters non decorative type, conforming 

to IS : 2202 (Part 1), interior grade, commercial type, core of block board construction with frame 

of first class hard wood and well matched commercial ply veneering with vertical grains, cross 

bands and face veneers on both faces of shutters. The doors in the bath/ toilet will be provided with 

aluminum metal sheet all over its face in inner side. There will be no painting on the inner side of 

the bath/ toilet door however, two coats of primer with antitermite solution mixed suitable shall be 

provided. 

 

14.4 Both external and internal doors will include hinges, should be all complete with ISI Mark 

Powder coated (minimum thickness of powder coating 50 micron). Aluminum Door fittings namely 

Tower Bolt: 150 x 10 mm, Sliding Pad Bolt: 250 x 16mm, Handle: 125 mm and Floor Door Stopper: 

Single Rubber Stopper. 

 

15.0 Painting: Two coats of synthetic enamel paint over one coat of wood pink primer of approved 

shade and make over new wooden surface after cleaning and smoothening of wooden surface with 

sand papers of appropriate numbers all complete. 

 

16.0 Fire Door and Door Frame in Fire Staircase: Fire resistant door frame shall be provided in 

fire staircase of section 50 x 60 mm on horizontal side 35 x 60 mm on vertical sides having built in 

rebate made out of 1.6 mm thick GI sheet (Zinc coating not less than 120gm/m²) suitable for 

mounting 120 min Fire Rated Glazed Door Shutters. The frame shall be filled with Mineral wool 

Insulation having density min 96Kg/m³. The frame will have a provision of G.I. Anchor fasteners 

14 nos. (5 each on vertical style & 4 on horizontal style of size M10 x 80) suitable for fixing in the 

opening along with Factory made Template for SS Ball Bearing Hinges of Size 100x89x3mm for 

fixing of fire rated glazed shutter. The frame shall be finished with a approved fire resistant primer 

or Powder coating of not less than 30 micron in desired shade. 

 



 
 

178 
 

16.1 : 60 mm thick glazed fire resistant door shutters in fire staircase of 120 min fire rating 

confirming to IS:3614 (Part II) or EN1634-1:1999, tested and certified as per laboratory approved 

by Engineer-in-charge, with suitable mounting on door frame, consisting of vertical styles, top rail 

& side rail 60 mm x 60 mm wide and bottom rail of 110 mm x 60 mm made out of 1.6mm thick 

G.I. sheet (zinc coating not less than 120gm/m²) duly filled mineral wool insulation having density 

min 96 kg/m³ and fixing with necessary stainless steel ball bearing hinges of size 100x89x3mm of 

approved make, including applying a coat of approved fire resistant primer or powder coating not 

less than 30 micron. 

 

17.0 Windows, Ventilator and Associated Grill 

Aluminum work for windows and ventilators with extruded built up standard tubular sections/ 

appropriate Z sections and other sections of approved make conforming to IS: 733 and IS: 1285, 

fixing with dash fasteners of approved dia and size; including necessary filling up the gaps at 

junctions, i.e. at top, bottom and sides with required EPDM rubber/neoprene gasket etc. Aluminum 

sections shall be smooth, rust free, straight, mitred and jointed mechanically wherever required 

including cleat angle, Aluminum snap beading for glazing / paneling, C.P. brass / stainless steel 

screws, all complete as per architectural drawings and the directions of Engineer-in-charge. 

Including Glazing, paneling and dash fasteners. Powder coated Aluminum sections shall be used 

(minimum thickness of powder coating 50 micron) with float glass panes of minimum 4.0 mm 

thickness. The aluminum plate wherever used of 1.5mm thickness. 

 

M.S. grill made of 20mm x 6mm M.S. flat or 10mm square bar with minimum 18 Kg per sqm as 

per approved drawing, properly fabricated with joints continuous fillet welded and finished smooth 

or as approved by Engineer In charge for windows & ventilator. Two coats of synthetic enamel 

paint of approved shade and make over a coat of red oxide zinc chromate primer after cleaning the 

surface thoroughly all complete. 

 

18.0 Railing in Balcony and Staircase 

Railing in Balcony and Staircase will comprise of Steel work welded in built up sections of height 

not less than 1.2m with minimum 18 Kg per sqm 16 guage properly fixed and applying two coats 

of synthetic enamel paint over a priming coat of red oxide zinc chromate primer. Over the steel 

work circular pipe will be welded which will be also painted as the steel work are painted. Railing 

work shall conform to IS 1239-1 (2004) 

 

19.0 Kitchen Countertop and Shelf 

Countertop- The kitchen countertop base slab shall be constructed with RCC 1:1.5:3 M-20 concrete 

with 6mm and down stone chips and 6mm dia MS Bars. The Thickness of the slab will be 50 mm. 

Over this slab, 600mm x 25mm thick Kota stone shall be provided. The stainless steel sink will be 

adjusted suitably and shall be in level flushed with the kitchen finished countertop so that the water 

on the kitchen countertop finds way smoothly to the sink. Kota Stone shall also be provided in the 

core of the kitchen slab, flushed with the outer edge of the horizontal slab. The Kota stone should 

be fixed with cement mortar 1:3. 

Shelf Below Kitchen Platform - The space below the kitchen platform shall be constructed with 

RCC 1:1.5:3 M-20 concrete with 6mm and down stone chips and 6mm dia MS Bars suitably divided 

in two parts in order to accommodate gas cylinder in one part. In the remaining part between the 

kitchen platform and the floor one horizontal RCC slab of 50mm thickness shall be provided for 

accommodating kitchen utensils and other kitchenware. This slab needs to be finished with 1:3 

cement mortar and 1.5 mm thick cement punning. The lowest enclosure of the shelf shall be 75mm 

above floor level. 

Shelf Above Lintel in kitchen- The Shelf above lintel level of 63mm thickness which shall be 

60cm projection along three sides of wall shall be constructed with RCC 1:1.5:3 M-20 concrete with 

6mm and down stone chips and 6mm dia MS Bars. The slabs need to be finished with 1:3 cement 
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plaster and 1.5mm thick punning over it. The color wash of the room shall be applied on this slab 

also after finishing with plaster etc 

 

20.0 Shelf in Bedroom and Drawing Hall 

The Shelf in bedroom and drawing hall shall be of 63mm thickness shall be RCC 1:1.5:3 M-20 

concrete with 6mm and down stone chips and 6mm dia MS Bars suitably partitioned so as to hang 

coats, sarees, etc in one upper part and the remaining portion can be sub divided to keep folded 

clothes, books, etc. A hanging rod shall be provided for hanging coat, sarees etc. All the slabs needs 

to be finished with 1:3 cement plaster with 1.5mm thick punning on its top and front face. The 

lowest enclosure of the shelf shall be 75mm above floor level. 

                                The Shelf above lintel level shall be constructed of 75mm thickness and 750mm 

projected in all sides of wall in bedroom which shall be constructed in RCC 1:1.5:3 M-20 concrete 

with 6mm and down stone chips and 6mm dia MS Bars. All the slab needs to be finished with 1:3 

cement plaster with 1.5mm thick punning and 1.5mm thick punning over it. The color wash of the 

room shall be applied on this slab also after finishing with plaster etc. 

 

21.0 Terrace and Parapet Wall 

Staircase tower shall vertically extend as per the typical drawing to have sufficient head room which 

will be covered with RCC slab of thickness as per design with minimum M-20 concrete. APP water 

proofing will be applied over the staircase roof also. The staircase tower roof slab will necessarily 

have to be projected so that the water cut can be provided in the projected portion which will avoid 

rain water flowing from the roof top finding way directly through walls. The vertical walls of the 

staircase tower will be 230mm thick constructed by Fly ash brick. 

                             Wall all around the roof in parapet will be 1m high 230 mm thick full brick/ 

concrete wall. The parapet wall will be plaster from inside 1:4 cm and 1:3 cm plaster on top. 1.5mm 

cement punning will be done on the flat top portion of the parapet wall. 

                              All terrace and parapet walls shall be finished with Premium exterior acrylic 

smooth paint silicone additives. (Two or more coats applied @ 1.43 ltr/ 10 sqm over priming coat 

of cement primer applied @ 2.20 kg/ 10 sqm). 

 

22.0 Painting 

Internal walls and ceiling- Painting with two coats of interior acrylic emulsion paint of approved 

shade (however, for ceiling only white color paint shall be used) and make over surface smoothened 

after applying Birla putty or equivalent of any other make of 2mm thickness and providing over it 

a primer coat of cement primer. Exterior walls with Premium exterior acrylic smooth paint silicone 

additives. (Two or more coats applied @ 1.43 ltr/ 10 sqm over priming coat of cement primer 

applied @ 2.20 kg/ 10 sqm) 

 

23.0 Wooden Work- Two coats of synthetic enamel paint over one coat of wood pink primer of 

approved shade and make over new wooden surface after cleaning and smoothening of wooden 

surface with sand papers of appropriate numbers all complete. 

 

24. Steel Surface - two coats of synthetic enamel paint of approved shade and make over steel 

surface after cleaning the surface thoroughly all complete. 

24.0 Internal Sanitary and Collecting Chamber India Water Closet (I.W.C) 

Viterous white glazed earthen ware I.W.C. conforming to IS 2556 Part-III of approved make with 

attached footrest (Preferably Orrisa Squatting Pan in white color of size 580x440x300 mm) with 

100mm H.C.I. 'P' or ‘S’ trap and not less than 5 Litre low level plastic cistern of approved make in 

white color with brass stop cock (weight 50gm or more), PVC connection pipe etc all associated 

fittings to complete the job which can be utilized by the residents thereafter. 
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25.0 Wash Basin 

Viterous white glazed earthen ware wash hand basin of minimum size 450mm x 300mm of approved 

make conforming to IS 2556 Part IV of flat back of one piece construction including combined 

overflow basin single tap hole of size 28 sqm or 30mm rounded. The basin shall have circular waste 

hole or 5sqcm slot type overflow supported on painted C.I. or R.S. cantilever brackets conforming 

to IS 775(use of MS angle or Tee section as bracket not permitted) with 32mm C.I. brass waste, 

15mm dia C.I. body brass spindle stop cock of approved quality and weight not less than 330 grams, 

32mm P.V.C. waste pipe 750mm long with brass coupling at one end all to be put to use for 

residents. A suitable brass bib cock with chromium coated not less than 400gms should be mounted 

on the wash basin. 

 

26.0 Drainage of Domestic Water 

Sewage disposal from WC & waste water from kitchen & Bathroom has to be taken out with suitable 

dia PVC pipe, “S/P” trap & fittings including steel/ strainers as required. It shall be responsibility 

of contractor to make essential arrangements for disposal of rain water from terrace (roof slab) by 

providing proper gentle slope in the roof/ terrace slab and by providing appropriate PVC/uPVC 

pipes of size between 75 to 100mm dia conforming to IS 13592 and fittings conforming to IS 13591, 

free from cracks, flaws and defects and shall be able to withstand the water pressure all complete. 

The connection between two pipes shall be made with approved sealant and the joint should be leak 

proof. The PVC pipe should be fastened to the wall with suitable fasteners at desired location as per 

IS code in this regard. All the roof top water should be taken to the nearby rain water harvesting 

collection pit so that the water so collected can be gainfully utilized in recharging the water table. 

 

27.0 Miscellaneous Items to be put in the Dwelling Units 

Following items shall be provided by the contractor in each Dwelling Unit:-  

a) C.P. brass towel rail 600mm long and 20mm dia with two C.P brass bracket coated. The rail shall 

be coated with chromium plated of thickness not less than grade no. II of IS 4827.  

 

b) C.P. brass soap dish container medium quality with screw and hinges etc.  

 

c) C.P Brass towel ring of dia 175mm and thickness not less that 8mm.  

 

d) Stainless Steel A ISI 304 (18/8) Kitchen Sink (Inner dimension 550 x 400mm, depth 200mm) 

shall be provided in Kitchen with compatible Stainless steel drain board (min. thickness 1 mm) as 

per IS : 13983 with C.I. brackets and stainless steel plug 40 mm to be placed flushed with kitchen 

slab. The gap between board and platform/wall shall be finished with white/matching cement. 

 

28.0 Other Attachments related to PHE works 

Male ended 15mm dia brass bib cock shall be provided of approved quality (Wt. not less than 400 

gms.) with extra socket all complete; One for Bathing purposes in the bathroom and one near I.W.C 

and one for Kitchen sink (This does not include the tower bib cock which will be put on the wash 

basin). 

 

Duct portion up to plinth level shall be constructed as collecting chamber and covered with flag 

stone. 

The above list may not be complete and suitable additions may be suggested with contractor has to 

comply with. 

 

29.0 Internal Water Supply 

The internal water supply will be through PVC pipes (except for toilet where uPVC shall be used 

with fittings of specified dia including laying, fixing, cutting, jointing, painting etc for vent 

overflow, waste water pipeline etc. The pipe and fitting shall conform to series IV of IS 4985-1978 
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PVC pipes and fittings (Bend, Tees, Unions, reducers, etc) shall be free from cracks, flaws, defects 

and shall be able to withstand requisite pressure. 15mm CP brass bib cock not less than 400 gm with 

15mm dia UPVC pipe. The water supply pipe connecting various floors should be 25 mm UPVC 

pipe. The distribution pipelines in various floors should be done with 20mm dia pipes unless until 

directed otherwise. The spacing between clamps for internal pipes shall be around 700mm for 

horizontal runs and 1000mm for vertical runs. 

                                 Construction/ Installation of RCC water tank/ polyethylene water storage 

tank(s), ISI: 12701 marked as approved by Engineer in charge on roof of every building. The 

capacity of the tank should be computed as per latest CPHEEO Manual for each Dwelling Unit. 

RCC water tank should have proper manhole (with CI cover) and flushing hole to dispose off water 

at the time of cleaning. Proper arrangement for a person to enter the water tank (for Cleaning shall 

be made). The RCC tank, if constructed, should be properly plastered from within by 20mm 1:3 

cement mortar plaster with suitable waterproofing agent with 2mm thick cement punning on all the 

walls and bottom slab. 

                                        All other fitting and installations required for healthy living the residents 

in line with the Affordable Housing Policy need to be provided by the contractor at their cost if 

directed. 

                                         All other fitting and installations required for healthy living the residents 

in line with the Affordable Housing Policy need to be provided by the contractor at their cost if 

directed. 

                                        Gun metal full way valve with each Overhead tank shall be provided. 

                                         Unions, non- return valves and other fittings are to be provided as per 

requirement for ease of operation and maintenance. 

                                           The contractor will be wholly and solely responsible for providing house 

service connection joining the external pipeline with individual dwelling units of each block. 

 

 

30. Internal Electrification and Panel Room 

30.1 : 5 nos. light points, 1 no tube light point, 2 nos. fan points and 4 nos. Plug socket points, all 

of 5 Amp in each dwelling unit all complete with Piano Type switch and socket. 

 

30.2 15 Amp Plug Socket Point with fittings 2 Nos (1 for Kitchen and 1 for Hall), Telephone socket 

and T.V antenna socket in each dwelling unit. 

 

30.3 pin ceiling rose on the junction box at suitable location needs to be in all building blocks. 

 

31. Ceiling Fan and Fan Regulator- 1200mm Sweep, double ball bearing, 2 canopy ceiling fan 

shall be provided along with electronic step mini fan regulator in each dwelling unit. 

 

32. Bulb and Batten/ Angle holder- LED Bulbs of minimum 9/12W shall be provided at suitable 

locations along with batten/ angle holder all the building blocks. 

 

33. Electronic Call bell shall be provided for each dwelling unit. 

34. In addition, one light point shall be provided outside the main door of each DU.  

35. 1.5 sq mm. stranded copper wiring with concealed PVC conduit pipe.  

 

36. 16 Amp. M.C.B. including required size of Switch Board.  

 

37. 2+4 way MCB 240 Volts SPN MCB-1 no for each DU 38. 6- 32 A SP MCB 240 volts, 'C' curve-

2 nos for each DU 39. 40 A SP MCB 240 volts, 'D' curve-1 no for each DU 
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The internal as well as external wiring in the houses constructed under Smart City Mission will be 

fully concealed. 

                                 All material should be conforming to I.S.I. standard and relevant IS Codes and 

before using the same it shall be approved by Employers Representative. 

                                                  4 nos. plate earthing with necessary fittings/ wiring all complete for 

every building shall be provided in each building. 

                                Lightening conductor with all accessories shall also be provided as per relevant 

norms. Meter room should be constructed separately. 

                                     Contractor shall also provide all electrical works upto meter board panel. 

 

Suitable Illumination at the following places in the building also will be the responsibility of the 

contractor: 

iv. Staircase at Suitable landings  

v. Roof at suitable place  

vi. Near Common Meter Panel  

vii. Back of the building 

All other fitting, installations and wiring required for healthy living the residents in line with the 

Affordable Housing Policy need to be provided by the contractor at their cost if directed. 

 

40.0 Fan Hook  

Fan hooks of 16mm dia M.S. bar & suitable length, bent to required size and shape, placed in 

position and fixed in the R.C.C.slab/beam at the time of casting. 

 

41.0 Roof Top Rain Water Harvesting arrangement (including recharging pit) 

Rain water harvesting system associated with 80-100m deep, 100-150 mm dia tube well (extending 

upto fracture zone/ GW aquifer), recharge pit of length and width varying between 5-7 mt and depth 

about 6 metres with five layers of coarse sand & gravels upto natural ground level with stainless 

steel wire mesh suitably tied on the top of 10-15 cm and Rain Water Harvesting recharge Pit (As 

per Typical Drawing) for each block. Before the recharge pit, an inspection chamber (Pre-chamber) 

shall be constructed, where the water will be retained for some time before letting into the recharge 

pit. Water will be brought from the roof top catchment, first to the pre-chamber and then to the 

recharge pit through 75mm PVC pipe. For designing the rainwater harvesting pit, the manual of 

CPWD on Rain water harvesting has to be referred to/ followed. The Ground Water Directorate of 

Water Resources Department, Government. of Jharkhand has also brought out a booklet on Rain 

Water Harvesting which can be obtained from them. Their email id is- dirgwdran-wrd-jhr@nic.in). 

 

42.0 Building Elevation 

Building elevation shall be strictly in accordance with the elevation details shown in approved 

execution drawing. 

 

43.0 Expansion Joint 

 

To be constructed as per relevant I.S. code in this regard. 

 

 

 

44.0 Internal Road Work 

The Cement Concrete road will be 200mm thick M-25 Concrete with proper camber laid over lean 

concrete of 100mm thick M-15 with extra 300 mm on each side of the road. Lean concrete shall be 

laid on 150 mm sand filling. The width of the road ideally should be 4.5m but may increase as per 

the site condition. For details of footpath, drains along the road, etc, 

               

mailto:dirgwdran-wrd-jhr@nic.in
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             45.0 Sewer Drain 

Manhole- Brick masonry manhole chamber 800x900mm, R.C.C. Slab top in 1:1.5:3 concrete mix 

P.C.C- 150 mm thick (P.C.C. 1:3:6).  

Pipe- 150mm Dia, 225mm Dia & 300mm Dia RCC Hume Pipe including fitting accessories.  

The house service connection between individual dwelling units and the sewer drain as well as the 

sewer drain and main truck drain will be the responsibility of the contractor. 

 

             46.0 Landscapping/ Green Space/ Park (Must be 10% of the total project area at each 

site) 

i) Soil filling -Good Earth + cow dung / dump manure.  

 

            46.1Plantation -Doob grass, Hedges &Furns, Adansonia digitata (Kalp vricksh), Bauhinia     

            Acuminata shrub in earthen Pot, etc all complete on fine dressed ground.  

            

            46.2Making Brick Side Edging, Lawn Turf etc all complete. 

 

47.0 Under Ground Water Tank/Sump Well Including Pumping Arrangement 

 

47.1 R.C.C. M-25 or more as per approved design with special water proofing.  

 

47.2 150 mm thick (P.C.C. 1:4:8).  

 

47.3 Crushed Stone Dust of Sand/Moorum filling around the water tank in case of clayey soils to 

avoid pressure on the tank due to expansion of soils. 47.4The capacity of Sump should be computed 

as per latest revision of CPHEEO Manual each Dwelling Unit. 

 

48.0 Compound Fencing and Gate 

Barbed Wire Fencing- Fencing with R.C.C. post of mix 1:1.5:3 and 2m height placed at required 

distance, embedded in cement concrete blocks, every 15th post, last but one end post and corner 

post shall be strutted on both sides and end post one side only, provided with horizontal lines and 

two diagonals of barbed wire weighing 9.38 kg per 100 metres (minimum), between the two posts 

fitted and fixed with G.I. staples on wooden plugs or G.I. binding wire tied to 6 mm bar nibs fixed 

while casting the post. With G.I. barbed wire. 

GATE- Supplying, fitting & fixing 20 gauge G.C.I sheet gate of suitable width fitted on M.S Angle 

frame of size 60x60x6 mm including cost of fabrication, providing necessary locking arrangement 

with haskal and domny duly fixed in R.C.C. M-200 with normal mix of (1:1.5:3) in column of 

required size with approved quality of stone chips 20mm to 6mm size graded and clean coarse sand 

of F.M. 2.5 to 3, applying two coats of synthetic enamel paint over a priming red lead paint over 

steel work and two coats of exterior quality acrylic paint of approved shade over a coat of cement 

primer including 19mm thick water proof plaster over R.C.C column. 

 

49.0 Septic Tank 

R.C.C septic tank to cater to the needs of all residents shall be designed by the contractor as per 

CPHEEO Manual/ IS 2470 and got approved along with the building designs. The number of septic 

tanks and the locations will be site specific has to be got approved along with the building designs 

for which the computation needs to be provided by the contractor. 

 A suitable covered soak pit attached with every septic tank shall also be constructed by the 

contractor. 

 

50.0 Tube Well and Pump House 

Attention of Contractor: It is brought to the knowledge of the contractor that the tube well and pump 

house is to be constructed in such a way if piped water supply is not available the tube well is 
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capable of meeting the domestic water needs however related details but not limited to is provided 

below. Successful drilling of perfectly vertical bore hole of a diameter suitable to receive 150mm 

nominal diameter casing pipe upto desired depth to achieve required yield below ground level for 

transporting, lowering and fixing of 150mm nominal diameter G.I. casing pipe inside the bore hole 

including all works pertaining to drilling such as transportation, installation and removal of drilling 

machine, etc. all complete.  

I.S.I. Marked G.I. Casing pipe (plain) medium class in 4 to 7 meters or required length one end 

fitted with socket as per I.S. 1239 (Part-2) 1992 with IVth revision (Up-to date amendments)  

Conducting yield test or development of tube-well by operating the pumping set continuously for a 

desired time interval as per the direction of Engineer in charge including all complete.  

Making hydrant pillar work with bricks of required crushing strength not less than 25kg/sq.cm in 

cement mortar 1:4 including 10cm thick coping 1:2:4 (stone aggregate, 12.5mm nominal size) 

rendered smooth with neat cement and plastered with 12mm cement mortar 1:4 including finishing 

with floating coat of neat cement over 15cm thick foundation concrete 1:5:10 (stone aggregate 

40mm nominal size) including earth work and disposal of surplus earth complete as per standard 

design.  

Submersible pump of suitable HP 12 stages having discharge 300 ltr. / min. as per I.S.I. 

Specification with 4 Sq mm Cable wire and panel board with starter suitable for above 5 HP pumps 

shall be provided.  

Mono block pump upto 5 HP as per I.S.I. Specification with 4 Sqmm Cable wire and panel board 

with starter suitable for above 5 HP pumps. as per site requirement shall be provided. 

            

      51.0 External Electrification 

External electrification work shall be suitably designed and provided to cater the requirements of 

all the dwelling units. The contractor has to co-ordinate and follow-up with concerned 

BBVNL\Applicable local authority for obtaining necessary sanction towards the scheme. The 

scheme so sanctioned should be inclusive of required specification layer and other drawings etc. 

complete as per requirement.  

All the respective charges to be paid to BSEB/BBVNL like strengthening, supervision charges etc. 

outside the transformer to be installed by contractor shall be borne by implementing agency 

however, the contractor shall facilitate and carry out the liaising work for getting demand notice and 

supporting documents along with approvals from BSEB/BBVNL. The contractor take note of this 

and they should not load the same unnnecessarily in the price quoted for the work under 

consideration. 

The details scope of work related to aforementioned external electrification may include (but not 

limited to) the following:- 

51.1 Preparing & submission of 3 set of drawings after carrying as of survey & getting approval 

from Supervisor.  

51.2 Obtaining necessary permission in respect of road/soil/footpath cutting from the external 

agencies namely PWD, RCD etc. as the case may be.  

51.3 Preparation & submission of good for construction drawings.  

51.4 The agency shall be responsible for submission of all documents to electrical inspection 

authority and other local body towards the completion of entire work at their own cost, failing which 

the work may not be treated complete.  

51.5 Charging permission of the installation. 

51.6 Inspection report of the various equipment and material required for external electrification.                 

51.7 The approval of Chief Electrical Inspector shall be taken by the contractor for installation of 

transformer and other equipment.  

51.8 Arranging pre & post state wise & final testing and commissioning of the Installation from 

BBVNL/Applicable local authority and electrical inspector etc as required including any shutdowns 

if required.  
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51.9 All papers/required documents/drawings to be submitted by the bidder to BBVNL/Applicable 

Local Authority is to be submitted first to implementing agency and after taking their approval only, 

the same can be submitted BBVNL/Applicable Local authority. 

 

52.0 Parking  

Providing and laying 60mm thick factory made cement concrete interlocking paver block of M -30 

grade made by block making machine with strong vibratory compaction, of approved size, design 

& shape, laid in required colour and pattern over and including 50mm thick compacted bed of coarse 

sand, filling the joints with fine sand etc. all complete.  

The paver block mentioned above shall be laid above random rubble masonry base properly 

compacted.  

Please note that as per Bihar Building Bye- Laws for affordable housing, 20% of the total Dwelling 

unit shall be provided with car parking and remaining 80% shall be two wheeler parking. 

 

53.0 Street Lighting  

Solar 30 W LED Street Light System including 30 W with inbuilt charge controller and dusk to 

dawn controller LED OSRAM or equivalent. Pole of M.S Material with powder coating and 6m 

height. Battery 12 V/ 75 A-h, suitable for 2 days autonomy/ service. Solar Panel 75 WP (MNRE 

approved with IDO 9001:2008 Certified). Battery with automatic Dusk-down on-off system. 

 

54.0 Lifts  

Bihar Building Bye-laws makes provision of Lifts mandatorily in G+4 buildings or in buildings of 

height 12 m and above. The number, type and capacity of lift shall be in accordance with Part VIII, 

Building services, Section-5, Lift, elevators and escalators in National Building Code (NBC) of 

India, 2016.  

Out of the total number of lifts provided in accordance with NBC, one stretcher lift shall be 

mandatory for building more than 6 stories high. 

The provision and make of lift has to be also got approved by the IIT/NIT / Govt. Engineering 

College as mentioned in the Bid documents while getting other designs approved. 

 

55.0 Fire Fighting System  

All high rise buildings (15m or above height, irrespective of its occupancy) should be equipped with 

Fire Fighting System as per provisions indicated by NBC and that will eb applicable in affordable 

housing buildings also. The building design shall comply to the applicable provisions (including 

Fire Exit Staircase) of Fire and Life safety as mentioned in National Building Code of India 2016, 

VolumeI, Part-IV –Fire and Life Safety and bidder shall submit compliance report of these 

provisions in their proposal.  

Adequate nos. of detectors (smoke/optical), Sprinkler, Fire Extinguisher, Hose Reel, Wet/ Dry 

Riser, Down comer, Yard Hydrant and others shall be provided in every high rise building and shall 

be connected with Fire water tank of required capacity at the top of the roof.  

The High Rise building can’t be handed over by the contractor if the fire fighting system is not 

constructed and put to place as per National Building code/State Fire safety regulation/ norms. 

NOTE:  

1.The above specifications to the extent practicable are in line with the Govt. of Bihar SOR. 

Some up gradations have been made on the basis of feedback received from various 

stakeholders by the decision makers. Any deviation from the policy/Bye- Laws must be got 

approved from the implementing agency before execution. The decision of the implementing 

agency will be final and binding to the constructing agency.  

2. if any ambiguity arises in the above technical specifications, BCD/CPWD technical 

specifications to be followed for the Construction work. Nonetheless, CPWD Specifications 

will prevail over the above in case of any obligation on either side. 
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List of Approved Makes 

CIVIL ITEMS: 

 

Sr. No. Description of Approved Material Approved Make 

1 (a) 
Cement (PPC/PSC) Ultratech (L&T)/ Ambuja/ACC /Konark/ Birla 

Gold/ 
Emami Double Bull/JK/Coramandel /Lafarge 
etc., 

1 (b) White Cement JK White/ Birla White 

2 
Reinforcement 
Steel 

SAIL/ TISCON(TATA)/ 
/JINDAL, 

VIZAG (RINL) 

ELECTROSTEEL or equivalent 

3 Structural Steel 
SAIL/ TISCON(TATA)/ 
/JINDAL, 

VIZAG (RINL) 

ELECTROSTEEL 

4. 
Glazed Ceramic 
Tile KAJARIA / JOHNSON/ SOMANI/ 

CERA/Orient Bell/RAK 

5. Ceramic Floor Tile KAJARIA / JOHNSON/ SOMANI/ CERA/ 

Orient Bell/RAK 

6. Vitrified Tile KAJARIA / JOHNSON/ SOMANI/ CERA/ 

Orient Bell/RAK 

8. 
Ply Wood, 
Conforming 

Shuttering Ply M/s. Century Plyboards (I) Ltd. / M/s. Green 
Ply 

to IS 303-1989 / IS 4990- 

1993 

 

Industries Ltd. 

9. - - 

10. 
Fire 
Door Shakti Met-Door, Metaflex 

11 Rolling Shutter 
Bengal Rolling Shutter, ' Standard', 'Swastik', 
'Diana', 

'Hercules', 

12. 
Stainless Steel 
Section SAIL/ TATA 

13. Stainless steel hardware for doors Dorma /Haffelle/Dorset kaba 

14 Glazing 
Saint Gobain / Asahi Float Glass Ltd / 
Hindustan Safety Glass Works Ltd. / Modi. 

15. Injection water proofing, waterproofing 

repellents coating,water Conc. 

Admixtures. Plasticized membrane 

PVC of waterproofing 

Sika Qualcrete Ltd./ Structural Waterproofing Co. / 

Pidilite Industries Ltd. / Fosroc / BASF. (The 

applicator has to be certified by the water proof 

vendor) 

16. Synthetic Enamel Paints, Distemper, 

Acrylic Emulsion Paints, Melamine 

I.C.I (I) Ltd. / Berger Paints (I) Ltd. / Jenson & 

Nicholson (I) Ltd. / Asian Paints (I) Ltd. / 
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Sr. No. Description of Approved Material Approved Make 

Coating , Aliphatic Acrylate FOSROC Chemicals(I) Pvt Ltd. 

17. Flush door (Factory made) M/s. Century Plyboards (I) Ltd. / Green ply / 

Merino Industries 

18. Aluminium Sections and Extrusion 

shall conformIS:733-1983and IS:1285-

1975 

HINDALCO / JINDAL 

19. General Hardware  

 a) Latches, hinges etc. GODREJ / DORMA / HAFFELLE 

 b) Locks, Flush bolt GODREJ / DORMA / HAFFELLE 

 c) Handles GODREJ / DORMA/ HAFFELE 

 d) Screw Nettlefold / GKW / ND 

 e) Door Closure GODREJ / DORMA/HAFFELE 

 f) Floor Spring GODREJ / M/s. EVERITE Agencies Pvt. Ltd. 

/ M/s. Garnish 

 g) Aldrop ISI Marked 

 h) Tower bolt ISI Marked 

 I) PVC Buffer block ISI Marked 

 J) Door Stopper ISI Marked 

 k) Patch fittings for toughened glass Dorma Systems 

 

20. 

Laminates ―DECOLAM‖ (Bakelite Hylam Ltd.) / 

―MERINO‖ 

(Century Laminating Co. Ltd.)/ GREENLAM 

(GREEN PLY ) 

21 Kota stone (Bluish grey/ Green) Premium 

22 Waterproof Adhesive for Tile / Slab 

fixing 

to wall or floor 

Terraco India (P) Ltd. / M/s. Pidilite Industries Ltd. 

/M/s. Roffe Construction Chemicals Pvt. Ltd. 

23 Sealant Rhodorsil-33, Pidi seal A-11 & B-11: M/s. Pidilite 

Industries Ltd., Techseal RDL-600, Techseal RDL- 

940, Techseal RDL-1000: M/s. Choksey Chemical 

(P) Ltd. Roffseal: M/s. Roffe Construction 
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Sr. No. Description of Approved Material Approved Make 

Chemicals 

Pvt. Ltd. or Fosroc ., Sikk Polysulphide/ Dr. Fixit 

Pidiseal PS (42 P) MYK. 

24 Tile Jointing Materials ―Rainbow Tile Mate – HD‖(M/s. Roffe 

construction Chemicals Pvt. Ltd.). 

   

―Terragrout‖ (M/s. Terraco India (P) Ltd.). or 

   

Fosroc 

25 Decorative Ply (Teak / Cedar / 

Mahegony /Walnut Veneer) 

M/s. Century Plyboards (I)Ltd./ GREEN PLY 

26 Cement Based Exterior Textured 

Paint 

 
ICI (I) Ltd / Asian Paints / Berger Paint (I) 
Ltd./Jenson & Nicholson 

27 
Glass Mosaic 
tiles Shon, Kent, Bisazza 

28 Glass for structural glazing & canopy 
(Coloured Reflective toughened 
glass) 

Saint Gobain / Hindustan Pilkington/ Ashai 
float glass. 

29 Silicone Sealant 
GE/Dow
Corning 

30. 
Aluminium composite 
panel 

Aluco bond, Aludecor, 
Alstrong 

31. MS Conduit pipe BEC /SUPREME/ AKG 

32. 
PVC Conduit 
pipe 

PLAZA/PRECISION/POLYCAB/AKG/ 
Arkaylite/ Havells, JUVAS 

33. 
Pre-constructional Anti-termite Pest Control India or approved by Engineer-in- 

charge 

(Chloropyriphos) 

34. Cement Primer ICI / BERGER / ASIAN PAINTS/ JENSON & 

NICHOLSON 

35. Textured Paint ICI / BERGER / ASIAN PAINTS/ JENSON & 
 NICHOLSON 

36. Waterproofing acrylic emulsion ICI / BERGER / ASIAN PAINTS/ JENSON & 

Exterior grade 
paint 

   
NICHOLSON 

37. Acrylic Polymer waterproofing coat SIKA / FOSROC / PIDILITE / ROFFE/ BASF 
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Sr. No. Description of Approved Material Approved Make 

38. 
Expanding grout 
admixture SIKA / FOSROC / PIDILITE / ROFFE/ BASF 

39. Integral waterproofing compound SIKA / FOSROC / PIDILITE / ROFFE 

40. Waterproofing admixture SIKA / FOSROC / PIDILITE / ROFFE 

41. Plasticizer SIKA / FOSROC / PIDILITE / ROFFE 

42 APP Modified Bituminious 
membrane 

SIKA / FOSROC / PIDILITE / ROFFE 

43 Aluminium anodized louver HUNTER DOUGLAS 

44 Structural glazing JINDAL/HINDALCO . 

45 Stainless steel handrail with 
balluster 

GODREJ / DLINE 

46 Floor hardener Ironite/ Feronite 

 

 

WATER SUPPLY, SEWERAGE & DRAINAGE 
 

Sr. No. 
 
Description of Approved Material 

 
Approved Brand / Manufacturer 

1. 
G.I. Pipes - medium class (As per 
15- 1239, TATA/JINDAL 

P - I) 

2. G.I. Pipe fittings (as perIS-1239, P - 
HB'/ "NB' /"ZOLOTO"/Leader / -"JSI" 
fittings ISI 

  
II) ; of material with Galvanised Cast 

Iron 

 

 
approved Heavy 

Fillings, with material code 

conforming to 

IS- 1879 
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Sr. No. 
 
Description of Approved Material 

 
Approved Brand / Manufacturer 

3. C.P. on brass fittings  

 CP Bib cock JAQUAR-Continental /CERA /ESSCO‗- 

Delux‘ or 

  ‗sumthing special‘/ ―Marc‖/―Hindware‖ or as 

  approved by ENGINEER-IN-CHARGE 

 CP 'Long Nose' /or' Long Body' Bib 
cock - Do - 

 CP Angle valve - Do - 

 CP 'Concealed' Stop cock 'Heavy' 
type - Do - 

with adjustable CP wall Flange   

 CP Shower Rose - Do - 

4. Bronze /Gun metal-body―Pressure- ―Zoloto‖- 1040A / Leader‖/ ―Sant‖ / ―Neta 

  
Release‖ valve with threaded 

screwed ends, 

 

class (PN-1.0) / or (PN-1.6) class 

5. 
Gun metal body Ball Float valve 

with PVC Zoloto‖ / Leader‖/ ―Sant‖ / ―Neta 
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Sr. No. 
 
Description of Approved Material 

 
Approved Brand / Manufacturer 

(High pressure) Ball Float 

6. 
15 mm dia. PVC Connector pipe 

with 
PRAYAG or as approved by ENGINEER-IN- 
CHARGE 

Symet nuts at both ends. - ( for Wash 

Basin 

Pillar tap &W.C. &Urinal

 - Cistern 

 

connections) 

7. Wall Outlet Connection Flexible 

Pipe - 

"Jaquar" / ―Essco‖/ ―Hindware‖ 

15mm dia 

8. 
Bronze /Gun metal-body Gate valve 

with Sant / 
―Leader‖ / ―Zoloto/-for Bronze 
body / 

threaded screwed ends, "Non- 

rising 

 
―Neta‖ / SBM – ―Peglar‖ type 

Spindle" type (PN-1.0) / or (PN- 1.6) 

class 

 

 
9. 

Bronze -body Globe valve with 

'BSPT(F), 

 
Valves of 'Zoloto', or 'Sant' or as approved by 

threaded screwed ends, "Non- 

rising 

 
ENGINEER-IN-CHARGE. 

Spindle" type (PN-1.0) (PN- 

1.6) class 

 

10. 
CI body Gate /Sluice valve with 

flanged ‗Sant‘ / ‗Zoloto‘/Leader / ‗Hawa‘ 
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Sr. No. 
 
Description of Approved Material 

 
Approved Brand / Manufacturer 

ends rising Spindle" type (PN- 1.0) 

/ or 

(PN-1.6) class 

11. Pump for water supply . 
'Willo'/ ‖KSB‖ / ―CRI‖ / 
―Grundfos‖/DP.pump 

12. CP Urinal 
Spreader- 
15mm (for 

for all Toilets :- Hindware / "Parryware" or as 
approved 

Urinals only)   by ENGINEER-IN-CHARGE. 

13. 
Soil, waste & vent pipes / and Pipe 

Fittings 
'NECO' / 'HEPCO' / 'KAPILANSH DHATU 
UDYOG 

& Specials :- C.I. Centri cast (as per 

15- 

(P) L 

TD.' 

3989) 
    

14. C.P. on brass fittings 
JAQUAR/ESSCO‗-Delux‘/Marc /Hindware 
/CERA/ 

15. 
C.P. on brass fittings C.P. Waste 

Coupling, 
JAQUAR/ESSCO‗-Delux‘/Marc/ Hindware 
/CERA 

ii) C.P. Bottle Trap, iii) C.P Robe 

Hook, 

iv) C.P. Towel Rail. v) CP Two way 

Bib 

Tap 
   

16. CP Toil. Paper Holder - Do - 
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Sr. No. 
 
Description of Approved Material 

 
Approved Brand / Manufacturer 

17. CP Towel Ring - Do - 

18 CP Soap Dish Holder - Do - 

19. CP Bottle 
Trap with 
CP wall - Do - 

connection Pipe     

   

20. Sanitary Fixtures & Fittings  

 CP Robe Hooks - Do - 

 CP "Two-way" Bib cock - Do - 

 CP Shower Rose - Do - 

21. 
Rigid PVC (Concealed) Waste 

pipe, Supreme / Oriplast / Finolex/ Utkarsh 

[Schdl.-40], (as per ASTM D 

1785)- 

(concealed or exposed) 

22. 
Rain Water Pipe Fittings :- 'Sand 

cast Iron' - DO 

"SWR" class, as per (IS: 1792) 

23. 
‗Salem‘ Stainless Steel Sink as 

per AISI "Hindware" "Hafele" '''Nirali' , 'Parryware' 
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Sr. No. 
 
Description of Approved Material 

 
Approved Brand / Manufacturer 

304 (18/8) conforming to I.S.- 

13983 

24. 
Stone- Ware Pipes, and S.W. Pipe 

Fittings Sonali / GINNI / NIRALI / Hind 

25. 
C. I. Manhole Cover ( I.S. - 1726) 

- 
NECO'   /   'HEPCO'/   Swastika   /   ‗BPL‘/ 
―BIC‖. 

 
"Medium" or "Heavy" Grade' (Light 

duty 
 

 

only on Oil/Grease 

Chamber) 

Trap 
 

 

 
26. 

NP-2 class R.C.C. Pipes and Pipe 

Fittings 

 
Eastern 

 
Spuncrete 

/ ‗West Bengal 

Concrete 

 
(i.e., RCC Collars etc.) 

 
Industries 

 
(P) Ltd. 

/‗HINDUSTAN‘/ 

‗SUR‘./or 

 
equivalent ISI approved Make. 

27. Stone- Ware Gully Trap 
Sonali / GINNI / NIRALI / Hind / or 
equivalent ISI 

approved make.  

28. 
C. I. Grating- (Over Catch Pit I Yard 

Gully 
NECO' 
Dhatu 

/ 'HEPCO' / ‗BPL‘/‖Kapilansh 

Chamber), (I.S. - 

"Medium" or 

1726) -  
Udyog‖ 

  

"Heavy" Grade 
   

29. 
Rain Harvesting Pump/ 

Agriculture 
'Willo'/ ‖KSB‖ / ―CRI‖ / ―Grundfos‖/ DP 
pumps/ 
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Sr. No. 
 
Description of Approved Material 

 
Approved Brand / Manufacturer 

Pump of required capacity -. 

30. 
"Enclosed" Analogue type Water 

Meter "Dashmesh" / 'Kaycee" / "Capstan"/ ―Kent‖. 

("Bulk" Type), conforming to IS- 

2373 

with Calibration Certificate, 

including all 

necessary accessories. 

 

31. Bronze body "Parallel Slide" 

'Blow-off 

Zoloto‘ / Sant –make / 
Leader. 

valve ("Spring loaded, blow-

off pressure 

sellable" type), with flanged ends, 

also 

with matching Flanges (PN-1.0) / or 

(PN- 

1.6) class 

32. 
Air-Release Valve 

Zoloto‘ / Sant –make / Leader. 

Bronze body "Parallel Slide" 

'Blow-off 

valve ("Spring loaded, blow-

off pressure 

 

sellable" type), with flanged ends, 

also 

with matching Flanges (PN-1.0) / or 

(PN- 

1.6) class 
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Sr. No. 
 
Description of Approved Material 

 
Approved Brand / Manufacturer 

Bronze / Gun metal -body Ball 

valve with 

Valves of Bronze body :-'Leader', 'Zoloto' – 
Metal 

'BSPT(F), threaded screwed ends, 

"quarter 

 
only:- Sant make / Leader. 

turn Lever operated" type (PN-1) / 

or (pN- 

1.6) class 

 
33. 

Gaskets-CAF 'Full face' conforming 
to IS- "Klinger" / "Permanite" / "Champion". 

2712, Gr.- C; (3mm thick) 

34. 
CPVC and uPVC and HDPE pipe 

including Ori-Plast /Suprim/Alom 

fittings   

35. 
Pressure Reducing Valve , 

Blow-off‖ 
Zoloto, / "Sant" / ―Leader‖ / ―Amco‖/ 
―Hawa‖) 

VALVE : Bronze / Gun metal 

Body,: 

Bronze/Gun metal Body, Non- 

Return 

Valve (N.R.V) : C.I. Body 

 
36. 

 
Sanitary 

 
wares 

(Vitreous 

chinaware):- 

Hindware,/ ―Parryware/ ―CERA / 

KOHLER 

 

i) W.C. - (Indian type/ European 

Type) 

- with'S' / 'P' - Trap - Floor mounted 

type, without PVC Flushing Cistern 

ii) Wash Basins - "Flat-back" 

type 
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Sr. No. 
 
Description of Approved Material 

 
Approved Brand / Manufacturer 

rectangular pattern with ―Essco‖ 
CP 

Pillar Tap / or ―Swan neck‖ type 
Mixer 

iii) Urinal - Flat back "Small" with 

CP 

Spreader, CP Waste coupling, CP 

Bottle Traps with waste pipes. 

   

37. Wall Mirror 
6mm thick 'Modiguard' / 'Ashai' / or 
equivalent as 

approved by ENGINEER-IN-CHARGE, 

with 12mm 

thick hard-board backing 

38. W.C.:- Floor mounted"Pedestal" 'Hindware- /'Parryware'/'Cera' :- 

type- W.C. -  

39. Wash Basin 'Hindware- /'Parryware'/ 'Cera' 

40. For WC flushing :- PVC 'Low-level' 
Hindware' "SLEEK" or equivalent 
Parryware or 'Cera' 

"Dual- Flush" Cistern Model. 

 

ELECTRICAL ITEMS: 

Sr. No. ITEM APPROVED MAKES 

1 Diesel engine CUMMINS / CATERPILLAR / KIRLOSKAR 

2 Alternator KIRLOSKAR / STAMFORD / AREVA 

3 LT Cable termination materials DOWELLS / COMET / LOTUS 
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Sr. No. ITEM APPROVED MAKES 

4 Air Circuit Breaker SCHNEIDER / ABB / L&T 

5 MCCB / Contactor SCHNEIDER / ABB / L&T 

6 MCB Distribution Board SCHNEIDER / ABB / L&T 

7 MCB / RCCB / RCCBO SCHNEIDER / ABB / L&T 

8 Power Factor Correction Relay SCHNEIDER / / L&T/EPCOS 
   
9 Power Factor Correction Capacitors SCHNEIDER / EPCOS / L&T 
10 Relays SCHNEIDER / SIEMENS / L&T 
11 Meters SCHNEIDER /ENERCON/ AEI 
12 Ammeter/Voltmeter selector switch L&T/ KAYCEE / SALZER 
13 Indicating Lamp SCHNEIDER /SIEMENS/VAISHNO/ L&T 
14 Push Buttons / Indicating Lamps SCHNEIDER /L & T (RISHAB) / SIEMENS 
15 CT KAPPA / AUTOMATIC ELECTRIC / BCH 
16 L. T. Power, control and signal cable HAVELLS / POLYCAB / CRYSTAL 
17 Cu. Wires MESCAB / FINOLEX /HAVELLS 
18 M.S.Conduit JINDAL / TATA / GST 
19 PVC conduit & Accessories ISI Marked 
20 Industrial Power Socket Outlets SCHNEIDER / ABB / L&T 
21 Switches and Sockets modular type LEGRAND / CRABTREE / L&T 
22 Lighting Fixture WIPRO / CG / PHILIPS/ JAQUAR 
23 Wall/ Ceiling / Exhaust Fans USHA / CROMPTON / HAVELLS 
24 Ductable Split Units LG / PANASONIC / CARRIER 
25 Wall Mounted Split Unit LG / PANASONIC / CARRIER 
26 Cable Tray FABRICATED / LEGRAND 
27 EPABX UNIFY / CISCO / AVAYA 
28 RJ 11 SOCKET LEGRAND/L&T/SCHNEIDER 
29 RJ 45 SOCKET LEGRAND/L&T/SCHNEIDER 
30 LAN Cable & Accessories HAVELLS / POLYCAB / CRYSTAL 
31 UPS ETON/EMERSON 
32 CCTV CAMERAS L&T/SCHNEIDER/ABB 
33 PA SYSTEM along with

all accessories 
BOSCH / HONEYWELL 

34 TRANSFORMER VOLTAMP / SCHNEIDER / 
35 HT BREAKER SCHNEIDER/ABB/L&T 
36 HT XLPE CABLE HAVELLS / POLYCAB / CRYSTAL 
37 11 KV RUBBER MAT ISI MARKED 
38 11 KV HAND GLOVES ISI MARKED 
39 ELECTRONIC LIGHTING 

ARRESTER 
PROLITE/ 

40 Fan Havells, Crompton, Bajaj 
41 LED Lights Havells, Crompton, Bajaj,Surya,Jaquar,Syska 
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FIREFIGHTING MAKES 

              

 

Sr. No. 

Description of Approved 

Material/Item 

 
Approved Make 

1 Relays Siemens / Schneider / L & T 

2 Meters IMP / Neptune 

3 Ammeter/Voltmeter selector switch Kaycee / Salzer / AE 

 
4 

 
Indicating Lamp 

Siemens/ 

Schneider 

5 Wires (copper conductor) Mescab / Polycab/ Havells/ Nicco / Gloster 

6 MCCB Siemens/ Schneider / L & T 

7 CT Kappa 

8 MS-Black Main Pipes-Hydrant JINDAL /  

ERW (IS-1239) TATA/ Nezone/ 

Butt weldable /threaded IS:1239 ‗Skipper‘  

Part-I (Heavy)   

9 Gate valve(IS:210,GR-210) , Crawlie & Ray  

10 
Butter fly valve in   C.S. lever / 

Wheel /Leader /Intervalve/Sant/ Zoloto/L&T 

  

operated to be fitted between flanges, 

PN- 

 

 
Kirloskar/ 

1.0 BS-5155 

11 
Foot Valve with Strainer as per IS- 

4038 

12 Sluice / Gate Valve. 

13 N.R.V. 

Eastern 
Spuncrete / 

W.B. Concrete Industries 
Pvt. 
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Sr. No. 

Description of Approved 

Material/Item 

 
Approved Make 

14 R.C.C. pipes (NP-3 
Ltd. 

/ 

 
Hindustan 

 

15 Hydrant Valve IS-5290 Fire 
Shield 
/Minimax, Surex –all ISI marked 

 

16 

 

CP fire Hose with G.M. Nozzle. 

 
FireShield 
/Minimax, 

 

Surex – all ISI marked 

17 Pressure Gauge 
FireShield 
/Minimax, Surex – all ISI marked 

18 Hose Box 
FireShield 
/Minimax, Surex – all ISI marked 

19 Fire Extinguishers 
Fireshield /Protector/ /Surex /Minimax-all 
ISI 

D.C.P.- 5 Kg.- including MS fastening 

Clamps 

approved  

for mounting on walls/columns CO2 4.5 

Kg.- 

  

 including MS fastening Clamps for 
mounting 

 

on walls/columns Water CO2 including 

MS 

fastening Clamps for mounting on 
alls/columns 

A B C – Powder type 

  

(Mono Ammonium  Phosphate base) - 

including 

 

MS fastening Clamps for mounting on 

walls/columns 

20 Pump BE 
Pumps/Kirloskar/KSB/ SAM TURBO 
/WPIL 

/Grundfos or Equivalent 

21 Y‘-strainer 
Kirloskar/Lead 
er/ Sant /Zoloto 

 
Pressure Release Valve 

Kirloskar/Lead 
er/ Sant /Zoloto 

Fire Sprinklers (both pendent & Up- ‗TYCO‘ / ‗VIKING‘ / ‗Omex‘ / 
―Central‖-ELO 
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Sr. No. 

Description of Approved 

Material/Item 

 
Approved Make 

23 
Right type) 16/ Crawlie & 

Ray 
 

24 FIRE ALARM PANEL HONEYWELL-ESSER, Notifire, Simplex, 

 
DETECTORS 3 

‗Morley- 

Edward 

 

  
MODULES/ MCP (system sensor) 

 

25 RESPONSE INDICATOR Approved matching Brand. 

26 CABLE Finolex or equivalent 

27 PVC CONDUIT Ori-Plast or other equivalent 

28 FIRE ALARM PANEL HONEYWELL-ESSER, 

29 Smoke Detector Siemens/Esser/Tyco 

30 Heat Detector Siemens/Esser/Tyco 

31 Manual Call Box ISI Approved Make 
32 PC HP/Dell 
33 Pressure Switch Indfoss ,/ Switzer 
34 Lift OTIS/KONE/JOHNSON 

All material must conform to relevant BIS specifications. 

Furniture: 

Sr. No. Description of Approved       Material/Item Approved Make 

1. Modular Workstation Office 
HNI (BP Ergo) / Featherlight, 

Godrej 

2. Unwind Chair With Arms 
HNI (BP Ergo) / Featherlight, 

Godrej 

3. Sofa Set d-lion fabric sofa 3 1 1 sets Featherlight, Godrej 

4 Glaze coffee Table 
Featherlight, Godrej, 

Amardeep 

5 Relax chair for coffee table 
Featherlight, Godrej, 

Amardeep 

6 Glass top centre table with bottom storage 
Woodcraft / Godrej interio or 

approved make 
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Sr. No. Description of Approved       Material/Item Approved Make 

7 Meeting Table/Conference table 
Kirti Industries/ approved 

make 

8 High Back Chair 
approved make /Kartik 

Furniture 

9 
Mid Back 

Chair/Executive/Conference/Workstation/Mesh 
Back/Revolving/Office 

approved make /Godrej 

10 Glass Partition 
Modi Guard, Saint Gobain, 

AIS/ approved make 

Note:  

Bidders to consider any of the approved makes indicated above. If any equivalents are 

suggested by the bidder, they shall be specifically highlighted in the bid submissions, along with 

technical documentation supporting compliance / equivalency.  

The choice of Final makes shall be made by the client/ consultant. The sample or Cat.no. of all 

types of fixing should be approved before execution. 

 

 

 

 

 

 

CODES & STANDARDS. 

All the systems and equipment’s within the scope of this tender shall be of reputed 
proven makes, designed and manufactured in accordance with the stipulations of latest 
versions of Indian Codes. 

When an equipment is offered conforming to standards other than those listed 
below, it shall be clearly brought in notice of engineer in charge. 
Sr. 
No IS Code Description 

1 IS:1646 
Code of practice for fire safety of building (general), Electrical 
Installations. 

2 IS:1648 
Code of Practice for fire safety of buildings (general), Fire Fighting 
Equipment 

and its Maintenance. 
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Sr. 
No IS Code Description 

3 IS:3034 
Code of Practice for Fire of Industrial Buildings, Electrical 
Generating and 

Distributing Stations. 

4 IS:884 First Aid Hose Reel for Fire Fighting ( For Fixed Installations). 

5 IS:2171 Portable Fire Extinguisher, Dry Powder Type 

6 IS:2878 Portable Fire Extinguishers, CO2 type. 

7 IS:1239 Part - I : Mild Steel Tubes (upto 150mm). 

Part - 
II 

 

: Mild Steel tubulars and other wrought steel pipe fittings. 

8 IS:778 Gunmetal gate, globe and check valves for general purposes. 

9 IS:13095 Butter Fly Valve 

10 IS:14846 
Sluice Valve for water works purposes (50 to 1200mm size) – 
Specification. 

11 IS:5312 Swing Check type Reflux (Non-Return) Valves. 

12 IS:940 Portable Fire Extinguisher ,Water CO2 Type. 

13 IS:10204 Portable Fire Extinguisher, Foam Type. 

14 IS:2190 
Code of practice for selection, installation and maintenance of 
portable First - 

  
Aid Fire Appliances. 

15 IS:1520 
Horizontal Centrifugal Pumps for clear, cold and fresh water. 

16 IS:5290 
Landing / Hydrant Valve 

17 IS:8423 
Controlled Percolation Hose for fire fighting. 

18 IS:903 
Fire Hose Delivery Couplings, Branch Pipe, Nozzles & Nozzle 
spanner. 

19 IS:2062 
Structural Steel (Fusion / Welding Quality ). 

20 IS:325 
Three Phase Induction Motor. 
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Sr. 
No IS Code Description 

21 NBC 
National Building Code, Chapter – IV (Amendment No.3, January 
1997). 

22 IS:2189 
Code of practice for selection, installation and maintenance of 
Automatic Fire 

  
Detection and Alarm System. 

23 IS:732 
Code of practice for electrical wiring installations 

24 IS:2217 
Recommendations for providing first aid fire fighting arrangements 
in public 

  
buildings. 

25 IS:3844 
Code of practice for installation of internal fire hydrant in 
multistoried 

  
buildings. 

26 IS:3589 
Mild Steel Tubes (200mm and above). 
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VOLUME-III 

 

 

 

 

 

 

SECTION 8 FORM OF BID 

 

  



 
 

206 
 

FORM OF BID 

 

 

 

 

Description of the Works: 

 

 

 

 

 

 

 

 

 

BID 

 

 

To : 

 

 

Address : 

 

 

1.0 We offer to execute the Construction of ICCC Building in Bhagalpur, Bihar with 2 Years defect liability 

period under Smart City Mission on Item Rate Contract for remaining work described above and remedy 

any defects therein in conformity with the Conditions of Contract, specification, drawings (Concept 

layout), Price Bid (Item rate format) and Addenda along with reply to the pre-bid queries. 

 

 

2.0 We undertake, if our Bid is accepted, to commence the Works as soon as is reason-ably possible 

after the receipt of the Engineer's notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the document. 

 

3.0 We agree to abide by this Bid for the period of days from the 

date fixed for receiving the same, and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period. 

 

4.0 Unless and until a formal Agreement is prepared and executed this Bid, together with your written 

acceptance thereof, shall constitute a binding contract between us. 

 

5.0 We understand that you are not bound to accept the lowest or any tender you may receive. 

Dated this day of  

 

 

Signature in the capacity of duly authorized 
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to sign bids for and on behalf of (In block capitals or typed) 

 

Address 

 

 

Witness 

 

 

 

Address   

 

 

 

Occupation   
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SECTION 9  

PRICE BID 
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PRICE BID 

 

Preamble 

 

1.0 The Price Bid shall be read in conjunction with the Instructions to Bidders, Conditions of Contract, 

Technical Specifications and Contract Drawings, Bill of Quantities, Reply to Pre-Bid Queries and 

Addendum.  

2.0 The payment will be based upon the actual quantities executed and completed for different items of 

work as stated in the Bill of Quantities, as measured by the Contractor and checked and verified by 

the Authority’s Engineer and valued at the rates and prices tendered in the Price Bid, within the 

terms of the Contract.  

3.0 The Rates of Different Items of Work contained in the Bill of Quantities shall be tendered in the 

Price Bid shall include supply, construction and operation & maintenance, labour, supervision, 

materials, erection, insurance, profit, taxes and duties, together with all general risks, liabilities and 

obligations set out or implied in the Contract.  

4.0 The rates or prices shall be quoted entirely in Indian Currency.  

5.0 The rates of various items of work contained in the Bill of Quantities shall be entered in the price 

bid which will be taken to have included in the cost of water supply electricity etc.  

6.0 The rates of different items of work related to the construction of ICCC Building as mentioned in 

above para shall be deemed to be inclusive of costs associated with the related Items of Work.  

7.0 General directions and descriptions of work and materials are not necessarily repeated or summarized 

in the Price Bid. References to the relevant sections of the contract documentation shall be made 

before entering rates or price in the Price Bid.  

8.0 The method of measurement of completed work shall be on the item rate basis for which payment 

shall be made as indicated in the bid documents.  

 

9.0 Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of the 

Instructions to Bidders.  

 

10.0 Rock is defined as all materials which, in the opinion of the Engineer, require blasting, or the use of 

metal wedges and sledgehammers, or the use of compressed air drilling for its removal, and which 

cannot be extracted by ripping with a tractor of at least 150 kW with a single rear mounted heavy 

duty ripper.  
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PRICE BID 

 

I/we hereby tender to execute the whole of the work described in the: 

 

Name of the Work: - Construction of ICCC Building in Bhagalpur, Bihar with 2 Years defect 

liability period under Smart City Mission on Item Rate Contract of remaining work. 
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                                                       PRICE BID FORMAT 

                           The price bid format is as per eproc2 website.  
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SECTION 10 

 

 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 

 
 
WHEREAS, [name of Bidder] (hereinafter called "the Bidder") has submitted his Bid dated [date] 
for the construction of [name of Contract hereinafter called "the Bid"]. 

 

 

KNOW ALL PEOPLE by these presents that we [name of Bank]of 

 

 

 
[Name of country] having our registered office at (hereinafter called "the Bank") are bound unto 

 

 

 
[Name of Employer’s Representative] (Hereinafter called "the Employer’s Representative") in the 
sum of * for which payment well and truly to be made to the said Employer’s Representative the 
Bank itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this day of …. 2021 

THE CONDITIONS of this obligation are: 

1.0 If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
Specified in the Form of Bid; 

OR 

 

2.0 If the Bidder having been notified to the acceptance of his bid by the Employer during the period of 
Bid Validity: 

 
3.0 fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if 

required; or 

 
4.0 fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders; 

or 

 
5.0 does not accept the correction of the Bid Price pursuant to Clause 27. 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him owing to the occurrence of one or 
any of the three conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date** days after the deadline for 
submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended 
by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect 
of this guarantee should reach the Bank not later than the above date. 
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DATE    
  SIGNATURE 

 ____________________________  
 __________________ 

 

WITNESS    
 SEAL 

 __________________________ 
 ________________________ 

 

 

_____________________________________________________________________ 

[Signature, name and address] 
 
 
6.0  The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 

Rupees. This figure should be the same as shown in Clause16.1 of the Instructions to Bidders. 

 
7.0  45 days after the end of the validity period of the Bid. Date should be inserted by the Employer 

before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

 

 

To 

 

 [Name of Employer’s Representative] 

 

 [Address of Employer’s Representative] 

 

 

WHEREAS,________________________________[name and address of Contractor](hereafter 

called "the Contractor") has undertaken, in pursuance of Contract 

No.______________________________________ dated ________________to execute 

___________________________________________ [name of Contract and brief description of 

Works] (hereinafter called "the Contract"). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
 
NOWTHEREFORE we here by affirm that we are the Guarantor and responsible to you on behalf 
of the Contractor, up to a total of  
 

[amount of guarantee]*(in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 

written demand and without cavil or argument, any sum or sums within the limits 

of__________________________ [amount of guarantee] as aforesaid without your needing to 

prove or to show grounds or reasons for your demand for the sum specified therein. 

 
 
We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand. 
 
 
We further agree that no change or addition to or other modification of the terms of the Contractor 
of the Works to be performed there under or of any of the Contract documents which may be made 
between your and the Contractor shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 
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This guarantee shall be valid until 30 days from the date of expiry of the DefectLiability 

Period/O&M. 

Signature and Seal of the guarantor

 ________________________ 

 

Name of Bank

 ___________________________________________ 

 

 

Address

 ___________________________________________ 

 

 

Date

 _________________________________________________ 

 

 

 
*An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and denominated 
in Indian Rupees. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

 

PERFORMANCE BANK GUARANTEE 

 

 

To 

 

 [Name of Employer’s Representative] 

 

 [Address of Employer’s Representative] 

 

 [Name of Contractor] 

 

Gentlemen: 

 

 

In accordance with the provisions of the Conditions of Contract, sub-clause 14.2 ("Advance 

Payment") of the above-mentioned Contract, [name and address of Contractor] (herein after called 

"the Contractor") shall deposit with [name of Employer’s Representative] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an amount 

of____________________________[amount of Guarantee]*  [in 

words]. 

We the   [bank of 

financial institution], as instructed by the Contractor, agree unconditionally and irrevocably to 

guarantee as primary obligator and not as Surety merely, the payment to [name of Employer’s 

Representative] on his first demand without whatsoever right of obligation on our part and without 

his first claim to the Contractor, in the amount not exceeding _________________ [amount of 

guarantee]* ____________________ [in words] 

We further agree that no change or addition to or other modification of the terms of the Contractor 

or Works to be performed there under or of any of the Contract documents which may be made 

between

 ______________________[name of Employer’s Representative]and the Contractor, shall in any 

way release us from any liability under this guarantee, and we hereby waive notice of any such 
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change, addition or modification. 

 

This guarantee shall remain valid and in full effect from the date of the advance payment under the 

Contract until [name of Employer’s Representative] receives full repayment of the same amount 

from the Contractor. 

 

Yourstruly, 

 

Signature and Seal:  

Name of Bank / Financial Institution:  

Address:  

*An amount shall be inserted by the Bank or Financial Institution representing the amount of the 

Advance Payment, and denominated in Indian Rupees. 
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LETTER OF ACCEPTANCE 

 

(Letter head paper of the Employer’s Representative) 

 

Letter No.                                                                                    Dated 

 

From, 

-------------------------------------------------- 

-------------------------------------------------- 

To,  

 -------------------------------------------------- 

 -------------------------------------------------- 

-------------------------------------------------- 

-------------------------------------------------- 

 

Subject: Construction of ICCC Building in Bhagalpur, Bihar Under Smart City Mission (SCM) on 

Item Rate Contract for remaining work – Letter of Acceptance (“LOA”) – Reg. 

 

Reference: 1.NIT No.-; 

   2. --------------- 

   3. --------------- 

4.--------------- 

  

Sir, 

      This is to notify that your Bid (Bid or tender Reference -  …….) submitted on -----------(Date) 

through e-procurement (https://www.eproc2.bihar.gov.in) against NIT No.- ……………….for 

construction of ICCC Building at Bhagalpur  Under Smart City Mission, at your quoted bid price 

amounting to Rs. ……………../- (Rs. ……………….) only has been determined to be lowest 

evaluated bid and has been accepted by Authority. The conditions of this “LOA” are mentioned 

below: 

 

1. You are requested to return a duplicate copy of this “LOA” with seal and signature of authorised 

signatory as an acknowledgement within 7 (seven) days. 

2. You are also requested to furnish Performance Security including an additional security for 

unbalanced bid of Rs. ……………/- (Rs. ……………………….) only within 15 (fifteen) days of 

receipt of this “LOA”. 

3. In case of failure of submission of Performance Security within time as mentioned above, the award 

shall be deemed to be cancelled and Bid Security shall be encashed by the Authority. 

 

Thanking you. 

Your’s Sincerely,  

 

 

Authorized Signature 

Name and title of Signatory 

(Employer’s Representative) 

 

https://www.eproc2.bihar.gov.in/
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ISSUE OF NOTICE TO PROCEED WITH THE WORK 

 

 

(Letter head of the Employer’s Representative) 

 

(Date)  

 

 

 

 

 

To 

 

 

(Name and address of the Contractor) 

_______________________________ 

_______________________________ 

_______________________________ 

 

 

 

Dear Sirs, 

 

 

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 32.1 and signing of 

the Contract for the construction of 

 

 at Bid Price of Rs.   

 

 

You are hereby instructed to proceed with the execution of the said works in accordance with the 

contract documents. 

 

Yours faithfully, 

 

 

(Signature, name and title of Employer’s Representative) 
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AGREEMENT FORM 
 
 

(On Stamp Paper) 

AGREEMENT NUMBER: (To be filled by Authority) 

 

Name of Work: Construction of ICCC Building in Bhagalpur, Bihar Under Smart City Mission 

(SCM) on Item Rate Contract for remaining work. 

This agreement entered into on this the …… day of ………… 

BETWEEN 

Bhagalpur Smart City Limited, CIN- U93090BR2016SGC033046, having its registered office at 

Municipal Corporation, Court Compound, Bhagalpur, Bihar-812001 through Authorised Signatory 

--------------- (hereinafter referred to as the “Authority” which expression shall, unless repugnant 

to the context or meaning thereof, include its administrators, successors and assigns) of One Part; 

AND 

M/s ---------------------- having its registered office at ---------------- through its authorized signatory 

------------------------------------ (hereinafter referred to as the “Contractor” which expression shall, 

unless repugnant to the context or meaning thereof) of the Other Part,.  

Each of “Authority” and “Contractor” may be referred to individually as a “Party”, and together 

they may be referred to as the “Parties”. 

Whereas the “Authority” entrusted construction of ICCC Building in Bhagalpur, Bihar Under Smart 

City Mission (SCM) on Item Rate Contract (“Project”) to “Contractor” in accordance with the 

terms and conditions set forth in this agreement. 

The “Authority” accordingly invited Request for Proposals (“RFP”) vide E-Tender NIT No. 

………… dated ……………. from the eligible bidders as per terms and conditions prescribed in 

the “RFP” for undertaking the “Project”. 

 

The “Authority” issued Letter of Acceptance vide Letter No. ……. dated ……. and to M/s ……….. 

for the “Project” at the Contract Price of Rs………./- (Rs. …………..) only inclusive of all taxes 

and GST. 

NOW, THEREFORE, in consideration of the foregoing and the respective covenants set forth in 

this Agreement, the sufficiency and adequacy of which is hereby acknowledged, the “Authority” 

hereby covenants to pay the “Contractor” in consideration of the obligations specified herein, the 

Contract Price or such other sum as may become payable under the provisions of the Agreement at 

the times and in the manner specified in the Agreement and intending to be legally bound hereby, 

the Parties agree and accept that the following documents are part of this agreement: 

a) Performance Security in terms of ………………………. 

b) Letter of Acceptance (LOA) with letter No. ……………..dated …………; 

c) Bid document of M/s ………… submitted on website http://www.eproc2.bihar.gov.in  

d) NIT No: …………………..dated; 

e) RFP and Drawings and Bill of Quantities  
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f) Any other reference documents mentioned in the RFP. 

 

In the witness whereof the parties there to have caused this Agreement to be executed on the day 

and year written before.  

 

For and on behalf of 

M/s …………………………….. 

 

 

 

 

 

[Authorized Signatory] 

For and on behalf of 

Bhagalpur Smart City Limited 

 

 

 

 

 

[Authorized Signatory] 

 

 

 

 

 

Seal of M/s …………. 

 

 

 

 

 

Seal of Bhagalpur Smart City Limited. 

Witness: 

 

1.  

 

 

 

 

 

     2. 

 

 

 

 

Witness: 

 

1. 

 

 

 

 

 

     2. 
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UNDERTAKING 

 

 

 

 

 

I, The undersigned do hereby undertake that our firm M/s ___________________________ agree 

to abide by this bid for a period ___________________days for the date fixed for receiving the 

same and it shall be binding on us and may be accepted at any time before the expiration of   

that period. 

 

 

 

 

___________________________________ 

(Signed by an Authorized Officer of the Firm) 

 

 

 

Title of Officer 

 

_____________________ 

 

 

Name of Firm 

 

______________________ 

 

______________________ 

_______________________ 

 

DATE 
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VOLUME-IV 

 

 

SECTION 11 DRAWINGS 

The detail drawings are available on 

https://www.smartcitybhagalpur.org/tenders 

 

 

 

  

https://www.smartcitybhagalpur.org/tenders
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VOLUME-V 

 

 

 

SECTION12 

 

DOCUMENTS TO BE 

FURNISHED BY BIDDER 
All required documents as mentioned in RFP. 
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Bill of Quantity 

 

Note:  

1. Rate quoted by the bidders is inclusive of carriage, GST, All Taxes, and 2 (Two) years defect 

liability period. 
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Bill of Quantity 

Name of Work: -CONSTRUCTION REMAINING WORK OF ICCC BUILDING (B+G+5 FLOOR) 

INCLUDING UTILITY SERVICES IN BHAGALPUR, BIHAR 

Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

1 

Earth work in excavation over areas (exceeding 30 cm in depth. 1.5 

m in width as well es 10 sqm on plan) including disposal of excavated 

earth, lead upto 50 m and lift upto 1.5 m; disposed earth to be levelled 

and neatly dressed. All kinds of soil. 

cum 3200.00  

2 
Supplying and Filling in plinth with local sand and under floors 

including, watering, ramming consolidating and dressing complete. cum 500.00  

3 

Surface dressing of the ground including removing vegetation and 

inequalities not exceeding 15 cm deep and disposal of rubbish, lead 

upto 50 m and lift upto 1.5 m All kinds of soil 
100 sqm 2700.00  

4 

Clearing jungle including uprooting of rank vegetation, grass, brush 

wood, trees and saplings of girth upto 30 cm measured at a height of 

1 m above ground level and removal of rubbish upto a distance of 50 

m outside the periphery of the area cleared 

100 sqm 2500.00  

5 

Providing designation 100 A one brick flat soling joints filled with 

local sqm 285.20 sand including cost of watering, taxes, royalty all 

complete as per building specification and direction of E/l, but 

excluding carriage cost of bricks & sand. 

sqm 246.40  

6 

Providing and laying in position cement concrete of specified grade 

excluding the cost of centring and shuttering-all work upto plinth 

level. 1:4:8 (1 Cement: 4 coarse sand: 8 graded stone aggregate 40 

mm nominal size) 

cum 150.00  

7 

Making plinth protection 50 mm thick of cement concrete 1:3:6 (1 

cement :3 coarse sand: 6 graded stone aggregate 20 mm nominal size) 

over 75 mm thick bed of dry brick ballast 40 mm nominal size, well 

rammed and consolidated and grouted with fine sand, including 

finishing the top smooth. 

sqm 100.00  
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Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

8 

Providing and laying factory made chamfered edge Cement Concrete 

paver blocks of required strength, thickness & size/shape, made by 

table vibratory method , to attain superior smooth finish using PU or 

equivalent moulds, laid in required Grey colour & pattern over 50mm 

thick compacted bed of coarse sand, compacting and proper 

embedding / laying of inter locking paver blocks into the sand 

bedding layer through vibratory compaction by using plate vibrator, 

filling the joints with jamuna sand and cutting of paver blocks as per 

required size and pattern, finishing and sweeping extra sand in 

footpath, parks, lawns, drive ways or light traffic parking etc. all 

complete as per manufacturer’s specifications & direction of 

Engineer -in-Charge. 

(a) 80 mm thick c.c. paver block of M-35 grade with approved colour 

design and pattern. 

sqm 510.00  

9 

Providing and laying damp-proof Course 50 mm thick with cement 

concrete 1:2:4(1cement: 2:2 coarse sand :4 graded stone aggregate 

20mm nominal size) 
sqm 100.00  

10 

Providing and laying in position specified grade of reinforced cement 

concrete excluding the cost of centring, shuttering, finishing and 

reinforcement-All work up to plinth level 

1:1:2 (1 cement:1 coarse sand:2 graded stone aggregate 20mm 

nominal size. M-25 grade of concrete 

cum 922.00  

11 

Reinforced cement concrete work in wall (any thickness), including 

attached pilasters, buttresses, plinth and string courses, fillets, 

columns, pillars, piers, abutments, posts and struts, etc. up to floor 

five level excluding cost of centring, shuttering, finishing and 

reinforcement. 

M30 Grade of Concrete-Column and retaining wall 

cum 340.00  

12 

Reinforced cement concrete work in wall (any thickness), including 

attached pilasters, buttresses, plinth and string courses, fillets, 

columns, pillars, piers, abutments, posts and struts, etc. up to floor 

five level excluding cost of centring, shuttering, finishing and 

reinforcement. 

1:1:2 (1 cement: 1 coarse sand: 2 graded stone aggregate 20 mm 

nominal size)-Beam-M25 Grade of Concrete for raft foundation 

cum 700.00  

13 

Reinforced cement concrete work in wall (any thickness), including 

attached pilasters, buttresses, plinth and string courses, fillets, 

columns, pillars, piers, abutments, posts and struts, etc. up to floor 

five level excluding cost of centring, shuttering, finishing and 

reinforcement. 

1:1:2 (1 cement: 1 coarse sand: 2 graded stone aggregate 20 mm 

nominal size)- Roof -M25 Grade of Concrete 

cum 720.00  
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Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

14 

Reinforced cement concrete work in wall (any thickness), including 

attached pilasters, buttresses, plinth and string courses, fillets, 

columns, pillars, piers, abutments, posts and struts, etc. up to floor 

five level excluding cost of centring, shuttering, finishing and 

reinforcement. 

1:1:2 (1 cement: 1 coarse sand: 2 graded stone aggregate 20 mm 

nominal size)-Chhajja-M25 Grade of Concrete 

cum 75.00  

15 

Reinforced cement concrete work in beams, suspended floors, roofs 

having slope up to 15, landings, balconies, shelves, chajjas, lintels, 

bands, Precast R.C.C slab plain window sills, staircases and spiral 

staircases up to floor five level excluding the cost of centring, 

shuttering, finishing and reinforcement with 1:2:4 (1 cement: 2 coarse 

sand: 4 graded stone aggregate 20mm nominal size) Providing M-25 

grade R.C.C  

cum 15.00  

16 

Centring and shuttering including strutting, propping etc. and removal 

of form for Foundations, footings, Pile Cap, bases of columns etc. for 

mass concrete. 
sqm 850.00  

17 

Centring and shuttering including strutting, propping etc. and removal 

of form for Lintels, beams, plinth beams, girders, base Slab and 

cantilevers 
sqm 6500.00  

18 
Centring and shuttering including strutting, propping etc. and removal 

of form for Columns, Pillars, Piers, Abutments, Posts and Struts sqm 2200.00  

19 
Centring and shuttering including strutting, propping etc. and removal 

of form for Stairs, (excluding landings) except spiral-staircases sqm 125.00  

20 

Centring and shuttering including strutting, propping etc. and removal 

of form for Suspended floors, roots, landings, balconies and access 

platform 
sqm 6000.00  

21 

Reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete up to plinth 

level and above plinth level. 

Thermo-Mechanically Treated bars TMT (Fe 500) 8 mm dia 
kg 65714.29  

22 

Reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete up to plinth 

level and above plinth level. 

Thermo-Mechanically Treated bars TMT (Fe 500) 10 mm dia 

kg 65714.29  

23 

Reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete up to plinth 

level and above plinth level. 

Thermo-Mechanically Treated bars TMT (Fe 500) 12 mm dia 
kg 65714.29  
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Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

24 

Reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete up to plinth 

level and above plinth level. 

Thermo-Mechanically Treated bars TMT (Fe 500) 16 mm dia 

kg 65714.29  

25 

Reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete up to plinth 

level and above plinth level. 

Thermo-Mechanically Treated bars TMT (Fe 500) 20 mm dia 

kg 65714.29  

26 

Reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete up to plinth 

level and above plinth level. 

Thermo-Mechanically Treated bars TMT (Fe 500) 25 mm dia 
kg 95714.29  

27 

Reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete up to plinth 

level and above plinth level. 

Thermo-Mechanically Treated bars TMT (Fe 500) 32 mm dia 

kg 35714.29  

28 

Brick work with fly ash bricks as per IS 12894(2002) & IS 3495 in 

foundations and plinth in: 

Cement mortar 1.:4 (1 cement: 4 coarse sand) 
cum 270.00  

29 

Brick work with fly ash bricks as per IS 12894(2002) & IS 3495 in 

foundations and plinth in: 

Extra for Brick work in superstructure above plinth level up to floor 

V cum 

cum 950.00  

30 

Providing and fixing Fiber Glass Reinforced plastic (FRP) Door 

Frames of cross-section 90 mm x 45 mm having single rebate of 32 

mm x 15 mm to receive shutter of 30 mm thickness. The laminate 

shall be moulded with fire resistant grade unsaturated polyester resin 

and chopped mat. Door frame laminate shall be 2 mm thick and shall 

be filled with suitable wooden block in all the three legs. The frame 

shall be covered with fibre glass from all sides. M.S. stay shall be 

provided at the bottom to steady the frame. 

m 240.00  

31 

Providing and fixing to existing door 30 mm thick Glass Fibre 

Reinforced Plastic (FRP) panelled door shutter of required colour and 

approved brand and manufacture, made with fire - retardant grade 

unsaturated polyester resin, moulded to 3 mm thick FRP laminate for 

forming hollow rails and styles, with wooden frame and suitable 

blocks of seasoned wood inside at 

required places for fixing of fittings, cast monolithically with 5 mm 

thick FRP laminate for panels conforming to IS: 14856, including 

fixing to frames. 

sqm 188.00  
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Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

32 

Providing and fixing factory made uPVC door frame made of uPVC 

extruded sections having an overall dimension as below (tolerance 

±1mm), with wall thickness 2.0 mm (± 0.2 mm), corners of the door 

frame to be Jointed with galvanized brackets and stainless steel 

screws, joints mitred and plastic welded. The hinge side vertical of 

the frames reinforced by galvanized M.S. tube of size 19 X 19 mm 

and 1 mm (± 0.1 mm) wall thickness and 3 nos. stainless steel hinges 

fixed to the frame complete as per manufacturer’s specification and 

direction of Engineer-in-charge 42x50 mm 

m 970.00  

33 

30 mm thick factory made Polyvinyl Chloride (PVC) door shutter 

made of styles and rails of a uPVC hollow section of size 60x30 mm 

and wall thickness 2 mm (± 0.2 mm), with inbuilt decorative 

moulding edging on one side. The styles and rails mitred and joint at 

the corners by means of M.S. galvanised/plastic brackets of size 

75x220 mm having wall thickness 1.0 mm and stainless steel screws. 

The styles of the shutter reinforced by inserting galvanised M.S. tube 

of size 25x20 mm and 1 mm (± 0.1 mm) wall thickness. The lock rail 

made up of ‘H’ section, a uPVC hollow section of size 100x30 mm 

and 2 mm (± 0.2 mm) wall thickness fixed to the shutter styles by 

means of plastic/ galvanised M.S. ‘U’ cleats. The shutter frame filled 

with a uPVC multi-chambered single panel of size not less than 620 

mm, having over all thickness of 20 mm and 1 mm (± 0.1 mm) wall 

thickness. The panels filled vertically and tie bar at two places by 

inserting horizontally 6 mm galvanised M.S. rod and fastened with 

nuts and washers, complete as per manufacturer’s specification and 

direction. 

sqm 525.00  

34 

Providing and fixing ISI marked flush door shutters conforming to IS: 

2202 (Part I) decorative type, core of block board construction with 

frame of 1st class hard wood and well matched teak 3 ply veneering 

with vertical grains or cross bands and face veneers on both faces of 

shutters. 

Description 35 mm thick including stainless steel butt hinges with 

necessary screws- 

sqm 65.00  

35 

Providing and fixing 1st quality ceramic glazed wall tiles conforming 

to IS: 15622 (Thickness to be specified by the manufacture) of 

approved make in all colours, shades except burgundy, bottle green, 

black of any size as approved by Engineer-in-charge in skirting, risers 

of steps and dados over 12 mm thick bed of cement Motar 1:3(1 

cement: 3 coarse sand) and jointing with grey cement slurry @ 3.3 kg 

per sqm including 

pointing in white cement mixed with pigment of matching shade 

complete. 

sqm 1120.00  
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Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

36 

Providing and fixing stone slab with table rubbed, edges rounded and 

polished, of size 75x50 cm deep and 1.8 cm thick, fixed in urinal 

partitions by cutting a chase of appropriate width with chase cutter 

and embedding the stone in the chase with epoxy grout or with cement 

concrete 1:2:4 (1 cement: 2 coarse sand: 4 graded stone finished 

smooth. Aggregate 6 mm nominal size) as per direction of Engineer-

in-Charge.  

Granite Stone of approved shade 

sqm 1370.00  

37 

Providing and laying vitrified floor tiles in different sizes {thickness 

to be specified by the manufacturer) with water absorption's less than 

0.08 % and conforming to IS : 15622 of approved make in all colours 

and shades, laid on 20 mm thick cement mortar 1:4 (1 cement: 4 

coarse sand ) including grouting the joint with white cement and 

matching pigments etc., complete 

Size of Tile 60x60 cm 

sqm 3000.00  

38 

Kota stone slabs 20 mm thick in risers of steps skirting. Dado & 

pillars laid on 12 mm (average (thick cement mortar 1:3 (1 cement: 

3 coarse sand) and jointed with grey cement slurry mixed with 

pigment to match the shade of the slab including rubbing and 

polishing complete. Details of cost for 10 sqm 

sqm 875.00  

39 

Providing and laying in sssitu five course water proofing treatment 

with glass fibre tissue reinforced bitumen over roof consisting of 

first coat of bitumen primer @ 0.40 kg. per sqm, 2nd & 4th courses 

of bonding material® 1.60 kg. per sqm which shall consist of blown 

type bitumen of grade 85/25 conforming to IS: 702, third layer of 

glass fibre tissue course as specified, fifth, the top most layer of 

stone grit 6 mm and down size or pea-sized gravel sprad @ 6 dmJ 

per sqm including preparation of surface excluding grading for slope 

etc. complete 

sqm 1030.00  

40 

12 mm thick cement plaster of mix Internal and outer 

1:4 (1 cement :4 coarse sand) sqm 16000.00  

41 
6 mm cement plaster to ceiling of mix 

1:4 (1 cement: 4 coarse sand) sqm 5500.00  

42 

Providing and applying white cement based putty of average 

thickness 1 mm, of approved brand and manufacturer, over the 

plastered wall surface to prepare the surface even and smooth 

complete. 

sqm 21500.00  

43 

Distempering with oil bound washable distemper of approved brand 

and manufacture to give an even shade. 

New work (two or more coats) over and including water tinnable 

priming coat with cement primer. 

sqm 16500.00  

44 

Painting with synthetic enamel paint of approved brand and 

manufacture to give an even shade 

Two or more coats on new work 
sqm 120.00  
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Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

45 

Providing and fixing tiled false ceiling of specified materials of size 

595x595 mm in true horizontal level, suspended on interlocking metal 

grid of hot dipped galvanized steel sections ( galvanized @ 120 

grams/ sqm, both side inclusive) consisting of main "T" runner with 

suitably spaced joints to get required length and of size 24x38 mm 

made from 0.30 mm thick (minimum) sheet, spaced at 1200 mm 

center to center and cross "T" of size 24x25 mm made of 0.30 mm 

thick (minimum) sheet, 1200 mm long spaced between main "T" at 

600 mm center to center to form a grid of 1200x600 mm and 

secondary cross "T" of length 600 mm and size 24x25 mm made of 

0.30 mm thick (minimum) sheet to be interlocked at middle of the 

1200x600 mm panel to form grids of 600x600 mm and wall angle of 

size 24x24x0.3 mm and laying false ceiling tiles of approved texture 

in the grid including, required cutting/making, opening for services 

like diffusers, grills, light fittings, fixtures, smoke detectors etc. Main 

"T" runners to be suspended from ceiling using GI slotted cleats of 

size 27 x 37 x 25 x1.6 mm fixed to ceiling with 12.5 mm dia and 50 

mm long dash fasteners, 4 mm GI adjustable rods with galvanized 

butterfly level clips of size 85 x 30 x 0.8 mm spaced at 1200 mm 

center to center along main T, bottom exposed width of 24 mm of all 

T-sections shall be pre-painted with polyester paint, all complete for 

all heights as per specifications, drawings and as directed by 

Engineer-in-charge 

8 mm thick fully perforated calcium silicate board made with 

Calcareous & Siliceous materials reinforced with cellulose fiber 

manufactured through autoclaving process to give stable crystalline 

structure with minimum compressive strength 225 kg/ sq. cm, 

bending strength 100 kg/sq. cm , of size 595x595 mm, having 

perforation of dia. 10 mm with minimum perforated area 18 % with 

non woven tissue on the back side, having an NRC ( Noise Reduction 

Coefficient) of 0.85, with 50 mm thick rockwool of 48 kg /cum 

backing 

sqm 8500.00  
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Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

46 

Designing, fabricating, testing, protection, installing and fixing in 

position semi (grid) unitized system of structural glazing (with open 

joints) for linear as well as curvilinear portions of the building for all 

heights and all levels, including:  Structural analysis & design and 

preparation of shop drawings for the specified design loads 

conforming to IS 875 part III (the system must passed the proof test  

at 1.5 times design wind pressure without any failure), including 

functional design of the aluminium sections for fixing glazing panels 

of various thicknesses, aluminium cleats, sleeves and splice plates etc. 

gaskets, screws, toggles, nuts, bolts, clamps etc., structural and 

weather silicone sealants, flashings, fire stop (barrier)-cumsmoke 

seals, microwave cured EPDM gaskets for water tightness, pressure 

equalisation & drainage and protection against fire hazard including: 

 Fabricating and supplying serrated M.S. hot dip galvanised / 

Aluminium alloy of 6005 T5 brackets of required sizes, sections and 

profiles etc. to accommodate 3 Dimensional movement for achieving 

perfect verticality and fixing structural glazing system rigidly to the 

RCC/ masonry/structural steel framework of building structure using 

stainless steel anchor fasteners/ bolts, nylon separator to prevent 

bimetallic contacts with nuts and washers etc. of stainless steel grade 

316, of the required capacity and in required numbers.  Providing and 

filling, two part pump filled, structural silicone sealant and one part 

weather silicone sealant compatible with the structural silicone 

sealant of required bite size in a clean and controlled factory / work 

shop environment, including double sided spacer tape, setting blocks 

and backer rod, all of approved grade, brand and manufacture, as per 

the approved sealant design, within and all around the perimeter for 

holding glass. 

sqm 2500.00  
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Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

47 

Providing, assembling and supplying vision glass panels (IGUs) 

comprising of hermetically-sealed 6-12- 6 mm insulated glass (double 

glazed) vision panel units of size and shape as required and specified, 

comprising of an outer heat strengthened float glass 6mm thick, of 

approved colour and shade with reflective soft coating on surface # 2 

of approved colour and shade, an 

inner Heat strengthened clear float glass 6mm thick, spacer tube 

12mm wide, dessicants, including primary seal and secondary seal 

(structural silicone sealant) etc. all complete for the required 

performances, as per the Architectural drawings, as per the approved 

shop drawings, as specified and as directed by the Engineer-in-

Charge. The IGUs shall be assembled in the factory/ workshop of the 

glass processor. (Payment for fixing of IGU Panels in the curtain 

glazing is included in cost of item No.26.2) For payment, only the 

actual area of glass on face # 1 of the glass panels (excluding the areas 

of the grooves and weather silicone sealant) provided and fixed in 

position, shall be measured in sqm.  Coloured tinted float glass 6mm 

thick substrate with reflective soft coating on face # 2, + 12mm 

Airgap + 6mm Heat Strengthened clear Glass of approved make 

having properties as visible Light transmittance (VLT) of 25 to 35 %, 

Light reflection internal 10 to 15%, light reflection external 10 to 20 

%, shading coefficient (0.25-0.28) and U value of 3.0 to 3.3 W/m2 

degree K etc. The properties of performance glass shall be decided by 

technical sanctioning authority as per the site requirement. 

sqm 2750.00  

48 

Providing 150mm wide brick drain in cement mortar (1:6) with av. 

150mm clear depth and 125mm apron concrete (1: 4:8), over one 

brick designation 100-A flat soling in proper grade and slope at the 

base, the drain duly plastered in CM. (1:3) with punning over exposed 

surface all complete as per building specification and direction of E/l 
m 450.00  
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Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

49 

Providing and fixing machine moulded aluminium covering on 

external wall of approved pattern & design, made out of machine cut 

aluminium sheet and machine holed for receiving dash fastener, over 

expansion joint on vertical surfaces / ceiling floors, the fixing on plate 

in one row on one side of joint only shall be done with stainless steel 

dash fasteners of 8 MM Dia and 75MM long bolt including providing 

aluminium washers 2 MM Dia and 75 MM long bolt including 

providing aluminium washers 2 MM thick & 15 MM Dia , at a 

staggered pitch of 20 MM centre to centre including drilling holes in 

the receiving surface and providing expandable plastic sleeves in 

holes etc. complete as per manufacturer's specification and direction 

complete as per direction of Engineer-in-charge. Note: The contractor 

shall design, transport on site, supply and do necessary rests for this 

material and get it approved from competent authority before 

execution Anodised aluminium sheet 2.5MM thick (anodised 

transparent or dyed to required shade accord ng to IS 1868 Minimum 

anodic coating of grade AC 15) is to be used. 

Kg 9500.00  

50 

Supplying Installation testing and commissioning of following 

capacity Passenger lifts having contract speed of 1 MPS/serving 

different floors in the lift shaft as per detailed specification enclosed 

as under:-a) 10 Persons Detail of lifts i) Speed - 1 MPS ii) Floore - 

5(G+4 iii) Travel 23.5 Mtrs. (approx)) iv) Stops & openings - Ground 

and all floors v) Controller : A.C. Microprocessor based variable 

voltage & variable frequency (VVVF)vi) Automatic rescue device 

complete with dry maintenance free batteries as reqd.vii) Operation : 

Microprocessor based single 

automatic push button/duplex collective selective with without 

attendant. viii) Power - 400/440V, 3phase, 50 Hz, 4 wire systemix) 

Type of doors.a) Car Power operated, Centre opening horizontal 

sliding stainless steel scratch proof door (moon rock/ Hairline 

finish)b) Landing door : SS door with scratch proof (moon rock / 

Hairline finish).c) A hand rail of standard size at 900mm above floor 

level to be fixed adjacent to control panel in the lift car.d) Voice 

announcement system in the car to announce the position of the 

elevator in the hoistway as the car passes or stops at a floor served by 

the elevator. 

Each 2.00  

51 

Excavating trenches of required width for pipes, cables, etc including 

excavation for sockets, and dressing of sides, ramming of bottoms, 

depth upto 1.5 m, including getting out the excavated soil, and then 

returning the soil as required, in layers not exceeding 20 cm in depth, 

including consolidating each deposited layer by ramming, watering, 

etc. and disposing of surplus excavated soil as directed, within a lead 

of 50 m. 

Pipes, cables etc. exceeding 80 mm dia. but not exceeding 300 mm 

dia 

RM 240.00  
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Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

52 

Pumping out waste water including hire charge for pumps to be 

provided by the contractors including delivery and suction pipes, 

specials valves, etc. supplying fuel and lubricants, necessary operator 

and helper and removing the same on completion as per direction of 

flows from Nikashis, drains underground conduits etc. pump log book 

to be maintained.) 

Hp. hr 1500.00  

53 

Earth work in back filling the trench after laying different types and 

sizes of pipes with carth removed during excavation within initial lead 

and lift as per specification and direction of E/I. 
cum 457.00  

54 

Providing designation 75 A one brick flat soling joints filled with 

local sand including cost of watering taxes royalty all complete as per 

specification and direction of E/I 
sqm 189  

55 

Providing PCC M-7.5 with nominal mix of (1:4:8) in foundation with 

approved quality of stone metal grade-Ill (50mm lo 25 mm) size clean 

coarse sand of F.M 2.5 to 3 including screenings shuttering mixing 

cement concrete in mixer and place in position, vibrating Striking, 

curing taxes. and royalty all complete for Concrete cradle for dia from 

150 mm to 200mm NP2 pipe laying 

cum 40  

56 

Supplying & laying Double Wall Corrugated (with external annular 

corrugation and smooth internal walls) high Density Polyethylene 

Pipes conforming to IS 16098 (Part-II):2013 having stiffness Class of 

SN 8 with Ring stiffness not less than 8.00 KN/Sqm. and Impact 

Resistance TIR value not more than 10% including necessary jointing 

materials for non- pressure underground Drainage, Sewerage & Cross 

drainage application.  

150 mm internal dia 

Metre 59.00  

57 

Supplying & laying Double Wall Corrugated (with external annular 

corrugation and smooth internal walls) high Density Polyethylene 

Pipes conforming to IS 16098 (Part-II):2013 having stiffness Class of 

SN 8 with Ring stiffness not less than 8.00 KN/Sqm. and Impact 

Resistance TIR value not more than 10% including necessary jointing 

materials for non- pressure underground Drainage, Sewerage & Cross 

drainage application. 

250 mm internal dia 

Metre 86.00  

58 

Supplying & laying Double Wall Corrugated (with external annular 

corrugation and smooth internal walls) high Density Polyethylene 

Pipes conforming to IS 16098 (Part-II):2013 having stiffness Class of 

SN 8 with Ring stiffness not less than 8.00 KN/Sqm. and Impact 

Resistance TIR value not more than 10% including necessary jointing 

materials for non- pressure underground Draainage, Sewerage & 

Cross drainage application. 

300 mm internal dia 

Metre 95.00  
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59 

Supplying & laying Double Wall Corrugated (with external annular 

corrugation and smooth internal walls) high Density Polyethylene 

Pipes conforming to IS 16098 (Part-II):2013 having stiffness Class of 

SN 8 with Ring stiffness not less than 8.00 KN/Sqm. and Impact 

Resistance TIR value not more than 10% including necessary jointing 

materials for non- pressure underground Drainage, Sewerage & Cross 

drainage application. 

400 internal dia 

Metre 5.00  

60 

Constructing Brick masonry manhole in cement mortar 1:4 (1 

cement: 4 coarse sand) with R.C.C. top slab with 1:2:4 mix (cement : 

2 coarse sand : 4 graded stone aggregate 20 mm nominal size), 

foundation concrete 1:4:8 mix (l cement : 4 coarse sand : 8 graded 

stone aggregate 40 mm nominal size), inside plastering 12 mm thick 

with cement mortar 1:3 (1 cement : 3 coarse sand) finished with 

floating coat of neat cement and making channels in cement concrete 

1:2:4 (1 cement - 2 coarse sand: 4 graded stone aggregate 20 mm 

nominal size) finished with a floating coat of neat cement complete 

as per standard design. 

Inside size 90 cm×80cm and 45 cm deep including C.I cover with 

frame (heavy duty) 560 mm internal diameter, total weight of cover 

and frame to be not  less than 208 kg (wt of cover 108 kg and wt of 

frame 100kg)  

with common burnt clay F.P.S ( non-modular) bricks of class 

designation 7.5 

Each 5.00  

61 

Constructing Brick masonry manhole in cement mortar 1:4 (1 

cement: 4 coarse sand) with R.C.C. top slab with 1:2:4 mix (cement : 

2 coarse sand : 4 graded stone aggregate 20 mm nominal size), 

foundation concrete 1:4:8 mix (l cement : 4 coarse sand : 8 graded 

stone aggregate 40 mm nominal size), inside plastering 12 mm thick 

with cement mortar 1:3 (1 cement : 3 coarse sand) finished with 

floating coat of neat cement and making channels in cement concrete 

1:2:4 (1 cement - 2 coarse sand: 4 graded stone aggregate 20 mm 

nominal size) finished with a floating coat of neat cement complete 

as per standard design. 

a) Inside size 90x80 cm and 45 cm deep including C.I. cover with 

frame (light duty) 455x610 mm internal dimensions, total weight of 

cover and frame to be not less than 38 kg (weight of cover 23 kg and 

weight of frame 15 kg)with common burnt clay F.P.S ( non-modular) 

bricks of class designation 7.5 

Each 4.00  
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62 

Constructing Brick masonry manhole in cement mortar 1:4 (1 

cement: 4 coarse sand) with R.C.C. top slab with 1:2:4 mix (cement : 

2 coarse sand : 4 graded stone aggregate 20 mm nominal size), 

foundation concrete 1:4:8 mix (l cement : 4 coarse sand : 8 graded 

stone aggregate 40 mm nominal size), inside plastering 12 mm thick 

with cement mortar 1:3 (1 cement : 3 coarse sand) finished with 

floating coat of neat cement and making channels in cement concrete 

1:2:4 (1 cement - 2 coarse sand: 4 graded stone aggregate 20 mm 

nominal size) finished with a floating coat of neat cement complete 

as per standard design. 

b) Inside size 120x90 cm and 90 cm deep including C.I. cover with 

frame (heavy duty) 560 mm internal diameter, total weight of cover 

and frame to be not less than 208 kg (weight of cover 108 kg and 

weight of frame 100 kg) 

With common burnt clay F.P.S. (non modular) bricks of class 

designation 7.5 

Each 3.00  

63 

Constructing Brick masonry manhole in cement mortar 1:4 (1 

cement: 4 coarse sand) with R.C.C. top slab with 1:2:4 mix (cement : 

2 coarse sand : 4 graded stone aggregate 20 mm nominal size), 

foundation concrete 1:4:8 mix (l cement : 4 coarse sand : 8 graded 

stone aggregate 40 mm nominal size), inside plastering 12 mm thick 

with cement mortar 1:3 (1 cement : 3 coarse sand) finished with 

floating coat of neat cement and making channels in cement concrete 

1:2:4 (1 cement - 2 coarse sand: 4 graded stone aggregate 20 mm 

nominal size) finished with a floating coat of neat cement complete 

as per standard design. 

a) Extra depth for 90 cm x 80 cm manhole beyond 0.45 m depth. 

With common burnt clay F.P.S. (non modular) bricks of class 

designation 7.5 

Metre 5.00  

64 

Constructing Brick masonry manhole in cement mortar 1:4 (1 

cement: 4 coarse sand) with R.C.C. top slab with 1:2:4 mix (cement : 

2 coarse sand : 4 graded stone aggregate 20 mm nominal size), 

foundation concrete 1:4:8 mix (l cement : 4 coarse sand : 8 graded 

stone aggregate 40 mm nominal size), inside plastering 12 mm thick 

with cement mortar 1:3 (1 cement : 3 coarse sand) finished with 

floating coat of neat cement and making channels in cement concrete 

1:2:4 (1 cement - 2 coarse sand: 4 graded stone aggregate 20 mm 

nominal size) finished with a floating coat of neat cement complete 

as per standard design. 

b) Extra depth for 120 cm x 90 cm manhole beyond 0.50 m depth. 

Metre 1.00  

65 

Providing M.S. foot rests including fixing in manholes with 

20x20x10 cm cement concrete blocks 1:3:6 (1 cement: 3 coarse sand: 

6 graded stone aggregate 20 mm nominal size) as per standard design. 

a) With 20x20 mm square bar 
Each 112.00  



 
 

240 
 

Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

66 

Constructing brick masonry road gully chamber 50x45x60 cm with 

bricks in cement mortar 1:4 (1 cement: 4 coarse sand) including 

500x450 mm pre-cast R.C.C. horizontal grating with frame completes 

as per standard design: 

With common burnt clay F.P.S. (non modular) bricks of class 

designation 7.5 

Each 18.00  

67 

Constructing brick masonry road gully chamber 45x45x77.5 cm with 

bricks in cement mortar 1:4 (1 cement: 4 coarse sand) with precast 

R.C.C. vertical grating complete as per standard design: 

With common burnt clay F.P.S. (non modular) bricks of class 

designation 7.5 

Each 2.00  

68 

Boring/drilling bore well of required dia for casing/ strainer pipe, by 

suitable method prescribed in IS: 2800 (part I), including collecting 

samples from different strata, preparing and submitting strata chart/ 

bore log, including hire & running charges of all equipments, tools, 

plants & machineries required for the job, all complete as per 

direction of Engineer -in-charge, beyond 90 metre & upto 150 metre 

depth below ground level. All types of soil 300 mm dia depth 

RM 40.00  

69 

Supplying, assembling, lowering and fixing in vertical position in 

bore well unplasticized PVC medium well screen (RMS) pipes with 

ribs, conforming to IS: 12818, including hire & labour charges, 

fittings & accessories etc. all complete, for all depths, as per direction 

of Engineer-in-charge.150 mm nominal size dia 

RM 30.00  

70 

Providing and fixing suitable size threaded mild steel cap or spot 

welded plate to the top of bore well housing/ casing pipe, removable 

as per requirement, all complete for borewell of:150 mm dia 
Each 2.00  

71 

Providing and fixing Bail plug/ Bottom plug of required dia to the 

bottom of pipe assembly of tube well as per IS:2800 (part I).150 mm 

dia 

Each 2.00  

72 

Supplying, filling, spreading & levelling stone boulders of size range 

5 cm to 20 cm, in recharge pit, in the required thickness, for all leads 

& lifts, all complete as per direction of Engineer-in-charge. 
cum 3.00  

73 

Supplying, filling, spreading & levelling coarse sand of size range 1.5 

mm to 2 mm in recharge pit, in required thickness over gravel layer, 

for all leads & lifts, all complete as per direction of Engineer -in 

charge. 

cum 5.00  

74 

Supplying, filling, spreading & levelling gravels of size range 5 mm 

to 10 mm, in the recharge pit, over the existing layer of boulders, in 

required thickness, for all leads & lifts, all complete as per direction 

of Engineer-in-charge. 

cum 5.00  
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75 

Earthwork in excavation in foundation trenches in ordinary soil (vide 

classification of soil item - A) and disposal of excavated earth as 

obtained to a distance upto 50 M including all lifts, levelling, 

ramming the foundation trenches, removing roots of trees, shurbs all 

complete as per approved design, building specification and direction 

of E/I 

cum 130.00  

76 

Filling in foundation trenches and plinth in layers not exceeding 

150mm thick well-watered, rammed, fully compacted and fine 

dressed with earth obtained from excavation of foundation trenches 

within a lead of 50 M and lift of 1.5 M all complete as per building 

specification and direction of E/1 (Mode of measurement compacted 

volume. 

cum 52.00  

77 

Providing P.C.C M-100 with nominal mix of (1:3:6) in foundation 

with approved quality of stone metal grade-1 (50 mm to 25 mm size) 

clean coarse sand of FM 2.5 to 3 including screening shuttering 

mixing cement concrete in mixer and placing in position Vibrating 

striking, curing taxes and royalty all complete as per building 

specification and direction of Engineer-In-Charge. 

cum 8.00  

78 

Providing and laying in position specified grade of reinforced cement 

concrete, excluding the cost of centering, shuttering, finishing and 

reinforcement - All work up to plinth level.1:1.5:3 (1 cement: 1.5 

coarse sand: 3 graded stone, aggregate 20 mm nominal size 
cum 3.00  

79 

Reinforced cement concrete work in walls (any thickness), including 

attached pilasters, buttresses, plinth and string courses, fillets, 

columns, pillars, piers, abutments, posts and struts etc. above plinth 

level up to floor five level, excluding cost of centering, shuttering, 

finishing and reinforcement. 

1:1.5:3 (1 cement: 1.5 coarse sand: 3 graded stone aggregate 20 mm 

nominal size 

cum 1.00  

80 

Steel reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete upto plinth 

level. Thermo-Mechanically Treated bars 
Kg 600.00  

81 

Centering and shuttering including strutting, propping etc. and 

removal of form for: 

Foundations, footings, bases of columns, etc. for mass concrete. 
sqm 10.00  

82 

Centering and shuttering including strutting, propping etc. and 

removal of form for: 

Walls (any thickness) including attached pilasters, buttresses, plinth 

and string courses 

sqm 25.00  

83 

Centering and shuttering including strutting, propping etc. and 

removal of form for: 

Suspended floors, roofs, landings, balconies and access platform 
sqm 15.00  
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84 

Providing designation 75A brick work in C.M (1:4) in foundation and 

plinth with approved quality of clean coarse sand of F.M 2 to 2.5 

including providing 10 mm thick mortar joints, cost of screening 

materials, racking out joints to 15mm clepth, curing. taxes and royalty 

all complete as per building specification and direction of E/I 

cum 21.00  

85 

Providing 12mm thick cement plaster (1:4) with clean coarse sand of 

F.M 1.5 including screening, curing with all leads and lifts of water, 

scaffolding taxes and royalty all complete as per building 

specification and direction of E/I. 

sqm 75.00  

86 

Providing 19mm thick cement plaster (1:3) with clean coarse sand of 

F.M 1.5 including screening, curing with all leads and lifts of 

water, scaffolding taxes and royalty all complete as per building 

specification and direction of E/I 

sqm 62.00  

87 

Providing 1.5 mm cement punning including curing carriage of water 

with all leads and lifts as per building specification and direction of 

E/I 

sqm 75.00  

88 

Supply and fixing C.I cover with frame for manhole 560mm diameter 

C.I cover (heavy duty) the weight of the cover to be not less than 108 

kg. 

Each 5.00  

89 

Constructing masonry Chamber 90x90x100 cm inside, in brick work 

in cement mortar 1:4 (cement 4 coarse sand) for sluice  

valve, with C.I surface bux 100 mm top diameter, 160 mm bottom 

diameter and 180 mm deep (inside) with chained lid and R.C.C top 

slab 1:2:4 mix (1cement 2 coarse sand: 4 graded stone aggregate 20 

mm nominal size). i/c necessary excavation, foundation concrete 

1:5:10 (1 cement: 5 fine sand: 10 graded stone aggregate 40 mm 

nominal size) and inside plastering with cement mortar 1:3 (1 cement: 

3 coarse sand) 12 mm thick, finished with a floating coal of neat 

çement complete as per standard design: 18.34.1 

With common burnt clay F.P.S. (non modular) bricks of class 

designation 7.5 

Each 1.00  
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90 

Supply, installation, testing and commissioning of Diesel engine 

driven pump set for fire Hydrant & Sprinkler system consisting of the 

following: 

a) Horizontal split case, Diesel engine driven pump with all 

accessories capacity 137 cum/h at 70 m head with CI casing, standard 

fitting, CS diffusers, bronze impeller (dynamically balanced) and SS 

(304) Shaft with mechanical seal. The installation shall be complete 

with flexible coupling and coupling guard, 150 mm dial pressure 

gauge 0-16 kg/cm² range with gun metal shut off cock on delivery 

side'as required. (The pump should be tested for bench mark at factory 

and test certificate shall be submitted). Pump shall be capable of 

furnishing not less than 150% of rated capacity at a head of not less 

than 65% of the rated head. The shut off head shall not exceed 120% 

of rated head. 

b) Radiator cooled diesel engine of speed 1500 pm suitable for the 

above pump with automatic starting mechanism and other accessories 

including fuel tank (fabricated from 3mm MS sheet painted with two 

coats of synthetic enamel paint over a coat of primer) of capacity 

adequate to sustain pump operation for 8 hours continuous working. 

The tank shall be fitted with Magnetic oil level indicator, openable 

cover, drain valve, air vent including structural supports (painted with 

approved shade) with necessary starting batteries etc. necessary Gl 

piping (Class-C), fuel pipe from fuel tank to engine, connections & 

fittings, flexible coupling, coupling guard complete in all respect as 

required (exhaust piping will be paid separately under relevent item 

SL 1.2 in the plumbing item . 

e) The rate includes interconnecting power cables and control wiring 

from engine control panel to diesel engine, earthing, concrete 

foundation and foundation bolts etc. complete operational.  

f) Cost of all the items accessories tools and tackles packing etc. 

required to put pumping system into service and obtaining the Final 

NOC from Local Fire Brigade Authorities & approval from any 

others statutory body shall also be included in rates quoted by the 

bidder-g) Supply of the required first charge of consumables such as 

lubricants, fuel, distilled water for battery and other consumables 

related to diesel engine and accessories shall also be included in rates 

quoted by the bidder. 

Set 1.00  
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91 

Supply, Installation, testing and commissioning of Jockey pump of 

capacity 10.8 cum/hr at 70 m head for fire fighting system comprising 

of the following: 

a) Horizontal centrifugal pump, suitable for operation on 415 volts 

+10%, 3 phase, 50 HZ + 3% A.C supply. The installation shall be 

complete with Flexible coupling and coupling guard, complete as 

required. The pump casing shall be CI, shaft shall be SS & impeller/ 

shaft sleeve/casing wearing ring shall be bronze. The pump shall be 

provided with mechanical seal. The 

system shall be complete with 150 mm dial pressure gauge of 0-16 

Kg/m2 range with gun metal shut off cock on delivery side, as 

required. (The pump should be tested for bench mark at factory and 

test certificate shall be submitted). 

b) Squirrel cage induction motory TEFC type suitable for operation 

on 415 volts, + 10%, 3 phase 50 HZ + 3%. AC supply, for the above 

pump with speed of 2900 rpm (synchronous speed 3000 rpm), 

conforming to IP 55 protection & class-F insulation, The motor shall 

conform to IS 325-1978 with flexible coupling and coupling guard, 

complete as required 

c) Common base plate for (a) and (b) from M.S channel of required 

size. 

d) Suitable cement concrete (Grade M25) foundation with cement 

plaster (1:4) and neat cement finish (detailed design and shop drawing 

to be provided by the Contractor complete with anti-vibration 

arrangement of cushy foot mountings.  

e) Cost of all the items accessories tools and tackles packing etc. 

required to put pumping system into service and obtaining the Final 

NOC from Local fire Brigade Authorities and approval from 

Set 1.00  

92 

Supply, installation, testing and commissioning of Main 

Sprinkler/Hydrant Pump set for common Sprinkler / Hydrant system 

consisting of the following: 

Sprinkler/common Pump with all accessories capacity 137 Cum/Hr 

at 70 m head (IS + IS) with CI casing, standard fitting, CS diffusers, 

bronze impeller (dynamically balanced) and SS (304) Shaft with 

mechanical seal. The installation shall be complete with flexible 

coupling and coupling guard, 150mm dial pressure gauge, 0-16 

kg/cm2 range with gun metal shut off cock on delivery side as 

required. (The pump should be tested for benchmark at factory and 

test certificate shall be submitted) Pump shall be capable of furnishing 

not less than 150% of rated capacity at a head of not less than 65% of 

the rated head. The shut off head shall not exceed 120% of rated head  

b) Radiator cooled diesel engine of speed 1500 rpm suitable for the 

above pump with automatic starting mechanism and other accessories 

including fuel tank (fabricated from 3mm MS sheet, painted with two 

coats of synthetic enamel paint over a coat of primer) of capacity 

adequate to sustain pump operation for 8 hours continue working. The 

tank shall be fitted with Magnatic oil. 

Set 1.00  



 
 

245 
 

Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

93 

Supply, installation, testing and commissioning of Control Panel in 

common cubical with suitable compatinentation for all Fire Pumps 

mentioned above (Motor driven and Engine driven, with provision of 

suppling power to driven hydrant pump of 171 cum/hr. at 88 mtr head 

in future) as per requirement of the drives and with logic of 

operational sequence as per specifications with 

all material, accessories, instrumentation etc. complete. (General 

arrangement & circuit diagram to be furnished by contractor for 

vetting & approval by consultant/owner).  

Note : Cost shall be inclusive for approval of fire hydrant & sprinkler 

system from local fire authority and Fire Emergency services and any 

other relevant statutory authority at initial & various other stages of 

works, including preparation of report/drawings as per fire authority. 

Contractor shall include cost of all liaison works which are not 

explicitly mentioned above but are mandatory to have fire authority 

approval (any statutory charges will be reimbursed as per actual upon 

production of the invoice / challan informer of the owner. 

Set 1.00  

94 

Providing and fixing Water Level Monitor (Water Gauge) for 

installing on the side wall of Water Reservoir consisting of calibrated 

bore transparent tube with back ground board, floating indicator, 

drain out valve etc. Complete operational. (Water level difference 

upto 4 m.) -For all Water Reservoir chamber in water works. 

Each 2.00  

95 

Providing and fixing water level control switch assembly consisting 

of adjustable low level and high level actuation for auto on/off the 

respective motor for installing from top / side of the reservoir through 

sleeve of 150 mm dia on top side of underground reservoir including 

flange, PVC guide tube, two numbers floats with SS wire and electric 

contactor including cost of control wiring from the respective motor 

panel to the controlling switch etc. complete operational 

Each 2.00  
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96 

Providing & fixing Pressure Switch the most commonly used fluid 

control components of Aluminum enclouser with storage temprature 

40 to 180°F (-40 to 82°C) along with ambient temprature 0 to 160°F 

(-18 to 71°C),set point shifts less than 1% of range for a 50°F (28°C) 

ambient temperature change. Unit will operate down to -40°F (-40°C) 

but with reduced repeatability. Maximum media temperature 200°F 

(93°C), Shock Set point repeats after 50 G, 10 millisecond duration. 

Switch output One SPDT including seven electrical terminations; 

Refer to 'How to Order' and vibration set point repeats after 10 G, 5-

500 CPS. 

Note: Pressure Switch the most commonly used fluid control 

components of Aluminum enclouser with storage temprature etc, all 

complete work should be executed by specialized agency. The 

agency/contractor shall submit of shop drawings 

for Pressure Switch details of construction etc. for approval and 

according to the approved shop drawing a sample of each of system 

submitted for preliminary inspection for sample approval. After that 

the sample should be fixed at site to ascertain its performance. Large 

scale manufacturing should be taken up only after rectification of 

defects in sample as directed to the full satisfaction of the department 

/ PMC and 

after obtaining formal approval of the same. 

Each 12.00  

97 

Supply, Installation, Fixing of CARBON DIOXIDE Fire 

Extinguisher confirming to IS: 2878 with ISI Mark.(4.5 LITERS) 

BRAND: FIRESTOP/FIREND / FIRESHIELD 
Each 40.00  

98 

Supply, installation, testing and commissioning of following types of 

Extinguishers with provision of wall bracket (fixed with anchor 

fastner). 

(a) 4.5 kg CO2 High Pressure Portable Fire Extinguisher, filled with 

Co2 Gas as per IS 15222, Gross Weight 16.4, empty weight 11.9 Kg, 

Control discharge mechanism fitted with 1 Meter Wire Braided Hose 

& Flat Hom with Diffuser Nozzle for dispersed discharge of CO2, 

Discharge Time 12 Sec, Average Discharge is 95%, Applicable on 

Class B, C and electrically started Fire, Fire Rating 21B, Internal 

coating is not applicable & External coating is of enamel spray 

painting, Powder Coated Handle, Valve Confirm to IS 3224 ISI 

Marked, CO2 Cylinder construction: hot spinning 

by seamless pipes & bearing ISI mark, Body confirms to IS 7285 and 

PESO APPROVED. Extinguishers confirmed to ISI 15683:2006 and 

ISI marked. 

Each 40.00  
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99 

Supply, installation, testing and commissioning of following types of 

Extinguishers with provision of wall bracket (fixed with anchor 

fastner). 

(b) ABC Type Fire Extinguisher Cap. 9 kg Filled with Mono 

Ammonium Phosphate Powder 90% confirms to IS 14609, Stored 

Pressure Type, UGTS Pressure Gauge, Gross Weight 13.3 Kg. Empty 

Weight 4.3 Kg, Can Height 575 mm, Diameter 180 +/- 10mm, 

Discharge Time 31 Sec, Controllable discharge mechanism, Jet 

Range 6 Meters, Average Discharge is 90%, applicable on Class A,B 

& C and electrically started Fire, A Rating 4A, B Rating 89B, Can 

Construction : Deep drawn & CO2 Mig welded, EPDM Rubber Hose 

with both end Aluminum clamped, Internal Coating - Epoxy Powder 

coating, External Coating - Pure Polyester Powder coating (UV 

Resistant), Brass forged valves with safety Pin is of SS material, Sheet 

metal thickness : 2.0 mm, ISI Approved IS 15683:2006 

Each 15.00  

100 

Supply, Installation, Fixing of DRY CHEMICAL POWDER Fire 

Extinguisher confirming to IS: 2171 with ISI mark and CO2 cartridge 

will be confirming to IS: 4947 with ISI mark, Powder will be 

confirming to IS: 4308 with ISI Mark (5 KG) BRAND : FIRESTOP 

I FIREND / FIRE SHIELD 

Each 1.00  

101 

Supply. Installation, Fixing of DRY CHEMICAL POWDER Fire 

Extinguisher confirming to IS: 2171 with ISI mark and CO2 cartridge 

will he confirming to IS: 4947 with ISI mark, Powder will be 

confirming to IS 4308 with ISI Mark [10 kg) BRAND : FIRESTOP - 

FREN) - FIRE SHIELD 

Each 1.00  

102 

Excavating trenches of required width for pipes, cables, etc. including 

excavation for sockets, and dressing of sides, ramming of bottoms, 

depth upto 1.5 m, including getting out the excavated soil, and then 

returning the soil as required, in layers not exceeding 20 cm in depth, 

including consolidating each deposited layer by ramming, watering, 

etc. and disposing of surplus excavated soil as directed, within a lead 

of 50 m 

Pipes, cables etc. exceeding 80 mm dia. but not exceeding300 mm dia 

Metre 900.00  

103 

Excavating trenches of required width for pipes, cables, etc. including 

excavation for sockets, and dressing of sides, ramming of bottoms, 

depth upto 1.5 m, including getting out the excavated soil, and then 

returning the soil as required, in layers not exceeding 20 cm in depth, 

including consolidating each deposited layer by ramming, watering, 

etc. and disposing of surplus excavated soil as directed, within a lead 

of 50 m 

Filling available excavated earth (excluding rock) in trenches, plinth, 

sides of foundations etc. in layers not exceeding 20cm in depth 

consolidating each deposited layer by ramming and watering, lead 

upto 50 m and lift upto 1.5 m 

Cum 1800.00  
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104 

Providing, laying, jointing, testing (duly tested to 1.5 times of 

working pressure) and commissioning of following sizes (N.B) of 

overground pipes conforming to IS-1239 upto 150 mm dia pipes and 

IS-3589 for pipes above 150 mm dia with all accessories like all 

fittings (standard MS fitting with threaded joints for pipes upto 50mm 

and welded joint for others pipe shall be used on the pipes in general, 

and flanged joints shall be used at connections with fire fighting 

appurtenances, valves etc. and, at junctions for maintenance purpose) 

including tees, elbows, headers, reducers, union, flanges, rubber 

gaskets, Gl nuts bolts, washer including supporting/fixing the pipe on 

floor / wall ceiling with galvanised clamps, hangers (using anchor 

fastners) as per specification, GI pipe sleeve of suitable higher size 

shall be provided wherever the pipes are crossing the walls/floors and 

sealing the sleeves with glass wool in between & fire sealent 

compound at either end all as per Employer's / Consultants 

requirements including cutting holes and chases in brick, RCC work 

and making good the same to original conditions complete in all 

respects. All hangers, clamps, brackets etc, shall be of galvanized iron 

unless specified otherwise and supply of the same shall also be 

included for rates under this head. (Welding of any kind on the 

galvanized support banger shall not be permitted) completed as per 

the approval of the Engineer in charge. 

(a) 80 mnm dia = MS C Heavy class pipe. (welded flanged joints) 

Metre 270.00  

105 

Providing, laying, jointing, testing (duly tested to 1.5 times of 

working pressure) and commissioning of following sizes (N.B) of 

overground pipes conforming to IS-1239 upto 150 mm dia pipes and 

IS-3589 for pipes above 150 mm dia with all accessories like all 

fittings (standard MS fitting with threaded joints for pipes upto 50mm 

and welded joint for others pipe shall be used on the pipes in general, 

and flanged joints shall be used at connections with fire fighting 

appurtenances, valves etc. and, at junctions for maintenance purpose) 

including tees, elbows, headers, reducers, union, flanges, rubber 

gaskets, Gl nuts bolts, washer including supporting/fixing the pipe on 

floor / wall ceiling with galvanised clamps, hangers (using anchor 

fastners) as per specification, GI pipe sleeve of suitable higher size 

shall be provided wherever the pipes are crossing the walls/floors and 

sealing the sleeves with glass wool in between & fire sealent 

compound at either end all as per Employer's / Consultants 

requirements including cutting holes and chases in brick, RCC work 

and making good the same to original conditions complete in all 

respects. All hangers, clamps, brackets etc, shall be of galvanized iron 

unless specified otherwise and supply of the same shall also be 

included for rates under this head. (Welding of any kind on the 

galvanized support banger shall not be permitted) completed as per 

the approval of the Engineer in charge. 

(a) 100 mm dia - MS C Heavy class pipe. (Welded/Flanged Joints) 

Metre 95.00  
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106 

Providing, laying, jointing, testing (duly tested to 1.5 times of 

working pressure) and commissioning of following sizes (N.B) of 

overground pipes conforming to IS-1239 upto 150 mm dia pipes and 

IS-3589 for pipes above 150 mm dia with all accessories like all 

fittings (standard MS fitting with threaded joints for pipes upto 50mm 

and welded joint for others pipe shall be used on the pipes in general, 

and flanged joints shall be used at connections with fire fighting 

appurtenances, valves etc. and, at junctions for maintenance purpose) 

including tees, elbows, headers, reducers, union, flanges, rubber 

gaskets, Gl nuts bolts, washer including supporting/fixing the pipe on 

floor / wall ceiling with galvanised clamps, hangers (using anchor 

fastners) as per specification, GI pipe sleeve of suitable higher size 

shall be provided wherever the pipes are crossing the walls/floors and 

sealing the sleeves with glass wool in between & fire sealent 

compound at either end all as per Employer's / Consultants 

requirements including cutting holes and chases in brick, RCC work 

and making good the same to original conditions complete in all 

respects. All hangers, clamps, brackets etc, shall be of galvanized iron 

unless specified otherwise and supply of the same shall also be 

included for rates under this head. (Welding of any kind on the 

galvanized support banger shall not be permitted) completed as per 

the approval of the Engineer in charge. 

(b) 150 mm dia - MS "C Heavy class pipe. (Welded/Flanged Joints) 

Metre 50.00  
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107 

Providing, laying, jointing, testing (duly tested to 1.5 times of 

working pressure) and commissioning of following sizes (N.B) of 

overground pipes conforming to IS-1239 upto 150 mm dia pipes and 

IS-3589 for pipes above 150 mm dia with all accessories like all 

fittings (standard MS fitting with threaded joints for pipes upto 50mm 

and welded joint for others pipe shall be used on the pipes in general, 

and flanged joints shall be used at connections with fire fighting 

appurtenances, valves etc. and, at junctions for maintenance purpose) 

including tees, elbows, headers, reducers, union, flanges, rubber 

gaskets, Gl nuts bolts, washer including supporting/fixing the pipe on 

floor / wall ceiling with galvanised clamps, hangers (using anchor 

fasteners) as per specification, GI pipe sleeve of suitable higher size 

shall be provided wherever the pipes are crossing the walls/floors and 

sealing the sleeves with glass wool in between & fire sealent 

compound at either end all as per Employer's / Consultants 

requirements including cutting holes and chases in brick, RCC work 

and making good the same to original conditions complete in all 

respects. All hangers, clamps, brackets etc, shall be of galvanized iron 

unless specified otherwise and supply of the same shall also be 

included for rates under this head. (Welding of any kind on the 

galvanized support banger shall not be permitted) completed as per 

the approval of the Engineer in charge. 

(c) 200 mm dia - MS 10 mm thick pipe. (Welded Flanged Joints) 

Metre 30.00  
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108 

Providing, laying, jointing, testing (duly tested to 1.5 times of 

working pressure) and commissioning of following sizes (N.B) of 

overground pipes conforming to IS-1239 upto 150 mm dia pipes and 

IS-3589 for pipes above 150 mm dia with all accessories like all 

fittings (standard MS fitting with threaded joints for pipes upto 50mm 

and welded joint for others pipe shall be used on the pipes in general, 

and flanged joints shall be used at connections with fire fighting 

appurtenances, valves etc. and, at junctions for maintenance purpose) 

including tees, elbows, headers, reducers, union, flanges, rubber 

gaskets, Gl nuts bolts, washer including supporting/fixing the pipe on 

floor / wall ceiling with galvanised clamps, hangers (using anchor 

fastners) as per specification, GI pipe sleeve of suitable higher size 

shall be provided wherever the pipes are crossing the walls/floors and 

sealing the sleeves with glass wool in between & fire sealent 

compound at either end all as per Employer's / Consultants 

requirements including cutting holes and chases in brick, RCC work 

and making good the same to original conditions complete in all 

respects. All hangers, clamps, brackets etc, shall be of galvanized iron 

unless specified otherwise and supply of the same shall also be 

included for rates under this head. (Welding of any kind on the 

galvanized support banger shall not be permitted) completed as per 

the approval of the Engineer in charge. 

(d) 250 mm dia - MS 10 mm thick pipe. (Welded/Flanged Joints) 

Metre 500.00  

109 

Providing, laying, jointing, testing (duly tested to 1.5 times of 

working pressure) and commissioning of following sizes (N.B) of 

overground pipes conforming to IS-1239 upto 150 mm dia pipes and 

IS-3589 for pipes above 150 mm dia with all accessories like all 

fittings (standard MS fitting with threaded joints for pipes upto 50mm 

and welded joint for others pipe shall be used on the pipes in general, 

and flanged joints shall be used at connections with fire fighting 

appurtenances, valves etc. and, at junctions for maintenance purpose) 

including tees, elbows, headers, reducers, union, flanges, rubber 

gaskets, Gl nuts bolts, washer including supporting/fixing the pipe on 

floor / wall ceiling with galvanised clamps, hangers (using anchor 

fastners) as per specification, GI pipe sleeve of suitable higher size 

shall be provided wherever the pipes are crossing the walls/floors and 

sealing the sleeves with glass wool in between & fire sealent 

compound at either end all as per Employer's / Consultants 

requirements including cutting holes and chases in brick, RCC work 

and making good the same to original conditions complete in all 

respects. All hangers, clamps, brackets etc, shall be of galvanized iron 

unless specified otherwise and supply of the same shall also be 

included for rates under this head. (Welding of any kind on the 

galvanized support banger shall not be permitted) completed as per 

the approval of the Engineer in charge. 

(e) 300 mm dia - MS 10 mm thick pipe. (Welded/Flanged Joints) 

Metre 50.00  
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110 

Providing and fixing G.I. pipes (C- Heavy) complete with G.I. fittings 

including trenching and refilling etc. conforming to IS : 1239. 

Jindal/Tata make 

(a) 25 mm dia nominal bore 

Metre 150.00  

111 

Providing and fixing G.I. pipes (C- Heavy) complete with G.I. fittings 

including trenching and refilling etc. conforming to IS : 1239. 

Jindal/Tata make 

(b) 32 mm dia nominal bore. 

Metre 150.00  

112 

Providing and fixing G.I. pipes (C- Heavy) complete with G.I. fittings 

including trenching and refilling etc. conforming to IS : 1239. 

Jindal/Tata make 

(c) 40 mm dia nominal bore 

Metre 140.00  

113 

Providing and fixing G.I. pipes (C- Heavy) complete with G.I. fittings 

including trenching and refilling etc. conforming to IS : 1239. 

Jindal/Tata make 

(d) 50 mm dia nominal bore 

Metre 60.00  

114 

Providing and fixing G.I. pipes (C- Heavy) complete with G.I. fittings 

including trenching and refilling etc. conforming to IS : 1239. 

Jindal/Tata make 

(e) 65 mm dia nominal bore 

Metre 195.00  

115 

Painting with two coats of Synthetic enamel paint of approved shade 

and brand over a coat of Red oxide zink chromate primer. For the 

following sizes (NB) pipes prior to application of primer the surface 

should be cleaned for any dirt, rusts, rough substance etc. Including 

painting of legends and direction completed as per the approval of the 

Engineer- in-charge.Outer surface for any dia pipe 

sqm 480.00  

116 

Providing & fixing gun-metal fire brigade inlet connection collecting 

head) consisting of 3 Nos. 63 mm dia instantaneous type male 

couplings with built-in check valves, 1 No. 150 mm dia sluice valve, 

1 No. 150 mm dia non-retum valve and 150 mm dia flanged outlet 

complete with bolts, nuts and rubber insertions as required and as per 

IS:904-1963. 

For UGR - 1 no 

Each  2.00  

117 

Providing & fixing MS cabinet (to enclose above FB connection) 

fabricated from 16 gauge MS sheet with full front glass door and 

looking arrangement duly painted with one coat of primer and two or 

more coats of synthetic enamel paint of approved make and shade and 

suitably mounted on a raisal masonry platform as required (Approx 

0.6m x 0.6m x 0.45m). 

Each  4.00  

118 

Providing & Hiking gunmetal fire brigade suction coupling (draw-out 

connection inter female coupling as per IS: 902- 1974 compicte with 

150 mm dia Gl suction header. 
Each  1.00  
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119 

Providing & Fixing MS cabinet to enclose draw out connection as per 

Item above) fabricated from to MS Sheet with full front glass door 

and locking arrangement duly painted with one coat of primer and 

two or more coats of synthetic enamel paint of approved make and 

shade and suitably mounted on a raised masonry platform as required. 

( Approx 0.6m x 0.6m x 0.45m) 

Each  3.00  

120 

Providing & fixing 150 mm dial type Pressure gauge of (0-16kg/cm2) 

range with gun metal shut off cock etc. duly calibrated before 

installation in MKS and FPS units and fixing the same where required 

as directed including all fittings, short piece, nipples, elbows testing 

the joints etc.all complete. (Quantity of this item will be payable only 

where it has not been included in the relevant composite items). 

Each 3.00 

121 

G.I Pipe sleeve of suitable higher size shall be provide of wherever in 

the pipe are crossing the walls/ floors and sealing the sleeves with 

glass wool in between and sealant compound at either end as per 

project manager's requirement. 

Meter 50.00 

122 

Gun metal double headed hydrant valves with 100 min dia flanged 

inlet brass spindle control & 63 mm dia female instantaneous outlet 

type gun metal coupling complete with rubber blank cap and chain as 

per IS : 5290 ( ISI Marked should be embosed). 

Each 4.00 

123 

Providing, Fixing, testing &Commissioning of Single Headed Gun 

Metal ISI Marked oblique pattern Hydrant Landing Valve with 80 

mm dia, flanged inlet & 63 mm dia instantaneous type female outlet 

complete with cap and chain, twist release lug and all accessories as 

per IS:5290-19833 (Type-'A') and specifications complete as 

reequired . (MAKE:ESSEL/WINCO/NEWAGE) [For 

Internal & Terrace Hydrant]. 

Each 1 

124 

Providing RRL Hose with ISI Marked (IS:636)63 mm dia X15 M 

long complete with instantaneous type Gun Metal 3 mm dia ISI 

Marked male & female couplings (IS:903) bound & riveted to hose 

pipes with copper rivets and copper wire complete as reqd. 

(MAKE: NIRMAL RUBBER/NEWAGE) 

Each 6.00 

125 

Providing & Fixing of Gun Metal 63 mm dia Short Branch Pipe with 

20 mm dia nozzle, ISI marked (IS:903) complete as required. 

(Make: ESSEL/WINCO/NEWAGE). 
Each 10.00 

126 
Providing & Fixing Standard Fireman's Axe with heavy insulated 

handle 
Each 10.00 

127 

Supplying, Installation, Testing & Commissioning of First Aid Hose 

reel drawn with 30 mtrs. Long rubber hose and G.M shut off nozzle, 

25mm dia Gate valve, Union pipe complete set confirming 

to IS: 884. [For internal hydrant) 

Set 10.00 
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128 

supplying & Fixing, cast iron body Butterfly valves with matching 

flanges, rubber Insertion, nuts, bolts and washer etc (IS:13095) of 

following size complete as required. (MAKE : 

KOLEY/KALPANA/AUDCO) 

250 mm dia 

Each 10 

129 

supplying & Fixing, cast iron body Butterfly valves with matching 

flanges, rubber Insertion, nuts, bolts and washer etc (IS:13095) of 

following size complete as required. (MAKE : 

KOLEY/KALPANA/AUDCO)150 mm dia 

Each 2.00 

130 

supplying & Fixing, cast iron body Butterfly valves with matching 

flanges, rubber Insertion, nuts, bolts and washer etc (IS:13095) of 

following size complete as required. (MAKE : 

KOLEY/KALPANA/AUDCO) 100 mm dia 

Each 2.00 

131 
Providing ,Fixing ,Testing & Commissioning of air Release Valve 

Each 2.00 

132 

Providing and making drainage provision for the wet riser with 50 

mm dia MS (heavy duty) pipe, ball valve, fittings etc. as required 

maximum length of pipe 6 mtr. 
Set 5.00 

133 

Supply, installation, testing & commissioning of 150 mm dia 

installation control valve assembly comprising of vertical wet alarm 

valve, hydraulic alarm motor & gong, 15 mm dia Test Valve, 50 mm 

dia, Drain Valve and all necessary trimming connections including 02 

nos, pressure gauge as per manufacturers catalogue complete as reqd. 

(Make: HD FIRE ) 

Set 5.00 

134 

Supplying, Installation Testing & Commissioning of 15 mm dia 

quartzoid Bulb Type G.M. Sprinkler Head sutable to operate at 68* 

C complete as reqd.  

(Make: HD Fire / TYCO) 

Set 270.00 

135 

Providing, fixing, testing & commissioning screwed type Cast Steel 

compact Pressure reducing valve of approved quality with pipes and 

specials including making necessary screwed/ flanged joints by 

providing all jointing materials including painting and testing the 

joints to hydraulic pressures specified for pipes all complete as per 

drawings and as directed by the Engineer-in- Charge to manage 

pressure of water, to restrict hydraulic forces by spring forces and 

maintains the desired pressure level in various parts of circuit. 

b) 300mm diameter 

Each 1 

136 

Providing & Fixing of Installation Control Valve with turbine type 

automatic Alarm Gong to be connected with control valve, drain & 

test valve and all other necessary components per manufacturer's 

specifications complete as required and shall be suitable for test 

pressure 21 Kg/cm2. 

c) 250 mm diameter 

Each 1 
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137 

Supplying, fitting and fixing Puddle collar in RCC walls cover slabs 

or floors etc. assembly/sleeves consisting of MS pipes(Heavy type) 

conforming to IS: 1239 upto 150mm and IS 3589 having required 

shell thickness,not less than 8mm pipes of 200mm & above both ends 

flanged drilled to IS specification and one end matching blank 

flange(welded to pipe) with nuts, bolts, washers etc.and MS collar of 

minimum 6 mm thickness of specified size welded all round the pipe 

complete including three coats of bituminous paint on concealed 

portion and a coat of zinc oxide primer and two coats of synthetic 

enamel paint of approved shade on the exposed portion of the puddle 

collars as per direction of Engineer-in-charge. 

Upto 250 mm dia (both end flanged or threaded 

kg 1310 

138 

Providing and laying in position specified grade of reinforced cement 

concrete, excluding the cost of centering, shuttering, finishing and 

reinforcement All work un to plinth level.  

Thrust /AnchorBlocks 

1:3:6  (1 Cement:3 Coarse Sand (zone-III) : 6 Graded stone aggregate 

20 mm nominal size). 

Cum 0.50 

139 

Providing and laying in position specified grade of reinforced cement 

concrete, excluding the cost of centering, shuttering, finishing and 

reinforcement All work un to plinth level.  

Thrust /AnchorBlocks 

1:2:4  (1 Cement:2 Coarse Sand : 4 Graded stone aggregate 20 mm 

nominal size). 

Cum 2.00 

140 

Centering and Shuttering including struting, propping etc, and 

removal of form for 

walls (any thickness) including attached plaster, butteresses, plinth 

and string course etc. 

Sqm 20.00 

141 

Steel reinforcement for RCC work including straightening, cutting 

bending, placing position and binding all complete upto plinth level. 

Thermo-Mechanical Treated bars of Grade Fe-500D or more 
kg 100 
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142 

Supply, installation, testing and commissioning 

XYLEM/KIRLOSKAR / BE / GRUNDFOSS I WILO / DP make 

Pump motor set (located in Pump house for lifting / forcing water 

from a chamber of U.G. Reservoir to end use point network as stated 

below & of required drive (Motor HP), having discharge capacity and 

pumping head with squatc or common base frame all dectrical 

acceson16, with ovcı load protection, relay, power cable and control 

cable from MCC to respective motors, earthling including other 

accessories (recommended by manufacturer) etc., such as 100 mm 

dia. pressure gauge (range 0-15 kg Sq.em) with control cock fitted on 

delivery line, coupling of required size on suction end flexible 

removable type [Flanged) coupling on delivery end of pump, required  

M.S. galvanized supporting frame complete operational. 

(a) Vertical inline Booster Pumps set Consisting of: 2 non-self- 

priming, vertical stainless steel high-pressure centrifugal pumps of 

the MVI series, impellers and diffusers as well as all parts in contact 

with the fluid made of stainless steel or of corrosion-resistant 

materials, bidirectional mechanical scal and 3-phase motor. For every 

pump with gear-operated ball cocks on the suction/pressure side and 

a non-retum valve on the pressure side, 8 ltrs diaphragm pressure 

vessel including flow setting in accordance with DIN 4807, 2 pressure 

gauges and pressure sensor (4 -20 mA), ready for connection with 

1.4571 stainless steel pipework mounted to clectrolytic galvanized 

base frame with height-adjustable vibration absorbers including 

solenoid valves level switches ele, atrof tanks. Note that required 

control panels will be paid under sl no. 1 1.2 below) 

Domestic pumps ( I W + I S) for filter water volume flow : 5.00 

cum/hr : 40.00 m 

Set 2.00 
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143 

Composlte Electrical Control Panel : 

Supply, Installation, testing and commissioning of 

Compartmentalized Wall Mounted cubicle Type Electrical Control 

Panel ( for all the pumps described in Sl. No. 1.1.1 above,the panel to 

be fabricated and shall consist of CPU,analogue/digital modules, 

COM interface, graphics-capable monochromatic touch display with 

3-colour backlight for signaling the operating states operation 

faulvacknowledged fault and for symbol and plain text-supported 

menu guidance in 3 languages (selectable from 15).3 user levels. 

Display or adjustability of menu language, passwords, operating 

parameters, hours of operation, pump status, actual pressure display, 

frequency converter status, actual frequency display, history memory 

for run and fault signals with time stamp via real time clock, status 

and actual pressure display, built-in frequency converter with PWM 

technology for controlling the speed of the base-load pump, main 

switch, Manual- Q-Automatic switch for internal power supply, 

potential-free contacts for collective fun and fault signals 

(SBM/SSM) as well as ON/OFF connection for criemal systems, 

motor protection switch/protection combination, TWC connection 

possible,automatically pump iteration. With provision for modules 

for connection 16 BMS and bus systems External remete set point 

adjustment or manual control mode - Evaluation relay for PIC Single 

run and faal signal, low water. Overload protection viaTwo Motor 

protection via motor protecten switeh starting trein SESI Weintal 

overload relay - Battery-backed JWET Supply Jumt Trussutelevat can 

be adjusted externally, connection to BMS Strum id with VOISINNI 

Analoudler SM maden. ISBN Teine web superDUS system: Protihue 

LON-BAS, CAN-Bus, (l) For Domestic Filtered Water Pumps {ref. 

SI. No. 1.1.1 (l) 

Each 2.00 

144 

Supply, installation, testing and commissioning 

XYLEM/KIRLOSKAR / BE / GRUNDFOSS I WILO / DP make 

Pump mate Submersible type non-clogging Pump motor set (2 nos of 

Pumps located in each sump in semi-underground pump house is 

UG connecting comidor) of required drive (Motor HP), having 

discharge capacity and pumping head as described below with all 

electrical accessones viz main switch and starter auto on/off system 

with float am (with fixed or flexible am), over load 

protection relay, power cable and control cable from main switch and 

starter with auto on-off with dry running potestato Itapective motors, 

earthing having required MS. galvanized supporting slay/clamp ctc. 

complete operational. 

A set of Sump pumps (Non-clogging type) having discharge capacity 

of each pump approx. I cum/hr at 10 m. pumping head working 

standby) Suction and delivery to surlase drain at ground level. 

Including MCC and allied works. 

Each 2.00 
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145 

Supply, installation, testing and commissioning XYLEM 

KIRLOSKAR / BE / GRUNDFOSS / WILO / DP make Pump motor 

set (located at roof top forcing water from a chamber of OH.Reservoir 

to downward pressure boosting and relevent pressure tank of requiral 

drivc (Motor HP), having discharge capacity and pomping head as 

described below with separate a common base frame all electrical 

accessories, with over load protection relay power cable and control 

cable from MCC to respective molars,earthing including other 

successors (recommended by manufacturer) ate., sien as BG mm dia. 

pressure gauge (range 0 15 Kb./S.Cm.) with control cochitled on 

delivery line, coupling of required size on section and flexible 

removable type (Hanged) coupling on delivery end et pump. required 

MS galvanised supporting frame complete operational. Downward 

Pressure Boosting Pump (fixed speed) and Including Control Panel & 

relevant Pressure tank on the roof top for distribution of domestic & 

Flushing water 

1) Pressure Boosting Pumps (IW+HIS) for filter water volume flow 

: 2 m3/h, Fixed with 18m head. 

Each 2.00 

146 

Excavating trenches of required width for pipes, cables, etc including 

excavation for sockets, and dressing of sides, ramming of bottoms, 

depth 

upto 1.5 m, including getting out the excavated soil, and then 

returning the soil as required, in layers not exceeding 20 cm in depth, 

including consolidating each deposited layer by ramming, watering, 

etc. and disposing of surplus excavated soil as directed, within a lead 

of 50 m 

Pipes, cables etc, not exceeding 80 mm dia. 

RM 147.00 

147 

Earth work in backfilling the trench after laying different types and 

sizes of pipes with earth removed during excavation within initial 

lead and lift as per specification and direction of E/I. 
CUM 108.00 

148 

Close timbering in trenches including strutting shoring and packing 

cavities (whenever required for each additional depth 1.5m complete 

as per specification and direction of E/I (Measurement ta be taken of 

the  face area timbered). 

SQM 10.00 

149 

Providing and fixing G.I: pipes (C- Heavy) complete with G.I. fittings 

including trenching and refilling etc conforming to IS:1239. 

50 mm dia nominal bore 
RM 129.00 

150 

Providing and fixing G.I: pipes (C- Heavy) complete with G.I. fittings 

including trenching and refilling etc conforming to IS:1239. 

65 mm dia nominal bore 
RM 18.00 

151 

Providing and fixing G.I: pipes (C- Heavy) complete with G.I. fittings 

including trenching and refilling etc conforming to IS:1239. 

80 mm dia nominal bore 
RM 15.00 

152 
Painting G.I. pipes and fittings with two coats of anti-corrosive 

bitumastic paint of approved quality :50 mm diameter pipe RM 129.00 
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153 

Painting G.I. pipes and fittings with two coats of anti-corrosive 

bitumastic paint of approved quality : 

65 mm diameter pipe 
RM 18.00 

154 

Providing and filling sand of grading zone V or coarser grade, 

allround 

the G.I. pipes in external work :50 mm diameter pipe 

RM 129.00 

155 

Providing and filling sand of grading zone V or coarser grade, 

allround 

the G.I. pipes in external work :65 mm diameter pipe 

RM 18.00 

156 

Providing and filling sand of grading zone V or coarser grade, 

allround 

the G.I. pipes in external work :80 mm diameter pipe 

RM 15.00 

157 

Providing and laying S&S Centrifugally Cast (Spun) / Ductile Iron 

Pipes conforming to IS : 8329 :100 mm dia Ductile Iron Class K-7 

pipes 

RM 8.40 

158 

Providing and laying S&S Centrifugally Cast (Spun) / Ductile Iron 

Pipes conforming to IS : 8329 :150 mm dia Ductile Iron Class K-7 

pipes 

RM 6.00 

159 

Providing and laying S&S Centrifugally Cast (Spun) / Ductile Iron 

Pipes conforming to IS : 8329 :250 mm dia Ductile Iron Class K-7 

pipes 

RM 25.00 

160 

Providing and laying S&S Centrifugally Cast (Spun) / Ductile Iron 

Pipes conforming to IS : 8329 :300 mm dia Ductile Iron Class K-7 

pipes 

RM 5.00 

161 

Providing wrapping and coating to outer surface of underground G.I. 

/ M.S.: D.1. pipelinc as par LS: 10221 with a layer of 4 mm thick 

wrapping and required coatings. (alternatively iwo layers of 2 mm 

thick wrappings with required coatings may be provided but without 

any extra cost). 

a) 50 mm nominal bore 

RM 129.00 

162 

Providing wrapping and coating to outer surface of underground G.I. 

/ M.S.: D.1. pipelinc as par LS: 10221 with a layer of 4 mm thick 

wrapping and required coatings. (alternatively iwo layers of 2 mm 

thick wrappings with required coatings may be provided but without 

any extra cost). 

b) 65 mm nominal bore 

RM 18.00 

163 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 

having thermal stability for hot & cold water supply including all 

CPVC 

plain & brass threaded fittings This includes jointing of pipes & 

fittings 

with one step CPVC solvent cement, trenching, refilling & testing of 

joints complete as per direction of Engineer in Charge. 

15 mm nominal outer dia Pipes 

RM 73.00 
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164 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 

having thermal stability for hot & cold water supply including all 

CPVC 

plain & brass threaded fittings This includes jointing of pipes & 

fittings 

with one step CPVC solvent cement, trenching, refilling & testing of 

joints complete as per direction of Engineer in Charge. 

20 mm nominal outer dia Pipes 

RM 5.00 

165 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 

having thermal stability for hot & cold water supply including all 

CPVC 

plain & brass threaded fittings This includes jointing of pipes & 

fittings 

with one step CPVC solvent cement, trenching, refilling & testing of 

joints complete as per direction of Engineer in Charge. 

25 mm nominal outer dia Pipes 

RM 41.00 

166 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 

having thermal stability for hot & cold water supply including all 

CPVC 

plain & brass threaded fittings This includes jointing of pipes & 

fittings 

with one step CPVC solvent cement, trenching, refilling & testing of 

joints complete as per direction of Engineer in Charge. 

32 mm nominal outer dia Pipes 

RM 84.00 

167 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 

having thermal stability for hot & cold water supply including all 

CPVC 

plain & brass threaded fittings This includes jointing of pipes & 

fittings 

with one step CPVC solvent cement, trenching, refilling & testing of 

joints complete as per direction of Engineer in Charge. 

40 mm nominal outer dia Pipes 

RM 28.00 

168 

Providing fixing, testing & commissioning screwed type Cast Steel 

compact Pressure reducing valve of approved quality with pipes and 

specials including making necessary screwed/ flanged Joints by 

providing all jointing materials including painting and testing the 

joints to hydraulic pressures specified for pipes all complete as per 

drawings and as directed by the Engineer-in- Charge to manage 

pressure of water, to restrict hydraulic forces by spring forces and 

maintains the desired pressure level in various ways. 

For 50 mm dia pipe 

Each 1.00 
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169 

Providing fixing, testing & commissioning screwed type Cast Steel 

compact Pressure reducing valve of approved quality with pipes and 

specials including making necessary screwed/ flanged Joints by 

providing all jointing materials including painting and testing the 

joints to hydraulic pressures specified for pipes all complete as per 

drawings and as directed by the Engineer-in- Charge to manage 

pressure of water, to restrict hydraulic forces by spring forces and 

maintains the desired pressure level in various ways. 

For 65 mm dia pipe 

Each 1.00 

170 

Providing and fixing C.I. sluice valves (with cap) complete with bolts, 

nuts, rubber insertions etc. (the tail pieces if required will be paid 

separately) :100 mm diameter (Class-ii) 
Each 1.00 

171 

Providing and fixing C.I. sluice valves (with cap) complete with bolts, 

nuts, rubber insertions etc. (the tail pieces if required will be paid 

separately) : 

125 mm diameter ((Class-ii) 

Each 1.00 

172 

Providing and fixing gun metal non-return valve Horizontal Vertical 

type of approved quality as per specification and direction of 

Engineer-In-Charge(a) 15 mm nominal bore 
Each 1.00 

173 

Providing and fixing gun metal non-return valve Horizontal Vertical 

type of approved quality as per specification and direction of 

Engineer-In-Charge(b) 20 mm nominal bore 
Each 1.00 

174 

Providing and fixing gun metal non-return valve Horizontal Vertical 

type of approved quality as per specification and direction of 

Engineer-In-Charge(c) 25 mm nominal bore 
Each 1.00 

175 

Providing and fixing gun metal non-return valve Horizontal Vertical 

type of approved quality as per specification and direction of 

Engineer-In-Charge (d) 32 mm nominal bore. 
Each 2.00 

176 

Providing and fixing gun metal non-return valve Horizontal Vertical 

type of approved quality as per specification and direction of 

Engineer-In-Charge (e)40 mm nominal bore 
Each 2.00 

177 

Providing and fixing Cast Carbone steel double flange swing type 

Non Return Valve class 300 as per BS 1868 inter working parts of 

S.S 304 Hydraulic test pressure of body 30 kg/cm2 seat 21kg/cm2  

approved quality. 

(f) 50 mm nominal bore. 

Each 2.00 

178 

Providing and fixing Cast Carbone steel double flange swing type 

Non Return Valve class 300 as per BS 1868 inter working parts of 

S.S 304 Hydraulic test pressure of body 30 kg/cm2 seat 21kg/cm2  

approved quality. 

(g) 65 mm nominal bore. 

Each 2.00 
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179 

Providing and fixing gun metal full way valve with. CI wheel of 

approved quality (screwed end) a complete as per specification and 

direction of Engineer-In-Charge 

a) 15 mm nominal bore 

Each 1.00 

180 

Providing and fixing gun metal full way valve with. CI wheel of 

approved quality (screwed end) a complete as per specification and 

direction of Engineer-In-Charge 

b) 20 mm nominal bore 

Each 1.00 

181 

Providing and fixing gun metal full way valve with. CI wheel of 

approved quality (screwed end) a complete as per specification and 

direction of Engineer-In-Charge 

C) 25 mm nominal bore 

Each 1.00 

182 

Providing and fixing gun metal full way valve with. CI wheel of 

approved quality (screwed end) a complete as per specification and 

direction of Engineer-In-Charge 

d) 32 mm nominal bore 

Each 2.00 

183 

Providing and fixing gun metal full way valve with. CI wheel of 

approved quality (screwed end) a complete as per specification and 

direction of Engineer-In-Charge 

e) 40 mm nominal bore 

Each 2.00 

184 

 Providing and fixing C.S body gate valve as B.S 1414 class 300 

rising spindle of 8.5 410 and internal working parts S.S 304 raised 

face with hand wheel operated Hydraulic test pressure of body 30 

kg/cm2 seat 21 kg/cm2 approved quality 

(f)50 mm nominal bore. 

Each 2.00 

185 

 Providing and fixing C.S body gate valve as B.S 1414 class 300 

rising spindle of 8.5 410 and internal working parts S.S 304 raised 

face with hand wheel operated Hydraulic test pressure of body 30 

kg/cm2 seat 21 kg/cm2 approved quality 

(g)65 mm nominal bore. 

Each 1.00 

186 

Supplying, fitting and fixing Wrought iron flange of approved 

quality, with washers and bolts as per standard joints complete in all 

respocts. 

(a) 40 mm nominal bore 

Each 2.00 

187 

Supplying, fitting and fixing Wrought iron flange of approved 

quality, with washers and bolts as per standard joints complete in all 

respocts. 

(b) 50 mm nominal bore. 

Each 12.00 

188 

Supplying, fitting and fixing Wrought iron flange of approved 

quality, with washers and bolts as per standard joints complete in all 

respocts. 

(c) 65 mm nominal bore 

Each 8.00 
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189 

Supplying, fitting and fixing Wrought iron flange of approved 

quality, with washers and bolts as per standard joints complete in all 

respocts. 

(d) 80 mm nominal bore 

Each 4.00 

190 

Providing and fixing enclosed type water meter (bulk type) 

conforming to IS : 2373 and tested by Municipal Board complete with 

bolts,nuts, rubber insertions etc. (The tail pieces if required will be 

paid separately) : 

80 mm dia nominal bore 

Each 1.00 

191 

Providing and fixing enclosed type water meter (bulk type) 

conforming to IS : 2373 and tested by Municipal Board complete with 

bolts,nuts, rubber insertions etc. (The tail pieces if required will be 

paid separately) : 

100 mm dia nominal bore 

Each 1.00 

192 

Providing and fixing enclosed type water meter (bulk type) 

conforming to IS : 2373 and tested by Municipal Board complete with 

bolts,nuts, rubber insertions etc. (The tail pieces if required will be 

paid separately) : 

150 mm dia nominal bore 

Each 1.00 

193 

Providing and fixing C.I. dirt box strainer for bulk type water meter 

with nuts, bolts, rubber insertions etc. complete conforming to IS : 

2373 : 

80 mm dia nominal bore 

Each 1.00 

194 

Providing and fixing C.I. dirt box strainer for bulk type water meter 

with nuts, bolts, rubber insertions etc. complete conforming to IS : 

2373 : 

100 mm dia nominal bore 

Each 1.00 

195 

Providing and fixing C.I. dirt box strainer for bulk type water meter 

with nuts, bolts, rubber insertions etc. complete conforming to IS : 

2373 : 

150 mm dia nominal bore 

Each 1.00 

196 

Constructing masonry Chamber 60x60x75 cm inside, in brick work 

in cement mortar 1:4 (1 cement : 4 coarse sand) for sluice valve, with 

C.I. surface box 100mm top diameter, 160 mm bottom diameter and 

180 mm deep ( inside) with chained lid and RCC top slab 1:2:4 mix 

(1 cement : 2 coarse sand : 4 graded stone aggregate 20mm 

nominal size ) , i/c necessary excavation, foundation concrete 1:5:10 

(1 cement : 5 fine sand : 10 graded stone aggregate 40 mm nominal 

size) and inside plastering with cement mortar 1:3 (1 cement : 3 

coarse sand) 12 mm thick, finished with a floating coat of neat cement 

complete as per standard design :With common burnt clay F.P.S.(non 

modular) bricks of class designation 7.5 

Each 8.00 
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197 

Constructing masonry Chamber 90x90x100 cm inside, in brick work 

in cement mortar 1:4 (1 cement : 4 coarse sand) for sluice valve,with 

C.I. surface box 100 mm top diameter, 160 mm bottom diameter and 

180 mm deep (inside) with chained lid and RCC top slab 1:2:4 mix 

(1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal 

size ), i/c necessary excavation, foundation concrete 1:5:10 (1 cement 

: 5 fine sand : 10 graded stone aggregate 40 mm nominal size ) and 

inside plastering with cement mortar 1:3 (1 cement : 3 coarse sand) 

12 mm thick, finished with a floating coat of neat cement complete as 

per standard design :With common burnt clay F.P.S.(non modular) 

bricks of class designation 7.5 

Each 4.00 

198 

Disinfecting C.I. water mains by flushing with water containing 

bleaching powder @ 0.5 gms per litre of water and cleaning the same 

with fresh water, operation to be repeated three times including 

getting the sample of water from the disinfected main tested in the 

municipal laboratory. 

80 mm diameter C.I. pipe 

100 RM 0.73 

199 

Disinfecting C.I. water mains by flushing with water containing 

bleaching powder @ 0.5 gms per litre of water and cleaning the same 

with fresh water, operation to be repeated three times including 

getting the sample of water from the disinfected main tested in the 

municipal laboratory. 

100 mm diameter C.I. pipe 

100 RM 0.41 

200 

Disinfecting C.I. water mains by flushing with water containing 

bleaching powder @ 0.5 gms per litre of water and cleaning the same 

with fresh water, operation to be repeated three times including 

getting the sample of water from the disinfected main tested in the 

municipal laboratory. 

125 mm diameter C.I. pipe 

100 RM 0.84 

201 

Disinfecting C.I. water mains by flushing with water containing 

bleaching powder @ 0.5 gms per litre of water and cleaning the same 

with fresh water, operation to be repeated three times including 

getting the sample of water from the disinfected main tested in the 

municipal laboratory. 

150 mm diameter C.I. pipe 

100 RM 0.28 

202 

Disinfecting C.I. water mains by flushing with water containing 

bleaching powder @ 0.5 gms per litre of water and cleaning the same 

with fresh water, operation to be repeated three times including 

getting the sample of water from the disinfected main tested in the 

municipal laboratory. 

200 mm diameter C.I. pipe 

100 RM 1.29 

203 

Disinfecting C.I. water mains by flushing with water containing 

bleaching powder @ 0.5 gms per litre of water and cleaning the same 

with fresh water, operation to be repeated three times including 

getting the sample of water from the disinfected main tested in the 

municipal laboratory. 

250 mm diameter C.I. pipe 

100 RM 0.18 
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204 

Supplying, fitting and fixing Paddle collar in RCC walls of floors etc: 

assembly/sleeves consisting of MS pipes(Heavy type) conforming to 

IS 1239 und IS 3589 having required shell Thickness, both ends 

fanged drilled to IS specification and one end matching blank 

flange(welded to pipe) with nuts, bolts, washers etc and MS collar of 

minimum 6 mm thickness of specified size 

welded all round the pipe complete including three coats of 

bituminous paint on concealed portion and coat of zinc oxide primer 

and two cons of synlactic enamel paint of approved shade on th  

Upto 250 mm dia (both end flanged or  threded) e exposed portion of 

the paddle collars as per direction of Engineer-in-charge. 

KG 700.00 

205 

Providing and fixing Water level Monitor (Water Gauge). for 

installing on the side wall of Water Reservoir consisting of 

calibrated background board, copper float, stand red wire required 

number of pulleys, puddle collar/ sleeves as required adjustable 

pointer etc. Complete operational (Water level difference upto 4m) -

For Uuder ground reservoir. 

Each 5.00 

206 

Providing and fixing Water level Monitor (Water Gauge). for 

installing on the side wall of Water Reservoir consisting of 

calibrated background board, copper float, stand red wire required 

number of pulleys, puddle collar/ sleeves as required adjustable 

pointer etc. Complete operational (Water level difference upto 4m) -

For over head reservoir. 

Each 5.00 

207 

Providing and fixing water level control switch assembly 

uunsis of just below level and high levei actuation for auto on/off the 

respective motor of the reservoir sleeve of 150 mm dia on top / side 

of the reservoir including flange and etc. with respective motor pannel 

switch etc. in complete operational 

Each 10.00 

208 

Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering - All work up to plinth 

level : 

1:3:6 (1 Cement : 3 coarse sand (zone-III) : 6 graded stone aggregate 

20 mm nominal size) 

CUM 3.00 

209 

Providing and laying in position specified grade of reinforced cement 

concrete, excluding the cost of centering, shuttering, finishing and 

reinforcement - All work up to plinth level : 

1:2:4 (1 cement : 2 coarse sand (zone-III) : 4 graded stone aggregate 

20 mm nominal size) 

CUM 15.00 

210 

Steel reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete upto plinth 

level. 

Thermo-Mechanically Treated bars of grade Fe-500D or more. 

KG 1.00 
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211 

Supplying and fixing C.I. cover without frame for manholes : 

560 mm diameter C.I. cover (heavy duty) the weight of the cover to 

be not less than 108 kg 
Each 15.00 

212 

Providing and fixing Copper wire Netting fired with threaded 

clamped connection to vent / overflow pipes upto the following dia 

(Pipes to be paid separately). 

Upto 100m m dia 

Each 12.00 

213 

Water Treatment Plan S/cum/hr Capacity Water Treatment Plant 

Note for  WTP :The following description of Items shall be read in 

conjunction with the technical tender specifications and schematic 

drawings. Work will be executed as per the shop drawing to be 

prepared by the contractor and to be approved by the 

owner/consultant. The Water Treatment Plant shall be 

placed within pump house of water works) Filter Feed pumps - 2 

nos (1W+18) Capacity 5 cum/hr at 25m WC • Flow Meter - 2 Nos 

Capacity 0-10 Cum/hr • Pressure Gauge. 4nos or as per approved 

drawing 

Range 0-15 kg/sq cm                 OXIDATION CHAMBER(OC) 

Average Flow : 5 Cu.m/Hr 

Type of vessel : Vertical, Cylindrical. 

Dimension of vessel : 400 mm dia x 800 m ht 

M.O.C : FRP 

Media : Mno2 

IRON REMOVAL FILTER (IRF) 

Average Flow : 5 Cu.m/Hr 

Type of vessel : Vertical, Cylindrical. 

Dimension of vessel : 900 mm dia x 1500 m ht 

M.O.C : FRP 

Minimum Working Pressure : 3.0 kg/cm2 

Test pressure 

: 7.0 kg/cm2 

Back wash interval 

: 24 Hr 

Types of media 

: gravel & treated salt 

Size of frontal pipeline : 40 NB 

Construction of pipeline : UPVC. 

Type of valves : Multiport 

Pressure Gauge : Provided at inlet & outlet of filter, 

Sampling Cock : Provided at the outlet. 

Backwash Duration : 25 minutes. 

MULTI GRADE FILTER (MGFYDUAL MEDIA FILTER (DMF) 

Average Flow 5 Cum/Hr 

Type of vessel : Vertical, Cylindrical.   Dimension of venue : 800 

mm dia x 1500 m he 

MOC : FRPhos 

Minimum Working Pressure : 3.0 kg/cm2 

Test pressure 

JOB 1 
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: 7.0 kg/cm2 

Back wash interval 

: 24 Hr 

Types of media • Gravel, Coarse Sand 

Size of frontal pipeline : 50 NB 

Construction of pipeline : UPVC/GI 

Type of valves : Butterfly 

Pressure Gauge : Provided at inlet & outlet of filter. 

Sampling Cock : Provided at the outlet. 

Backwash Duration 30 minutes. 

ACTIVATED CARBON FILTER 

Capacity 5 cum/hr 

Diameter 800mm 

Height 1800 mm 

MOC FRP/MS 

Media Gradel gravels & activated Carbon 

- Inter Connecting Pipes, Pipe fittings and valve etc - I lot 

- Civil work like foundation of pumps, motors, vessels and 

ancillary works like drains etc within battery limit - 1 Job 

Starter Panel with Cableing work with 5 Nos of feeder - 1 lot 

214 

Electrical Power Cable a obntrol when I lot 

Earthing with a pipe ma per 18:3043, tlat 

Potable water quality teat lat -1 Set 

Electrical Control Panels - 1 Set 

• Ultra Violet Disinfection Unit - 1 no, Flow - 5 cumhr, Life 9000 

hrs. 

Operating and maintaining the plant round the clock for two years 

from the date of virtual completion of 1 year free O & M after 

successful completion & handing over the plant as detailed in the 

condition of Contract and Technical Specification, i.e. after 

successful testing and commissioning and furnishing test reports 

on treated water from Water Treatment Plant from approved 

agency, imparting training to the owner's staff to run the plant and 

including cost of all spares, consumables including common salt, 

all chemicals, top-up of resin etc and required man-power 

deployed round the clock during O&M period (Cost of Power & 

Water will be borne by the Owner)- 1 job             

MONTH 24 
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215 

Reverse Osmosis Unit of Capacity 250 LPH, Placed in the 

Building roof. 

Note: Raw water Feed Pump 500 LPH head 25.0m sand filter 500 

LPH size 13" x 54" FRP MOC & media, Graded Gravels & Sand 

ACF 500 LPH, size 13" x 54" MOC FRP with Graded Gravel & 

Activated Carbon. 

Cartridge Filter I No 

500 LPH 

Micron cartridge Filter INo 

MOC PP, size 20" x 4" Rating 5 Micron 

Capacity 500 LPH 

High pressure pump vertical in line I no Capacity 500 LPH 

Pressure 10-12 Kg/sqcm 

RO membrance 2 nos 

Type TFC Polymide, size 40 x 40 

RO Pressure Tube, PVC I no 40 x 40 

On line TDS & Digital Conductivity meter (Digital) 

Pressure Meter (SS316/MASS) 3 nos 

Rotameter 2 nos 

Low Pressure, High Pressure Switch & Level Sensor-2 nos 

• Electrical Control Panels with indicator Lamp AMP meter, Volt 

meter, on off switch 

|Pipe linc Upvc upto H.P Pump I no & HP pumps to end final 

waterskid MS box SS 304 & analog 

UV System one set for 250KLH(Liſe 9000 HRS) 

1 SET 1 

216 

Excavating trenches of required width for pipes, cables, etc. 

including excavation for sockets, and dressing of sides, ramming 

of bottoms, depth upto 1.5 m, including getting out the excavated 

soil, and then returning the soil as required, in layers not exceeding 

20 cm in depth, including consolidating each deposited layer by 

ramming, watering, etc. and disposing of surplus excavated soil as 

directed, within a lead of 50 m:                                                        

Pipes, cables etc. exceeding 80 mm dia. but not exceeding 300 mm 

dia 

RM 47 

217 

Pumping out waste water including hire charge for pumps to be 

provided by the contractors including delivery and suction pipes, 

specials valves, etc. supplying fuel and lubricants, necessary 

operator and helper and removing the same on completion as per 

direction of flows from Nikashis, drains underground conduits etc. 

pump log book to be maintained.) 

Hp.hr. 1000 

218 

Earth work in back filling the trench after laying different types 

and sizes of pipes with earth removed during excavation within 

initial lead and lift as per specification and direction of E/I 
Cum 55 
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219 

Close timbering in trenches including strutting shoring and 

packing cavities (whenever required) for each additional depth 

1.5m complete as per specification and direction of El 

(Measurement to be taken of the face area timbered) 
Sqm 50 

220 

Providing designation 75A one brick flat soling joints filled with 

local sand including cost of watering taxes royalty all complete as 

per specification and direction of E/I 
Sqm 25 

221 

Providing PCC M-75 with nominal mix of (1:4:8) in foundation with 

approved quality of stone metal grade-III (50mm to 25 mm) size clean 

coarse sand of F.M 2.5 to 3 including screenings shuttering mixing 

cement concrete in mixer and place in position, vibrating, striking, 

curing taxes and royalty all complete for 

concrete cradle for dia from 150mm NP2 pipe laying 

Cum 46 

222 
Supply of UPVC pipes (B Type) & fittings conforming to IS- 

13592-1992 single socketed 3 meter length 110 mm dia meter 15 

223 
Supply of UPVC pipes (B Type) & fittings conforming to IS- 

13592-1992 single socketed 3 meter length  160 mm dia meter 7 

224 

Supplying & laying Double Wall Corrugated (withexternal annualar 

corrugation and smooth internal walls) high Density Polyenthelone 

Pipes conforming to IS 16098 (Part-II):2013 having stiffness Class of 

SN 8 with Ring stiffness not less than 8.00 KN/Sqm. and Impact 

Resistance TIR value not more than 10% 

including necessary jointing materials for pressure underground 

Draainage, Sewerage & Cross drainage application. 

150 mm internal dia 

meter 41.00 

225 

Supplying & laying Double Wall Corrugated (withexternal annualar 

corrugation and smooth internal walls) high Density Polyenthelone 

Pipes conforming to IS 16098 (Part-II):2013 having stiffness Class of 

SN 8 with Ring stiffness not less than 8.00 KN/Sqm. and Impact 

Resistance TIR value not more than 10% 

including necessary jointing materials for pressure underground 

Draainage, Sewerage & Cross drainage application. 

250 mm internal dia 

meter 6.00 
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226 

Construction brick masonry chamber for underground cl 

Inspection chamber and bends with bricks in cement mortar 1:4 (1 

cement : 4 coarse sand) C.I cover with frame (light duty) 455x610 

mm intemal dimensions, total weight of cover with frame to be not 

less than 38 kg (weight of cover 23 kg and weight of frame 15 kg), 

R.C.C. top slab with 1-2:4 mix (1 cement : 2 coarse sand: 4 graded 

stone aggregate 20 mm nominal size) foundation concrete 1:5:10 (1 

cement : 5 coarse sand (Zone III): 10 graded stone aggregate 40 mm 

nominal size), inside plastering 12 mm thick (yyith cement mortar 1:3 

(1 cement 3 coarse sand), finished smooth ete. complete as per 

standard design. 

Inside dimension 500 x 700 mm and 45 cm deep for pipe line with 

one or two inlets; 

Extra for depth beyond 45 cm of brick masonary chamber. For 500 x 

700 mm size 

with common burnt clay F.P.S (non modular) bricks of cladd 

designation 7.5 

meter 2 

227 

Constructing Brick masonry manhole in cement mortar 1:4 (1 

cement: 4 coarse sand) with R.C.C. top slab with 1:2:4 mix (1 cement 

: 2 coarse sand : 4 graded stone aggregate 20 mm nominal size), 

foundation concrete 1:4:8 mix (1 cement : 4 coarse sand : 8 graded 

stone aggregate 40 mm nominal size), inside plastering 12 mm thick 

with cement mortar 1:3 (1 cement : 3 coarse sand) finished with 

floating coat of neat cement and making channels in cement concrete 

1:2:4 (1 cement : 2 coarse sand: 4 graded stone aggregate 20 mm 

nominal size) finished with a floating coat of neat cement complete 

as per standard design (a) Inside size 90x80 cm and 45 cm deep 

including C.I. cover with frame (light duty) 455x610 mm internal 

dimensions, total weight of cover and frame to be not less than 38 kg 

(weight of cover 23 kg and weight of frame 15 kg):with common 

burnt clay F.P.S (non modular) bricks of class designation 7.5 

Each 3 

228 

Constructing Brick masonry manhole in cement mortar 1:4 (1 

cement: 4 coarse sand) with R.C.C. top slab with 1:2:4 mix (1 cement 

: 2 coarse sand : 4 graded stone aggregate 20 mm nominal size), 

foundation concrete 1:4:8 mix (1 cement : 4 coarse sand : 8 graded 

stone aggregate 40 mm nominal size), inside plastering 12 mm thick 

with cement mortar 1:3 (1 cement : 3 coarse sand) finished with 

floating coat of neat cement and making channels in cement concrete 

1:2:4 (1 cement : 2 coarse sand: 4 graded stone aggregate 20 mm 

nominal size) finished with a floating coat of neat cement complete 

as per standard design (a) Inside size 120 cm x  90 cm and 90 cm deep 

including C.I. cover with frame (heavy duty) 560 mm internal 

dimensions, total weight of cover and frame to be not less than 208 

kg (weight of cover 108 kg and weight of frame 100 kg):with 

common burnt clay F.P.S (non modular) bricks of class designation 

7.5 

each 2 
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229 

Constructing Brick masonry manhole in cement mortar 1:4 (1 

cement: 4 coarse sand) with R.C.C. top slab with 1:2:4 mix (1 

cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal 

size), foundation concrete 1:4:8 mix (1 cement : 4 coarse sand : 8 

graded stone aggregate 40 mm nominal size), inside plastering 12 mm 

thick with cement mortar 1:3 (1 cement : 3 coarse sand) finished with 

floating coat of neat cement and making channels in cement concrete 

1:2:4 (1 cement : 2 coarse sand: 4 graded stone aggregate 20 mm 

nominal size) finished with a floating coat of neat cement complete 

as per standard design with common burnt clay F.P.S (non modular) 

bricks of class designation 7.5(a) extra depth for 90 cm x 80 cm 

manhole beyond 0.45 m depth with common burnt clay F.P.S (non 

modular ) bricks of class designation 7.5 

meter 3.00 

230 

Constructing Brick masonry manhole in cement mortar 1:4 (1 

cement: 4 coarse sand) with R.C.C. top slab with 1:2:4 mix (1 

cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal 

size), foundation concrete 1:4:8 mix (1 cement : 4 coarse sand : 8 

graded stone aggregate 40 mm nominal size), inside plastering 12 mm 

thick with cement mortar 1:3 (1 cement : 3 coarse sand) finished with 

floating coat of neat cement and making channels in cement concrete 

1:2:4 (1 cement : 2 coarse sand: 4 graded stone aggregate 20 mm 

nominal size) finished with a floating coat of neat cement complete 

as per standard design with common burnt clay F.P.S (non modular) 

bricks of class designation 7.5 

(b) Extra depth for 120 cm x 90 cm manhole beyond 0.90 m depth. 

meter 1.00 

231 

Providing M.S. foot rests including fixing in manholes with 

20x20x10 cm cement concrete blocks 1:3:6 (1 cement : 3 coarse 

sand : 6 graded stone aggregate 20 mm nominal size) as per 

standard design (a) with 20x20 mm square bar. 
Each 40 

232 

Providing and fixing square-mouth S.W. gully trap class SP-1 

complete with C.I. grating brick masonry chamber with water tight 

C.I. cover with frame of 300 x300 mm size (inside) the weight of 

cover to be not less than 4.50 kg and frame to be not less than 2.70 kg 

as per standard design:100x100 mm size P type with common burnt 

clay F.P.S. (non modular) bricks of class designation 7.5 

Each 5 
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233 

Constructing brick masonry grease trap 1250 x 2500 x 1000 and 

manhole cover 0.56 m dia at top in cement mortar 1:4 (I cement : 4 

coarse sand) inside cement plaster 12 mm thick with cement mortar 

1:3 (1 cement: 3 coarse sand) finished with a floating coat of neat 

cement foundation concrete 1:3:6 (1 cement : 3 coarse sand : 6 graded 

stone aggregate 40 mm nominal size) and making 

necessary channel in cement concrete 1:2:4 (1 cement : 2 coarse sand 

: 4 graded stone aggregate 20 mm nominal size) finished with a 

floating coat of neat cement, all complete as per standard design. 

Each 1.00 

234 
providing and fixing soil, waste and vent pipes:100 mm dia sand cast 

iron S&S Pipe as per IS: 1729 
meter 25.00 

235 

Painting sand cast iron/ centrifugally cast (spun) iron soil, waste vent 

pipes and fittings with two coats of synthetic enamel paint of any 

colour such as chocolate grey, or buff etc. over a coat of primer ( of 

approved quality ) for  ew work: 

100 mm diameter pipe 

meter 10.00 

236 

supply and fixing C. I cover with frame for manhole 560mm diameter 

C.I cover (heavy duty) the weight of the cover to be not less than 108 

kg ( for septic tanks, chlorination Chambers & Soakwell 
Each 8.00 

237 

Preamble to BOQ for Bore Well and allied works: 

(0) Number of bore wells considered are 1 nos at locations to be 

finalized to suit site conditions. The number of bore wells may vary 

depending upon the actual yield avaliable after boring and also 

depending upon the quantum of water avallable, if any, from the 

local authority. 

Boring/drilling bore well of required dia for casing/ strainer pipe, by 

suitable method prescribed in IS: 2800 (part 1), including collecting 

samples from different strata, preparing and submitting strata chart 

bore log, including hire & running charges of all equipment's, tools, 

plants & machineries required for the job, all complete as per 

direction of Engineer -in-charge, upto 90 meter depth below ground 

level.a) For depth upto 250 meters for 150 mm dia tube well with top 

enlargement of 200 mm dia (upto 50 meter) All types of soil 150 mm 

dia  

meter 200 

238 

Boring/drilling bore well of required dia for casing/ strainer pipe, by 

suitable method prescribed in IS: 2800 (part 1), including collecting 

samples from different strata, preparing and submitting strata chart 

bore log, including hire & running charges of all equipment's, tools, 

plants & machineries required for the job, all complete as per 

direction of Engineer 

-in-charge, upto 90 meter depth below ground level.a) For depth upto 

250 meters for 150 mm dia tube well with top enlargement of 200 mm 

dia (upto 50 meter) All types of soil  200 mm dia 

meter 50.00 
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239 

Supplying, assembling, lowering and fixing in vertical position in 

bore well, ERW (Electric Resistance Welded) FE 410 mild steel 

screwed and socketed/ plain ended casing pipes of required dia, 

conforming to 18:4270, of reputed & approved make, including 

painted with outside surface with two coats of anticorrosive paint of 

approved brand and manufacture, including required hire & labour 

charges, fittings & accessories, all complete, for all depths, as per 

direction of Engineer-in-charge. 

i) 150 mm nominal size dia having minimum wall thickness 5.00mm 

meter 250 

240 

Supplying, assembling, lowering and fixing in vertical position in 

bore well, ERW (Electric Resistance Welded) FE 410 mild steel 

screwed and socketed/ plain ended casing pipes of required dia, 

conforming to 18:4270, of reputed & approved make, including 

painted with outside surface with two coats of anticorrosive paint of 

approved brand and manufacture, including required hire & labour 

charges, fittings & accessories, all complete, for all depths, as per 

direction of Engineer-in-charge. 

ii) 200 mm nominal size dia having minimum wall thickness 5.40 mm 

meter 50 

241 

Supplying, assembling, lowering and fixing in vertical position in 

bore well, ERW (Electric Resistance Welded) FE 410 plain slotted 

(having slot of size 1.6/3.2 mm) mild steel threaded and socketed / 

plain bevel ended pipe (type A) of required dia, conforming to 18: 

8110, of reputed and approved make, having wall thickness not less 

than 5.40 mm, including painted with outside surface with two coats 

of anticorrosive bitumastic paint of approved brand and manufacture, 

including hire & labour charges, fittings & accessories, all complete, 

for all depths, as per direction of Engineer-in-charge. 

i) 150 mm nominal size dia having minimum wall thickness 5.00mm 

Meter 6 

242 

Gravel packing in tube well construction in accordance with IS: 4097 

including providing gravel finel medium/ coarse, in required grading 

& sizes as per actual requirement, all complete as per direction of 

Engineering-in charge 

Cum 2.00 

243 

Packing annular space between the outside of the housing pipes and 

the bore with cement concrete (1:2:4) as direction of the engineer- in 

- charge with cost of all materials and labour complete. (Intial 

10.00m) 

Cum 13.00 
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244 

Development of tube well in accordance with IS: 2800 (part 1) and 

IS: 11189, to establish maximum rate of usable water yield without 

sand content (beyond permissible limit), with required capacity air 

compressor, running the compressor for required time till well is fully 

developed, measuring yield of well by "V" notch method or any other 

approved method, measuring static level & draw down etc. by step 

draw down method, collecting water samples & getting tested in 

approved laboratory. Vc disinfection of tube well, all complete, 

including hire & labour charges 

of air compressor, tools & accessories etc., all as per requirement and 

direction of Engineer-in-charge. 

hr. 24 

245 

Collecting sample of water for bacteriological and chemical test from 

any depth at any time during execution of work including hire and 

labour charges for tools and plants and sterilizing the equipment's, 

paying all changes and fees, testing etc. and submission of test reports 

for parameters as per 15:10500, complete in all respect as per 

direction. 

(a) Final test after completion of development of yield 

Nos. 1 

246 
Providing and fixing Bell Plug of requied dia to the bottom of pipe 

assembly of tubewell as per IS:2800 (PART I) a) 150 mm dia  
Each 1 

247 

Providing and fixing suitable size threaded mild steel cap or spot 

welded plate to the top of bore well housing / casing pipe removable 

as per requirement, all complete for boor well of:a) 150 mm dia  
Each 1 

248 
Providing and fixing 200 mm center Guide with clamp 

Set 12 

249 

Providing and fixing M.S. clamp of required dia to the top of casing/ 

housing pipe of tubewell as per IS: 2800 (part I), including necessary 

bolts & nuts of required size complete.200 mm clamp 
meter 2 

250 

Supplying, fitting, fixing and lowering Inside the tube well 

Submersible pump set having spring loaded non return valve having 

discharge capacity & pumping head as stated below, directly coupled 

with submersible motor of suitable HP capable to give required 

discharge suitable for operation within 340 - 400 volts (plus minus 

8%). 3 phase, 50 cycles, AC supply, including cost of G.I stranded 

wire suspension from clamps at top of well to safety support below 

Submersible pump. The materials of pump - C.I. Casing . Chromium 

Steel Pump Shaft. Bronze Impeller, KSB/DP/Kiloskar or other 

approved make Pump and Motor set of same duty conditions. (Note: 

the specialist bore well vendor has to quote for both alternatives given 

below. Any one or both of the alternatives will be operated as per site 

conditions) Discharge capacity 15 cum per hour at a pumping head of 

approx. 75 meters head. 

Set 1 
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251 

Supplying. fitting and fixing Electrical Control Panel Board suitable 

for outdoor installation of adequate size made out of 2mm thick 

CRCA M.S. sheet and M.S. flat painted with suitable enamel paint 

fitted with required electrical accessories of L&T / SIEMENS / 

CROMPTON or equivalent approved make suitable for submersible 

pump - motor set, described above, including Automatic Star Delta 

Starter, Main Switch, Single Phase Preventer, Overload Protection 

Device, Water Level Controller with two probes, one for low level 

audible warning and one for very low level for tripping of the motor 

with all required electrical works, Amp. Meter, Volt Meter with 

Selector Switch, Indicator Lamp, on & off push button, Danger Board 

etc. as required. 

Set 1.00 

252 
Supplying and laying of Water Proof PVC insulated Copper Cable of  

3C x 2.5 Sq.mm. size suitable for the Submersible Motor. Meter 250 

253 

Making end termination of Water Proof PVC insulated Copper Cable 

of 

3C x 2.5 Sq.mm. size suitable for the Submersible Motor 

Set 1 

254 

Pumping for work from discharge of submersible pump onwards: 

This work is generally to be done by plumbing contractor, however 

this work to be done by Tube well contractor on specific instruction 

of site-in-charge as per site requirement. 

(a) Supplying, fitting and fixing 100 mm dia G.l. pipe line (Tata 

Medium quality) with all fittings from discharge end of Submersible 

Pump to nearby Water Tank for over ground or underground 

installation including necessary earthwork, clamps including two 

coats painting. 

Meter 25.00 

255 

Pumping for work from discharge of submersible pump onwards: 

This work is generally to be done by plumbing contractor, however 

this work to be done by Tube well contractor on specific instruction 

of site-in-charge as per site requirement. 

(b) Providing and fixing 80mm G.I. pipes complete with G.I. fittings 

including trenching and refilling etc. with all fittings from pump 

delivery to drain out point. 

Meter 3.00 

256 

Providing and fixing enclosed type water meter (bulk type) 

conforming to IS : 2373 and tested by Municipal Board complete with 

bolts, nuts, rubber insertions etc. (The tail pieces if required will be 

paid separately) :a) 100 mm dia 

Set 1 

257 

Supplying, fitting and fhung GI Column Pipe (heavy quality) 

Including Manges with Nuts, Bolts and Washers at both ends, 

threading where required, coupling, painting etc. all complete 

(Length of the pipe coupled with pump motor set to be approx. 600 

mm, topmost pipe to be approx.1500 mm long and rest of the pipes to 

be approx. 3 meters long each). a) 50 mm dia 

Meter 40 
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258 

Providing and fixing Cast Carbone steel double flange swing type 

Non Retur Valve class 300 as per B.S 1868 inter working parts of S.S 

304 Hydraulic test pressure of body 30 kg/cm2 seat 21 kg/cm2 

approved quality 

a) 100 mm nominal bore 

Each 1.00 

259 

Providing and fixing Cast Carbone steel double flange swing type 

Non Retur Valve class 300 as per B.S 1868 inter working parts of S.S 

304 Hydraulic test pressure of body 30 kg/cm2 seat 21 kg/cm2 

approved quality 

a) 80mm nominal bore 

Each 1.00 

260 

Providing and fixing Cl. sluice valves (with cap) complete with bolts, 

nuts, rubber insertions etc. (the tail pieces if required will be paid 

separately) 

a) 100 mm nominal bore 

Each 1 

261 

Providing and fixing Cl. sluice valves (with cap) complete with bolts, 

nuts, rubber insertions etc. (the tail pieces if required will be paid 

separately) 

a) 80mm nominal bore 

Each 1.00 

262 

Supplying , fitting and fixing M.S. Housing Clamp of approved 

quality to suit size of Housing pipe upto 300 mm dia Including 

necessary Nuts, Bolts and Washers 
Set 2.00 

263 

Supplying , fitting and fixing M.S. Housing Clamp of approved 

quality to suit size of Housing pipe upto 300 mm dia Including 

necessary Nuts, Bolts and Washers 

a) 100 mm dia MS 90 degree bend with arrangement for fixing 

Pressure gauge 

Each 1 

264 

Supplying , fitting and fixing M.S. Housing Clamp of approved 

quality to suit size of Housing pipe upto 300 mm dia Including 

necessary Nuts, Bolts and Washers 

b) 100 mm dia MS 90 degree  plain bend 

Each 3 

265 

Supplying , fitting and fixing M.S. Housing Clamp of approved 

quality to suit size of Housing pipe upto 300 mm dia Including 

necessary Nuts, Bolts and Washers 

c) 200 mm x 100 mm dia MS reducing tee 

Each  1 

266 

Geophysical investigation of the aquifer by electro logging system 

with all tools and plants as necessary including supply of necessary 

report.Supplying P.V.C. water storage tank of approved quality with 

closed top with lid (Black) - Multilayer 

a)10 KL 

Each 1.00 

267 

Supplying P.V.C. water storage tank of approved quality with closed 

top with lid (Black) - Multilayer 

b) 15 KL 
Each 1.00 

268 
Supplying P.V.C. water storage tank of approved quality with closed 

top with lid (Black) - Multilayer FFR  1 & 2 Liter 109880.00 
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269 
Supplying P.V.C. water storage tank of approved quality with closed 

top with lid (Black) - Multilayer RWR 
Liter 24660.00 

270 
Supplying P.V.C. water storage tank of approved quality with closed 

top with lid (Black) - Multilayer FILTER WATER RESERVOIR 
Liter 25420.00 

271 

(Note For STP : The following description of items shall be read 

in conjunction with the technical tender specifications and 

schematic drawings Work will be executed as per the shop 

drawing to be prepared by the contrator and approved by the 

owner/consultant. The Sewage Treatment Plant shall be located 

as per site plan of the plot on graded ground (levelled of) to be 

arranged by the owner through other agency. Site may vary as 

per design & site condition.                                                                           

Sewage Treatment Plant                                                                                       

Construction in RCC, including all earth work, de-watering if 

required of the following Chambers/tanks as per specifications, 

Drawings and accepted Design as per CPHEEO Manual for the 

process of treatment, including cost of all building materials, 

puddle collars, sleeves . Inserts, manholes, water proofing, surface 

finishing & painting etc., cost of labour, tools and plants and 

accessories all complete operational: 

The size of the units shall be guided as per site conditions 

• Bar Screen Chamber 01 No. 0.75 x 2.4 x 2.0 RCC underground  

Collection Sump 01 No.3.36 Cum 1.0 * 2.4 x 1.4 RCC 

underground 

Anacrobic Tank 01 No. 37.8 Cum 5.25 x 2.4 x 3.0 RCC 

underground 

Filter Feed Tank 01 No. 7.2 Cum 2.4x 1.0 x 3.0 RCC underground                                                                                                                                   

Mechanical & Electrical 

Transfer Pump 02 Nos. (lw+Is) Dry Motor Submersible 2 cum/hr 

10 MWC I HP (each) CNP/ Kirloskar / DP/Equv.                                                          

Filter Feed Pump 02 Nos. (Iw+ls) Open well Submersible 

4 cum/hr 30 MWC 1 HP (each) Kirloskar/ wilo/ Equv.                                              

Pressure Sand Filter with sand media 01 No. 4 Cum/Hr (max) 

600 mm x1800 mm PVC/ FRP TMAWIADS/ Equy.                                                     

Activated Carbon Filter 01 No. 4 Cum/Hr (max) 600 mm x 

1800 mm PVC / FRP TMAW/ADS/Equv.                                                                             

Piping & Valves Of Lot PVC & PP                                                                                 

Electrical Cabling 01 Lot. 

1 JOB 1.00 
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272 

Starter Panel 01 No. 

Microorganism for commissioning & stabilization.As Required                           

UV Disinfection 01 No. Flow - 5 cum/hr Make - Alfa/Equivalent                                                                                                                                                                     

Operating and maintaining the plant round the clock for two years 

from the date of virtual completion of one year free O & M after 

successful commissioning & handing over the plant as detailed in 

the condition of Contract and Technical Specification, i.e. 

furnishing test reports on treated effluent from approved agency, 

imparting training to the owner's staff to run the plant and 

including cost of all spares, consumables and required man- 

power deployed round the clock during O&M period (Cost of 

Power & Water will be borne by the Owner) - 1 job 

Month 24.00 

273 
Modular Workstation Office - Product Id: 5116877 

58643680340 
NOS 40 

274 
Godrej Unwind Chair With Arms (GODREJ INTERIO) - Product 

id: 5116877-86884426353 
NOS 120 

275 

Godrej sofa set d-lion fabric sofa 3 1 1 sets nos. 

(GODREJ INTERIO) - Product id: 5116877- 

22498304575 
NOS 8 

276 
GLAZE COFFEE TABLE - Product id: 5116877- nos. 

11634231569 NOS 24 

277 
Relax Chair for Coffee Table Product id: 5116877- nos. 

73416536958 
NOS 48 

278 
GLASS TOP CENTRE TABLE WITH BOTTOM 

STORAGE - Product id: 5116877-96887584754 
NOS 8 

279 

MEETING TABLE / CONFERENCE TABLE (KIRTI 

IND) (KE -MT 1) - Product id: 5116877- 

57522067552 
NOS 2 

280 
High Back Chair (KARTIK FURNITURE) (CHR- 

126) - Product id: 5716877-80828922980 
NOS 16 

281 

GODREJ AVEO MID BACK CHAIR/EXECUTIVE 

/CONFERENCE/WORKSTATION/ MESH BACK 

/REVOLVING: OFFICE (GODREJ INTERIO 

Product id: 5116877-57873985692 

NOS 50 

282 Glass Partition (NV)(NV-AP-03) SQM 1160 

283 

Wiring for light point / fan point / exhaust fan point / call bell point 

with 1.5 sq.mm FR PVC insulated copper conductor single core 

cable in surface / recessed medium class PVC conduit, with modular 

switch, modular plate, suitable size G.I. box etc as required. Group 

C 

Nos. 200 
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284 

Wiring for twin control light point with 1.5 sq.mm FR PVC 

insulated copper conductor single core cable in surface / recessed 

medium class PVC conduit, 2 way modular switch, modular plate, 

suitable size G.I. box etc as required. 

Point 15 

285 

Wiring for light / power plug with 2x4 sq.mm FR PVC insulated 

copper conductor single core cable in surface / recessed medium 

class PVC conduit alongwith 1 No 4 sq.mm FR PVC insulated 

commper conductor single core cable for loop earthing as required. 

Meter 1200 

286 

Wiring of circuit / submain wiring alongwith earth wire with the 

following sizes of FR PVC insulated copper conductor, single core 

cable in surface / recessed medium class PVC conduit as required, 2 

x 2.5 sq.mm + 1 x 2.5 sq.mm earth wire 

Meter 600 

287 

Wiring of circuit / submain wiring alongwith earth wire with the 

following sizes of FR PVC insulated copper conductor, single core 

cable in surface / recessed medium class PVC conduit as required, 2 

x 4 sq.mm + 1 x 4 sq.mm earth wire 

Meter 700 

288 

Wiring of circuit / submain wiring alongwith earth wire with the 

following sizes of FR PVC insulated copper conductor, single core 

cable in surface / recessed medium class PVC conduit as required, 2 

x 6 sq.mm + 1 x 6 sq.mm earth wire 

Meter 750 

289 

Supply and drawing following sizes of FR PVC insulated copper 

conductor single core cable in the existing surface / recessed PVC 

conduit as required, 3 x 1.5 sq.mm 
Meter 1500 

290 

Supply and drawing following pair 0.5 sq.mm FR PVC insulated 

annealed copper conductor unarmoured telephone cable in the 

existing surface / recessed PVC conduit as required, 2 Pair 
Meter 750 

291 

Supply and drawing co-axial TV cable RG-6 grade 0.7 sq.mm solid 

copper conductor PE insulated, shielded with fine tinned copper 

braid and protected with PVC sheath in the existing surface / 

recessed PVC conduit as required. 

Meter 300 

292 

Supply and fixing of following sizes of medium class PVC conduit 

alogn with accessories in surface / recess including cutting the wall 

and making good the same in case of recessed conduit as required. 

20 mm 

Meter 200 

293 

Supply and fixing of following sizes of medium class PVC conduit 

alogn with accessories in surface / recess including cutting the wall 

and making good the same in case of recessed conduit as required. 

25 mm 

Meter 750 

294 

Supplyingand fixing of following sizes of medium class PVC 

conduit along with accessories in surface/ recess 

includingcuttingthewallandmaking goodthesamein case  of  recessed  

conduit as  required. 32 mm 

Meter 1500 
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295 

Supplyingand fixing of following sizes of medium class PVC 

conduit along with accessories in surface/ recess 

includingcuttingthewallandmaking goodthesamein case  of  recessed  

conduit as  required. 40 mm 

Meter 500 

296 

Supplyingand fixing of following sizes of medium class PVC 

conduit along with accessories in surface/ recess 

includingcuttingthewallandmaking goodthesamein case  of  recessed  

conduit as  required. 50 mm 

Meter 500 

297 

Supplying and fixing following modular switch/ socket on the 

existing modular plate & switch box including connections but 

excluding modular plate etc. as required. 5/6 amps switch Each 500 

298 

Supplying and fixing following modular switch/ socket on the 

existing modular plate & switch box including connections but 

excluding modular plate etc. as required. 2 way, 5/6 amps switch Each 15 

299 

Supplying and fixing following modular switch/ socket on the 

existing modular plate & switch box including connections but 

excluding modular plate etc. as required. 15/16 amps switch Each 200 

300 

Supplying and fixing following modular switch/ socket on the 

existing modular plate & switch box including connections but 

excluding modular plate etc. as required. 3 pin, 5/6 amps socket 

outlet 

Each 500 

301 

Supplying and fixing following modular switch/ socket on the 

existing modular plate & switch box including connections but 

excluding modular plate etc. as required. 6 pin, 15/16 amps socket 

outlet 

Each 300 

302 

Supplying and fixing following modular switch/ socket on the 

existing modular plate & switch box including connections but 

excluding modular plate etc. as required. Telephone socket outlet 
Each 100 

303 

Supplying and fixing following modular switch/ socket on the 

existing modular plate & switch box including connections but 

excluding modular plate etc. as required. TV antenna socket outlet 
Each 30 

304 

Supplying and fixing stepped type electronic fan regulator on the 

existing modular plate/ switch box including connections but 

excluding modular plate etc. as required. 
Each 15 

305 

Supplying and fixing modular blanking plate on the existing 

modular plate & switch box but excluding modular plate as 

required. 

Each 75 

306 

Supplying and fixing following size/ modules, GI box along with 

modular base and cover plate for modular switches in recess etc as 

required. 1 or 2 Module (75 mm x 75 mm) 
Each 30 
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307 

Supplying and fixing following size/ modules, GI box along with 

modular base and cover plate for modular switches in recess etc as 

required. 4 Module (125 mm x 75 mm) 
Each 450 

308 

Supplying and fixing following size/ modules, GI box along with 

modular base and cover plate for modular switches in recess etc as 

required. 8 Module (125 mm x 125 mm) 
Each 250 

309 
Supplyingand fixing following Modular base and cover plate on 

existing modular metal boxes etc. as required. 1 Module 
Each 5 

310 
Supplyingand fixing following Modular base and cover plate on 

existing modular metal boxes etc. as required. 2 Module 
Each 30 

311 
Supplyingand fixing following Modular base and cover plate on 

existing modular metal boxes etc. as required. 4 Module 
Each 450 

312 
Supplyingand fixing following Modular base and cover plate on 

existing modular metal boxes etc. as required. 8 Module 
Each 250 

313 

Supplying and fixing 2 pin, 6 amp ceiling rose on the existing 

junction box/ wooden block including connection etc as required. Each 60 

314 

Installation of exhaust fan in the existing opening, including making 

good the damage, connection, testing, commissioning etc. as 

required. Upto 450 mm sweep 
Each 7 

315 

Providing and fixing following capacity busbar chamber with 4 

strips of suitable size made of copper, heavy duty, complete with all 

accessories including connections, earthing the body etc. as 

required. 400 Amps 

Each 7 

316 

Providing and fixing following capacity four pole ONload/ panel 

mounted changeover switches inside the existing cubical panel 

board including drilling holes in cubicle panel, making connections 

etc. as required.  

Each 7 

317 

Supplying and fixing following way, horizontal type three pole & 

neutral, sheet steel, MCB distribution board, 415 volts, on surface/ 

recess, complete with tinned copper bus - bar, neutral bus bar, earth 

bar, din bar, interconnections, powder painted including earthing 

etc. as required. (But without MCB/RCCB/Isolator). 4 way (4 + 12), 

double door, horizontal type 

Each 50 

318 

Supplying and fixing following ways, surface/ recess mounting, 

vertical type, 415 volts, TPN MCB distribution board of sheet steel, 

dust protected, duly powder painted, inclusive of 200 amp tinned 

copper bus bar, common neutral link, earth bar, din bar, for 

mounting MCB's (but without MCB's and incomer) as required. 

(Note : Vertical type MCB TPDB is normally used where 3 phase 

outlets are required.) 4 way (8 + 12), double door, vertical type 

Each 7 
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319 

Supplying and fixing following rating, 240/415 volts, "C" curve, 

miniature circuit breaker suitable for inductive loads of following 

poles in the existing MCB DB complete with connections, testing 

and commissioning etc. as required. 6/32 amps, single pole 
Each 300 

320 

Supplying and fixing following rating, 240/415 volts, "C" curve, 

miniature circuit breaker suitable for inductive loads of following 

poles in the existing MCB DB complete with connections, testing 

and commissioning etc. as required. 40 amps, Tripole and neutral 

Each 45 

321 

Supplying and fixing following rating, 240/415 volts, "C" curve, 

miniature circuit breaker suitable for inductive loads of following 

poles in the existing MCB DB complete with connections, testing 

and commissioning etc. as required. 50/63 amps, Tripole and neutral 

Each 25 

322 

Supplying and fixing following rating, four pole, (three phase and 

neutral), 415 volts, residual current circuit breaker (RCCB), having 

a sensitivity current upto 300 milliamperes in the existing MCB DB 

complete with connections, testing and commissioning etc. as 

required. 63 Amp 

Each 25 

323 

Supplyingand fixing 20 amps, 240 volts, SPN industrial type, socket 

outlet, with 2 pole and earth, metal enclosed plug top alongwith 20 

amps "C" curve, SP MCB, in sheet steel enclosure, on surface or in 

recess, with chained metal cover for the socket outlet and complete 

with connections, testingand commissioning etc. as required. 

Each 7 

324 

Supplyingand fixing 20 amps, 415 volts,TPN industrial type, socket 

outlet, with 4 pole and earth, metal enclosed plug top alongwith 30 

amps "C" curve, TP MCB, in sheet steel enclosure, on surface or in 

recess, with chained metal cover for the socket outlet and complete 

with connections,testingand commissioning etc. as required.  (Used 

for AC box) 

Each 45 

325 

Supplyingand fixing 30 amps, 415 volts,TPN industrial type, socket 

outlet, with 4 pole and earth, metal enclosed plug top alongwith 30 

amps "C" curve, TP MCB, in sheet steel enclosure, on surface or in 

recess, with chained metal cover for the socket outlet and complete 

with connections,testingand commissioning etc. as required. 

Each 20 

326 

Earthing with G.I.earth pipe 4.5 metre long, 40 mm dia including 

accessories, and providing masonary enclosure with cover plate 

having locking arrangement and watering pipe etc with 

charcoal/coke and salt as required.  

Set 7 

327 
Providingandfixing25mmX5mmG.I.striponsurface or in recess for  

connections etc. as required. 
Meter 750 



 
 

283 
 

Sr. No. DESCRIPTION OF ITEMS UNIT QTY 

328 

Providing chemical/mineral maintenance free earthing system 

comprising of copper coated earth electrode 3 metre length and 17.2 

mm outer dia along with 25 kg earth conductivity enhancing back 

fill mineral compound for earth electrode to fill up the excavated 

earth and earth inspection pit etc. as required. 

Set 15 

329 

Supplying and fixing single wall mounted 18/22 watt LED 

typebattenfitting complete with electronic driver and LED tube etc 

directly on wall/ ceiling including connections with 1.5 sq.mm FR 

PVC insulated copper conductor and earthing the body etc. as 

required. 

Each 200 

330 

Supplying and fixing recess mounted 18 watt LED vertical 

downlighter complete with all accessories and replaceable electronic 

driver, directly on false ceiling includingconnection with 1.5 sq.mm 

FR PVC insulated copper conductor cable and earthing the body etc. 

as required. 

Each 60 

331 

Supplying and fixing indoor recess mounting 36 watt LED flat panel 

luminaire suitable for armstrong / grid ceilingand complete with 

electronic driveretc.directly 

onfalseceilingincludingconnectionwith1.5sq.mmFR PVC insulated 

copper conductor cable and earthing the body  etc. as required. 

Each 400 

332 

Fixing for laying of one number PVC insulated and PVC sheathed / 

XLPE power cable of 1.1 KV grade of following size on wall 

surface as required. (Clamped with 25 x 3 mm NS flat clamp) 
Meter 400 

333 

Supply and installation of regular/standard model A.C. ceiling fan of 

1200 mm sweep including wiring the down rods of standard length 

(upto 30 cm) with 1.5 sq. mm FR PVC insulated copper conductor 

etc. as required. 

Nos. 15 

334 
3.5 core, 35 sq.mm, XLPE/PVC insulated PVC, sheathed (Heavy 

duty) Armoured electric cable with aluminium conductor. 
Meter 300 

335 
3.5 core, 50 sq.mm, XLPE/PVC insulated PVC, sheathed (Heavy 

duty) Armoured electric cable with aluminium conductor. 
Meter 300 

336 

Providing and fixing circular / hexagonal cast iron or M.S. sheet box 

for ceiling fan clamp 140 mm internal dia, 73 mm height, 5 mm 

thick rim bottom and top lids, 1.5 mm thick M.S. sheet with its top 

surface hacked for proper bonding top lid shall be screwed into the 

cast iron box by means of 3.3 mm dia round headed screws, one 

lock at the corners. Clamps shall be made of 12 mm dia M.S. bar 

bent to shape as per standard drawing. 

Each 15 
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337 

Supply, installing on wall, testing and commissioning of following 

capacity Air Insulated Compact Type Rising Mains for use on 3 

phase 4 wire 415 volts, 50Hz A.C. suppluy with enclosure having 

IP-54 rating after fixing the tap off boxes and all accessories, made 

of 1.6mm thick steel sheet duly powder coated in convenient 

sections complete with 4 Nos. aluminium bus bars having current 

density of 130 A/sq cm at nominal current rating, necessary joints & 

expansion joints, fire barrier at each floor, provision of tapping at 

every metre, continuous earthing with 2 nos aluminium strip of 

suitable size (one on each side) including, G.I. clamping brackets, 

angle iron bracket, steel fasteners, connecting to earthing sytem etc. 

as required. 800 A Isc = 500kA for 1 second: Make - 

C&S/ABB/Schneider 

Meter 80 

338 

Supply, installing on wall, testing and commissioning of following 

capacity Air Insulated Compact Type Rising Mains for use on 3 

phase 4 wire 415 volts, 50Hz A.C. suppluy with enclosure having 

IP-54 rating after fixing the tap off boxes and all accessories, made 

of 1.6mm thick steel sheet duly powder coated in convenient 

sections complete with 4 Nos. aluminium bus bars having current 

density of 130 A/sq cm at nominal current rating, necessary joints & 

expansion joints, fire barrier at each floor, provision of tapping at 

every metre, continuous earthing with 2 nos aluminium strip of 

suitable size (one on each side) including, G.I. clamping brackets, 

angle iron bracket, steel fasteners, connecting to earthing sytem etc. 

as required. 1250 A Isc = 500kA for 1 second: Make - 

C&S/ABB/Schneider 

Meter 80 

339 

Supply, installing by suspension on ceiling, testing and 

commissioning of following capacity Sandwich Type Rising Mains 

for use on 3 phase 4 wire 415 volts, 50Hz A.C. suppluy with 

enclosure having IP-54 rating after fixing the tap off boxes and all 

accessories, made of 1.6mm thick steel sheet duly powder coated in 

convenient sections complete with 4 Nos. aluminium bus bars 

having current density of 130 A/sq cm at nominal current rating, 

necessary joints & expansion joints, fire barrier at each floor, 

provision of tapping at every metre, continuous earthing with 2 nos 

aluminium strip of suitable size (one on each side) including, G.I. 

clamping brackets, angle iron bracket, steel fasteners, connecting to 

earthing sytem etc. as required. 400 A 25kA SC for 1 second: Make 

- C&S/ABB/Schneider 

Meter 100 

340 

Supply and erection of 6 meter height Hot-dip galvanized octagonal 

street light pole with following arm with top dia 70 mm and bottom 

dia A/F 130 mm, made of 3 mm thick sheet alongwith base plate of 

size 220 X 220 X 12 mm , small door opening for junction box 

mounting with MCB & connector, cement concrete of 1:3:6 

including excavation, refilling and suitable size. 

Nos. 20 
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341 

Supply and erection of 4 metre height Hot-dip galvanized octagonal 

street light pole with following arm with top dia 70 mm and bottom 

dia A/F 130 mm, made of 3 mm thick sheet alongwith base plate of 

size 220 X 220 X 12 mm , small door opening for junction box 

mounting with MCB & connector,cement concrete of 1:3:6 

including excavation, refilling and suitable size. 

Nos. 100 

342 
1.5 sq. mm ISI marked, PVC insulated single core copper conductor 

cable. 
Meter 800 

343 
4 core, 16 sq mm XLPE / PVC sheathed (heavy duty) armoured 

elctric cable with aluminium conductor. 
Meter 800 

344 

Laying of one number PVC isulated and PVC sheathed / XLPE 

power cable of 1.1 KV grade of following size direct in ground 

including excavation and refilling the trench etc as required. 
Meter 800 

345 

EarthingwithG.I.earthpipe4.5metre long,40 mmdia including 

accessories, and providing masonary enclosure with cover plate 

having lockingarrangement and watering pipe etc with 

charcoal/coke and salt as required.  

Set 2 

346 
Providingandfixing25mmX5mmG.I.striponsurface or in recess for  

connections etc. as required. 
Meter 20 

347 

Supplying and making end termination with brass compression 

gland and aluminium lugs for following size of PVC insulated and 

PVC sheathed / XLPE aluminium conductor cable of 1.1 KV grade 
Each 4 

348 

Supplying and fixing following Retrofit CFL type street light fitting 

with sheet aluminium housing, clearacrylic cover and all accessories 

including Retrofit CFL lamp etc. on pole/building including 

connection with FR PVC insulated copper conductor cable and 

earthing the 

Nos. 100 

349 

Supplying and fixing following Retrofit CFL type street light fitting 

with sheet aluminium housing, clearacrylic cover and all accessories 

including Retrofit CFL lamp etc. on pole / building including 

connection with FR PVC insulated copper conductor cable and 

earthing the  

Nos. 30 

350 

Supplyingandfixing90 watt LED type FLOOD light with die cast 

aluminium housing for ingress protection of IP65 and complete with 

all accessories etc and connection with FR PVC insulated copper 

conductor cable and earthing the body  etc. as required.  

Nos. 8 

351 

Laying of one number PVC insulated and PVC sheathed / XLPE 

power cable of 11 KV grade of following size in the existing 

masonary open duct as required. Above 120 sq. mm and upto 400 

sq. mm 

Nos. 150 

352 

Supplying and making outdoor cable and termiantion with heat 

shrikable jointing kit complete with all accessories including lugs 

suitable for following size of 3 core, XLPE aluminium conductor 

cable of 11 KV grade as required : 300 sq. mm 

Nos. 6 
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353 
3.5 core, 185 sq. mm XLPE / PVC insulated sheathed (Heavy duty) 

armoured electric cable with aluminium conductor 
Nos. 150 

354 

Laying of one number PVC insulated and PVC sheathed / XLPE 

power cable of 1.1 KV grade of following size in the existing 

masonary open duct as required. Above 95 sq. mm and upto 185 sq. 

mm 

Nos. 150 

355 

EarthingwithG.I.earthpipe4.5metre long,40 mm dia including 

accessories, and providing masonary enclosure with cover plate 

having locking arrangement and watering pipe etc with 

charcoal/coke and salt as required.  

Nos. 6 

356 
Providing and fixing25mmX5mmG.I.striponsurface or in recess for  

connections etc. as required. 
Nos. 60 

357 DG Set 1000 kVA Nos. 2 

 

 

                                                                                                  Sd/ 

                                                                       Chief Executive Officer (CEO), 

                                                                         Bhagalpur Smart City Limited 

 

 

 

 

 

 

 

 

 

 

 

 

 


